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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,104,481.42                                                   ROUTE : I-65 
     CALL ORDER   : 130                     CONTRACT ID : R -26679-A                   COUNTIES : JOHNSON 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 06/30/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $       688,991.48  100.0000% 
   2   35-0999231     HUNT PAVING COMPANY, INC.                                                  $       695,594.75  100.9584% 
   3   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                            $       780,116.99  113.2259% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       823,550.00  119.5298% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-0999231          |(   3  ) 35-1151771 
                                          |MILESTONE CONTRACTORS, L.P.  |HUNT PAVING COMPANY, INC.    |CALUMET ASPHALT PAVING CO. IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERCHANGE MODIFICATIONS 
                                          |                             |                             | 
0001 105-06845                       LUMP |   11000.00000       11000.00|   11500.00000       11500.00|   11000.00000       11000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               10.000  MOS  |    2784.11000       27841.10|    1000.00000       10000.00|    1800.00000       18000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   34000.00000       34000.00|   55000.00000       55000.00|  100000.00000      100000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-02278             1692.000  LFT  |       5.04000        8527.68|      10.00000       16920.00|       3.30000        5583.60 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0007 202-03783                2.000  EACH |     433.00000         866.00|     440.00000         880.00|     282.00000         564.00 
  SIGN, PANEL, REMOVE                     |                             |                             | 
0008 202-74045               20.000  EACH |      47.25000         945.00|      48.00000         960.00|      25.00000         500.00 
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOV |                             |                             | 
0009 202-78515                       LUMP |    1260.00000        1260.00|    1300.00000        1300.00|    2144.00000        2144.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0010 203-02000             9811.000  CYS  |       1.00000        9811.00|       3.25000       31885.75|       3.00000       29433.00 
  EXCAVATION, COMMON                      |                             |                             | 
0011 203-02070             1095.000  CYS  |       1.00000        1095.00|       1.00000        1095.00|      10.00000       10950.00 
  BORROW                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,104,481.42                                                   ROUTE : I-65 
     CALL ORDER   : 130                     CONTRACT ID : R -26679-A                   COUNTIES : JOHNSON 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0999231         |(   3  ) 35-1151771 
                                          |MILESTONE CONTRACTORS, L.P.  |HUNT PAVING COMPANY, INC.    |CALUMET ASPHALT PAVING CO. IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 205-04931                2.000  EACH |    1117.20000        2234.40|     540.00000        1080.00|     750.00000        1500.00 
  SEDIMENT TRAP                           |                             |                             | 
0013 205-06931              117.000  TON  |      29.13000        3408.21|      35.00000        4095.00|      30.00000        3510.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0014 205-06937              450.000  LFT  |       2.15000         967.50|       2.20000         990.00|       2.05000         922.50 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 207-08263             4898.000  SYS  |       9.86000       48294.28|       8.80000       43102.40|      13.96000       68376.08 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0016 210-06899                2.000  EACH |    4200.00000        8400.00|    4300.00000        8600.00|    3686.00000        7372.00 
  RADIO , SPREAD SPECTRUM                 |                             |                             | 
0017 306-08034            14325.000  SYS  |       1.08000       15471.00|       1.20000       17190.00|       0.50000        7162.50 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0018 401-07334             1586.000  TON  |      58.54000       92844.44|      55.00000       87230.00|      50.00000       79300.00 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0019 401-07403              674.000  TON  |      58.63000       39516.62|      51.00000       34374.00|      40.00000       26960.00 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0021 621-01004                1.000  EACH |     685.00000         685.00|     700.00000         700.00|     650.00000         650.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0022 621-06545                1.000  TON  |     210.00000         210.00|     210.00000         210.00|     200.00000         200.00 
  FERTILIZER                              |                             |                             | 
0023 621-06553              235.000  LBS  |       1.05000         246.75|       1.10000         258.50|       1.00000         235.00 
  SEED MIXTURE, R                         |                             |                             | 
0024 621-06565                1.000  TON  |     735.00000         735.00|     750.00000         750.00|     700.00000         700.00 
  MULCHING MATERIAL                       |                             |                             | 
0025 715-05596               32.000  LFT  |      60.80000        1945.60|      34.00000        1088.00|      69.00000        2208.00 
  PIPE EXTENSION, CIRCULAR, 18 IN.        |                             |                             | 
0026 715-46010                2.000  EACH |     337.28000         674.56|     110.00000         220.00|     400.00000         800.00 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0027 725-06867              158.000  LFT  |     144.67000       22857.86|     110.00000       17380.00|     150.00000       23700.00 
  PIPE LINER, THERMOPLASTIC, 18 IN.       |                             |                             | 
0028 801-06640               20.000  EACH |      94.00000        1880.00|     170.00000        3400.00|      89.00000        1780.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0029 801-06645               10.000  EACH |      45.00000         450.00|     380.00000        3800.00|      43.00000         430.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0030 801-06710               10.000  DAY  |      31.50000         315.00|      17.00000         170.00|      30.00000         300.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0031 801-06775                       LUMP |   22160.56000       22160.56|   15600.00000       15600.00|   77000.00000       77000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,104,481.42                                                   ROUTE : I-65 
     CALL ORDER   : 130                     CONTRACT ID : R -26679-A                   COUNTIES : JOHNSON 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0999231         |(   3  ) 35-1151771 
                                          |MILESTONE CONTRACTORS, L.P.  |HUNT PAVING COMPANY, INC.    |CALUMET ASPHALT PAVING CO. IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 801-94295               10.000  EACH |     182.00000        1820.00|     190.00000        1900.00|     101.00000        1010.00 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0033 801-99182                2.000  EACH |    8350.00000       16700.00|    4800.00000        9600.00|    8075.00000       16150.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN,      |                             |                             | 
  INSTALL AND MAINTAIN                    |                             |                             | 
0034 802-05701               56.000  LFT  |      14.40000         806.40|      15.00000         840.00|       9.50000         532.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0035 802-05702              166.000  LFT  |      12.40000        2058.40|      13.00000        2158.00|       9.00000        1494.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0036 802-05706               54.000  LFT  |      14.80000         799.20|      15.00000         810.00|       9.25000         499.50 
  SIGN POST, SQUARE, 3, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0037 802-07151                4.000  EACH |     245.00000         980.00|     250.00000        1000.00|     344.00000        1376.00 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, VII                         |                             |                             | 
0038 802-07159                2.000  EACH |    3150.00000        6300.00|    3200.00000        6400.00|    3130.00000        6260.00 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                             |                             | 
  FOUNDATION, II                          |                             |                             | 
0039 802-76015              414.000  SFT  |      15.75000        6520.50|      16.00000        6624.00|      13.88000        5746.32 
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEN |                             |                             | 
0040 802-76025               80.000  SFT  |      15.15000        1212.00|      15.00000        1200.00|      16.00000        1280.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0041 802-76095             2192.000  LBS  |       2.36000        5173.12|       2.40000        5260.80|       1.77000        3879.84 
  STRUCTURAL STEEL, BREAKAWAY             |                             |                             | 
0042 802-76100                1.000  EACH |   15225.00000       15225.00|   15500.00000       15500.00|   20633.00000       20633.00 
  SPAN OVERHEAD SIGN STRUCTURE, MONOTUBE  |                             |                             | 
0043 805-01815                8.000  EACH |    1860.00000       14880.00|    1900.00000       15200.00|    1500.00000       12000.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0044 805-01842                6.000  EACH |    1240.00000        7440.00|    1300.00000        7800.00|     625.00000        3750.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0045 805-01844             1335.000  LFT  |      13.45000       17955.75|      14.00000       18690.00|      13.75000       18356.25 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0046 805-01879                2.000  EACH |     179.00000         358.00|     180.00000         360.00|     448.00000         896.00 
  SIGNAL SERVICE                          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,104,481.42                                                   ROUTE : I-65 
     CALL ORDER   : 130                     CONTRACT ID : R -26679-A                   COUNTIES : JOHNSON 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0999231         |(   3  ) 35-1151771 
                                          |MILESTONE CONTRACTORS, L.P.  |HUNT PAVING COMPANY, INC.    |CALUMET ASPHALT PAVING CO. IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0047 805-02202                5.000  EACH |     977.00000        4885.00|    1000.00000        5000.00|     648.00000        3240.00 
  SIGNAL DETECTOR HOUSING, DOUBLE         |                             |                             | 
0048 805-78106                1.000  EACH |    8820.00000        8820.00|    9000.00000        9000.00|    8376.00000        8376.00 
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0049 805-78109                1.000  EACH |    6300.00000        6300.00|    6400.00000        6400.00|    5993.00000        5993.00 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0050 805-78205               13.000  EACH |     545.00000        7085.00|     560.00000        7280.00|     457.00000        5941.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0051 805-78215                2.000  EACH |     535.00000        1070.00|     550.00000        1100.00|     458.00000         916.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0052 805-78230                1.000  EACH |     808.00000         808.00|     830.00000         830.00|     711.00000         711.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0053 805-78415                6.000  EACH |    1312.00000        7872.00|    1300.00000        7800.00|    1211.00000        7266.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0054 805-78420                6.000  EACH |     262.00000        1572.00|     270.00000        1620.00|     210.00000        1260.00 
  DISCONNECT HANGER                       |                             |                             | 
0055 805-78467              200.000  LFT  |       2.30000         460.00|       2.30000         460.00|       1.58000         316.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0056 805-78470             7310.000  LFT  |       0.11000         804.10|       0.10000         731.00|       0.34000        2485.40 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0057 805-78485              170.000  LFT  |       1.90000         323.00|       1.90000         323.00|       0.95000         161.50 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0058 805-78490             1200.000  LFT  |       1.97000        2364.00|       2.00000        2400.00|       1.03000        1236.00 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0059 805-78510             3360.000  LFT  |       1.24000        4166.40|       1.30000        4368.00|       0.60000        2016.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0060 805-78785                4.000  EACH |     777.00000        3108.00|     790.00000        3160.00|     458.00000        1832.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0061 805-78795             1950.000  LFT  |       7.35000       14332.50|       7.50000       14625.00|       6.60000       12870.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0062 805-78925                2.000  EACH |    1292.00000        2584.00|    1300.00000        2600.00|     701.00000        1402.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0063 805-81032                8.000  EACH |    2940.00000       23520.00|    3000.00000       24000.00|    2888.00000       23104.00 
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,104,481.42                                                   ROUTE : I-65 
     CALL ORDER   : 130                     CONTRACT ID : R -26679-A                   COUNTIES : JOHNSON 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0999231         |(   3  ) 35-1151771 
                                          |MILESTONE CONTRACTORS, L.P.  |HUNT PAVING COMPANY, INC.    |CALUMET ASPHALT PAVING CO. IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0064 805-86839              300.000  LFT  |       1.62000         486.00|       1.70000         510.00|       1.88000         564.00 
  WIRE, THW, NO. 4 COPPER IN CONDUIT, 1C  |                             |                             | 
0065 805-86889              250.000  LFT  |       0.30000          75.00|       0.30000          75.00|       0.44000         110.00 
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                             |                             | 
  COPPER                                  |                             |                             | 
0066 805-86935                8.000  EACH |      13.55000         108.40|      14.00000         112.00|      38.00000         304.00 
  INSULATING LINK, WATERPROOFED           |                             |                             | 
0067 805-92504                8.000  EACH |     164.00000        1312.00|     170.00000        1360.00|     195.00000        1560.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0068 807-02191                2.000  EACH |     557.00000        1114.00|     570.00000        1140.00|     436.00000         872.00 
  HANDHOLE, LIGHTING                      |                             |                             | 
0069 807-02193                2.000  EACH |     935.00000        1870.00|     950.00000        1900.00|     722.00000        1444.00 
  LIGHT STANDARD FOUNDATION, 3 FT. DIA. X |                             |                             | 
  8 FT.                                   |                             |                             | 
0070 807-07580              900.000  LFT  |       6.20000        5580.00|       6.30000        5670.00|       4.66000        4194.00 
  WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN |                             |                             | 
  TRENCH, 4 1/C                           |                             |                             | 
0071 807-86910                2.000  EACH |      29.00000          58.00|      30.00000          60.00|      28.00000          56.00 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0072 807-86915                2.000  EACH |      30.00000          60.00|      31.00000          62.00|      28.00000          56.00 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0073 807-86925                8.000  EACH |       4.50000          36.00|       4.50000          36.00|      38.00000         304.00 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0074 807-86930                6.000  EACH |      13.50000          81.00|      14.00000          84.00|      10.00000          60.00 
  INSULATION LINK, NONWATERPROOFED        |                             |                             | 
0075 807-86955                1.000  EACH |     130.00000         130.00|     130.00000         130.00|      53.00000          53.00 
  CABLE DUCT MARKER                       |                             |                             | 
0076 807-92585                2.000  EACH |     540.00000        1080.00|     550.00000        1100.00|     320.00000         640.00 
  LIGHT POLE RESET                        |                             |                             | 
0077 808-01045              100.000  LFT  |       0.53000          53.00|       0.50000          50.00|       0.50000          50.00 
  LINE, THERMOPLASTIC, DOTTED, YELLOW, 4  |                             |                             | 
  IN., 2 FT. LINE, 4 FT. GAP              |                             |                             | 
0078 808-04767              100.000  LFT  |       0.53000          53.00|       0.21000          21.00|       0.50000          50.00 
  LINE , PAINT, BRKEN, YELLOW, 4 IN., 2   |                             |                             | 
  FT. LIN                                 |                             |                             | 
0079 808-04767              260.000  LFT  |       0.53000         137.80|       0.21000          54.60|       0.50000         130.00 
  LINE , PAINT, BROKEN, WHITE, 2 FT. LINE |                             |                             | 
  4 FT                                    |                             |                             | 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0080 808-06694              460.000  LFT  |       0.53000         243.80|       0.50000         230.00|       0.50000         230.00 
  LINE, PAINT, SOLID, YELLOW, 8 IN.       |                             |                             | 
0081 808-06701             1360.000  LFT  |       0.06000          81.60|       0.33000         448.80|       0.05000          68.00 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0082 808-06703             7550.000  LFT  |       0.42000        3171.00|       0.23000        1736.50|       0.40000        3020.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0083 808-06705              280.000  LFT  |       0.80000         224.00|       0.63000         176.40|       0.75000         210.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0084 808-06713             3500.000  LFT  |       0.32000        1120.00|       0.12000         420.00|       0.30000        1050.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0085 808-06714             1750.000  LFT  |       0.32000         560.00|       0.12000         210.00|       0.30000         525.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0086 808-75078              100.000  LFT  |       1.65000         165.00|       0.80000          80.00|       1.50000         150.00 
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                             |                             | 
  YELLOW CROSSHATCH LINE, 12 IN.          |                             |                             | 
0087 808-75245             3700.000  LFT  |       0.42000        1554.00|       0.23000         851.00|       0.40000        1480.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0088 808-75260               60.000  LFT  |       2.70000         162.00|       1.25000          75.00|       2.50000         150.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
0089 808-75297              242.000  LFT  |       3.15000         762.30|       2.50000         605.00|       3.00000         726.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0090 808-75320               14.000  EACH |      69.00000         966.00|      49.00000         686.00|      65.00000         910.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0091 808-75325                7.000  EACH |      80.00000         560.00|      52.00000         364.00|      75.00000         525.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0092 808-92027              400.000  LFT  |       0.84000         336.00|       0.65000         260.00|       0.80000         320.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0093 808-96016               70.000  LFT  |       2.60000         182.00|       1.25000          87.50|       2.50000         175.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 12  |                             |                             | 
  IN.                                     |                             |                             | 
0094 808-98796              550.000  LFT  |       0.06000          33.00|       0.65000         357.50|       0.05000          27.50 
  LINE, THERMOPLASTIC, DOTTED, WHITE, 4   |                             |                             | 
  IN., 2 FT. LINE, 4 FT. GAP              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,104,481.42                                                   ROUTE : I-65 
     CALL ORDER   : 130                     CONTRACT ID : R -26679-A                   COUNTIES : JOHNSON 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0999231         |(   3  ) 35-1151771 
                                          |MILESTONE CONTRACTORS, L.P.  |HUNT PAVING COMPANY, INC.    |CALUMET ASPHALT PAVING CO. IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0095 406-05520                5.000  TON  |     207.25000        1036.25|     200.00000        1000.00|     100.00000         500.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0096 401-07408             3098.000  TON  |      38.30000      118653.40|      39.00000      120822.00|      34.00000      105332.00 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
     SECTION TOTALS                       |           $       688,991.48|           $       695,594.75|           $       780,116.99 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       688,991.48|           $       695,594.75|           $       780,116.99 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,104,481.42                                                   ROUTE : I-65 
     CALL ORDER   : 130                     CONTRACT ID : R -26679-A                   COUNTIES : JOHNSON 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERCHANGE MODIFICATIONS 
                                          |                             |                             | 
0001 105-06845                       LUMP |   11000.00000       11000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               10.000  MOS  |    2500.00000       25000.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|                             | 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   69340.85000       69340.85|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-02278             1692.000  LFT  |       8.00000       13536.00|                             | 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0007 202-03783                2.000  EACH |     230.00000         460.00|                             | 
  SIGN, PANEL, REMOVE                     |                             |                             | 
0008 202-74045               20.000  EACH |      23.00000         460.00|                             | 
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOV |                             |                             | 
0009 202-78515                       LUMP |    4400.00000        4400.00|                             | 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0010 203-02000             9811.000  CYS  |       7.00000       68677.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0011 203-02070             1095.000  CYS  |      13.00000       14235.00|                             | 
  BORROW                                  |                             |                             | 
0012 205-04931                2.000  EACH |    2700.00000        5400.00|                             | 
  SEDIMENT TRAP                           |                             |                             | 
0013 205-06931              117.000  TON  |      50.00000        5850.00|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0014 205-06937              450.000  LFT  |       2.10000         945.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 207-08263             4898.000  SYS  |      15.50000       75919.00|                             | 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0016 210-06899                2.000  EACH |    3120.00000        6240.00|                             | 
  RADIO , SPREAD SPECTRUM                 |                             |                             | 
0017 306-08034            14325.000  SYS  |       0.85000       12176.25|                             | 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0018 401-07334             1586.000  TON  |      62.00000       98332.00|                             | 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0019 401-07403              674.000  TON  |      52.00000       35048.00|                             | 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,104,481.42                                                   ROUTE : I-65 
     CALL ORDER   : 130                     CONTRACT ID : R -26679-A                   COUNTIES : JOHNSON 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 621-01004                1.000  EACH |     670.00000         670.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0022 621-06545                1.000  TON  |     205.00000         205.00|                             | 
  FERTILIZER                              |                             |                             | 
0023 621-06553              235.000  LBS  |       1.00000         235.00|                             | 
  SEED MIXTURE, R                         |                             |                             | 
0024 621-06565                1.000  TON  |     720.00000         720.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0025 715-05596               32.000  LFT  |      40.00000        1280.00|                             | 
  PIPE EXTENSION, CIRCULAR, 18 IN.        |                             |                             | 
0026 715-46010                2.000  EACH |     350.00000         700.00|                             | 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0027 725-06867              158.000  LFT  |     110.00000       17380.00|                             | 
  PIPE LINER, THERMOPLASTIC, 18 IN.       |                             |                             | 
0028 801-06640               20.000  EACH |      90.00000        1800.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0029 801-06645               10.000  EACH |      44.00000         440.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0030 801-06710               10.000  DAY  |      30.00000         300.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0031 801-06775                       LUMP |   15000.00000       15000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0032 801-94295               10.000  EACH |     240.00000        2400.00|                             | 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0033 801-99182                2.000  EACH |    8000.00000       16000.00|                             | 
  TEMPORARY CHANGEABLE MESSAGE SIGN,      |                             |                             | 
  INSTALL AND MAINTAIN                    |                             |                             | 
0034 802-05701               56.000  LFT  |      12.00000         672.00|                             | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0035 802-05702              166.000  LFT  |      11.00000        1826.00|                             | 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0036 802-05706               54.000  LFT  |      11.50000         621.00|                             | 
  SIGN POST, SQUARE, 3, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0037 802-07151                4.000  EACH |     205.00000         820.00|                             | 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, VII                         |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 130 -10 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,104,481.42                                                   ROUTE : I-65 
     CALL ORDER   : 130                     CONTRACT ID : R -26679-A                   COUNTIES : JOHNSON 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 802-07159                2.000  EACH |    3250.00000        6500.00|                             | 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                             |                             | 
  FOUNDATION, II                          |                             |                             | 
0039 802-76015              414.000  SFT  |      14.50000        6003.00|                             | 
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEN |                             |                             | 
0040 802-76025               80.000  SFT  |      32.00000        2560.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0041 802-76095             2192.000  LBS  |       1.55000        3397.60|                             | 
  STRUCTURAL STEEL, BREAKAWAY             |                             |                             | 
0042 802-76100                1.000  EACH |   12630.00000       12630.00|                             | 
  SPAN OVERHEAD SIGN STRUCTURE, MONOTUBE  |                             |                             | 
0043 805-01815                8.000  EACH |    2020.00000       16160.00|                             | 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0044 805-01842                6.000  EACH |     775.00000        4650.00|                             | 
  HANDHOLE, SIGNAL                        |                             |                             | 
0045 805-01844             1335.000  LFT  |      14.00000       18690.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0046 805-01879                2.000  EACH |     630.00000        1260.00|                             | 
  SIGNAL SERVICE                          |                             |                             | 
0047 805-02202                5.000  EACH |     870.00000        4350.00|                             | 
  SIGNAL DETECTOR HOUSING, DOUBLE         |                             |                             | 
0048 805-78106                1.000  EACH |    9980.00000        9980.00|                             | 
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0049 805-78109                1.000  EACH |    9000.00000        9000.00|                             | 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0050 805-78205               13.000  EACH |     520.00000        6760.00|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0051 805-78215                2.000  EACH |     540.00000        1080.00|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0052 805-78230                1.000  EACH |     877.00000         877.00|                             | 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,104,481.42                                                   ROUTE : I-65 
     CALL ORDER   : 130                     CONTRACT ID : R -26679-A                   COUNTIES : JOHNSON 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0053 805-78415                6.000  EACH |    1500.00000        9000.00|                             | 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0054 805-78420                6.000  EACH |     195.00000        1170.00|                             | 
  DISCONNECT HANGER                       |                             |                             | 
0055 805-78467              200.000  LFT  |       1.25000         250.00|                             | 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0056 805-78470             7310.000  LFT  |       0.37000        2704.70|                             | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0057 805-78485              170.000  LFT  |       0.90000         153.00|                             | 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0058 805-78490             1200.000  LFT  |       0.97000        1164.00|                             | 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0059 805-78510             3360.000  LFT  |       0.75000        2520.00|                             | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0060 805-78785                4.000  EACH |     800.00000        3200.00|                             | 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0061 805-78795             1950.000  LFT  |       6.40000       12480.00|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0062 805-78925                2.000  EACH |     950.00000        1900.00|                             | 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0063 805-81032                8.000  EACH |    3040.00000       24320.00|                             | 
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 
0064 805-86839              300.000  LFT  |       2.30000         690.00|                             | 
  WIRE, THW, NO. 4 COPPER IN CONDUIT, 1C  |                             |                             | 
0065 805-86889              250.000  LFT  |       0.45000         112.50|                             | 
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                             |                             | 
  COPPER                                  |                             |                             | 
0066 805-86935                8.000  EACH |      32.00000         256.00|                             | 
  INSULATING LINK, WATERPROOFED           |                             |                             | 
0067 805-92504                8.000  EACH |     187.00000        1496.00|                             | 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0068 807-02191                2.000  EACH |     577.00000        1154.00|                             | 
  HANDHOLE, LIGHTING                      |                             |                             | 
0069 807-02193                2.000  EACH |    1000.00000        2000.00|                             | 
  LIGHT STANDARD FOUNDATION, 3 FT. DIA. X |                             |                             | 
  8 FT.                                   |                             |                             | 
0070 807-07580              900.000  LFT  |       5.00000        4500.00|                             | 
  WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN |                             |                             | 
  TRENCH, 4 1/C                           |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,104,481.42                                                   ROUTE : I-65 
     CALL ORDER   : 130                     CONTRACT ID : R -26679-A                   COUNTIES : JOHNSON 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0071 807-86910                2.000  EACH |      31.00000          62.00|                             | 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0072 807-86915                2.000  EACH |      31.00000          62.00|                             | 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0073 807-86925                8.000  EACH |      32.00000         256.00|                             | 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0074 807-86930                6.000  EACH |      15.00000          90.00|                             | 
  INSULATION LINK, NONWATERPROOFED        |                             |                             | 
0075 807-86955                1.000  EACH |     160.00000         160.00|                             | 
  CABLE DUCT MARKER                       |                             |                             | 
0076 807-92585                2.000  EACH |     350.00000         700.00|                             | 
  LIGHT POLE RESET                        |                             |                             | 
0077 808-01045              100.000  LFT  |       0.51000          51.00|                             | 
  LINE, THERMOPLASTIC, DOTTED, YELLOW, 4  |                             |                             | 
  IN., 2 FT. LINE, 4 FT. GAP              |                             |                             | 
0078 808-04767              100.000  LFT  |       0.51000          51.00|                             | 
  LINE , PAINT, BRKEN, YELLOW, 4 IN., 2   |                             |                             | 
  FT. LIN                                 |                             |                             | 
0079 808-04767              260.000  LFT  |       0.51000         132.60|                             | 
  LINE , PAINT, BROKEN, WHITE, 2 FT. LINE |                             |                             | 
  4 FT                                    |                             |                             | 
0080 808-06694              460.000  LFT  |       0.51000         234.60|                             | 
  LINE, PAINT, SOLID, YELLOW, 8 IN.       |                             |                             | 
0081 808-06701             1360.000  LFT  |       0.05000          68.00|                             | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0082 808-06703             7550.000  LFT  |       0.41000        3095.50|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0083 808-06705              280.000  LFT  |       0.76000         212.80|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0084 808-06713             3500.000  LFT  |       0.31000        1085.00|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0085 808-06714             1750.000  LFT  |       0.31000         542.50|                             | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0086 808-75078              100.000  LFT  |       1.54000         154.00|                             | 
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                             |                             | 
  YELLOW CROSSHATCH LINE, 12 IN.          |                             |                             | 
0087 808-75245             3700.000  LFT  |       0.41000        1517.00|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,104,481.42                                                   ROUTE : I-65 
     CALL ORDER   : 130                     CONTRACT ID : R -26679-A                   COUNTIES : JOHNSON 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0088 808-75260               60.000  LFT  |       2.55000         153.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
0089 808-75297              242.000  LFT  |       3.05000         738.10|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0090 808-75320               14.000  EACH |      67.00000         938.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0091 808-75325                7.000  EACH |      77.00000         539.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0092 808-92027              400.000  LFT  |       0.82000         328.00|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0093 808-96016               70.000  LFT  |       2.55000         178.50|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 12  |                             |                             | 
  IN.                                     |                             |                             | 
0094 808-98796              550.000  LFT  |       0.05000          27.50|                             | 
  LINE, THERMOPLASTIC, DOTTED, WHITE, 4   |                             |                             | 
  IN., 2 FT. LINE, 4 FT. GAP              |                             |                             | 
0095 406-05520                5.000  TON  |     200.00000        1000.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0096 401-07408             3098.000  TON  |      42.00000      130116.00|                             | 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
     SECTION TOTALS                       |           $       823,550.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       823,550.00|           $             0.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 21,474,774                                                     ROUTE : 129 
     CALL ORDER   : 150                     CONTRACT ID : R -27080-A                   COUNTIES : SWITZERLAND 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 10/01/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
                                                                                                  OTHERS 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     O`MARA, DAVE CONTRACTOR                                                    $    19,164,000.00  100.0000% 
   2   35-1385672     FORCE CONSTRUCTION CO. INC.                                                $    21,704,616.70  113.2572% 
   3   31-0515195     VALLEY ASPHALT CORPORATION                                                 $    21,961,295.26  114.5966% 
   4   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $    23,960,000.00  125.0261% 
   5   35-1875662     CRIDER & CRIDER, INC.                                                      $    25,965,847.75  135.4928% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-1385672          |(   3  ) 31-0515195 
                                          |O`MARA, DAVE CONTRACTOR      |FORCE CONSTRUCTION CO. INC.  |VALLEY ASPHALT CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PAVEMENT REPLACEMENT 
                                          |                             |                             | 
0001 105-06657              288.000  MOS  |      57.00000       16416.00|      91.29000       26291.52|      43.56000       12545.28 
  PHONE, CELLULAR                         |                             |                             | 
0002 105-06845                       LUMP |  359000.00000      359000.00|  417200.00000      417200.00|  200000.00000      200000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0003 105-07040               36.000  MOS  |     920.00000       33120.00|    1115.00000       40140.00|    1500.00000       54000.00 
  FIELD OFFICE, C                         |                             |                             | 
0004 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0005 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0006 108-01614                       LUMP |   24489.00000       24489.00|   18582.00000       18582.00|   17000.00000       17000.00 
  PARTNERING OVERHEAD                     |                             |                             | 
0007 110-01001                       LUMP |  828000.00000      828000.00| 1095159.00000     1095159.00|  600000.00000      600000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |   29000.00000       29000.00|  214491.00000      214491.00|  250000.00000      250000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 202-01406                2.000  EACH |    4100.00000        8200.00|     500.00000        1000.00|    7500.00000       15000.00 
  SAMPLING AND TESTING ANALYSIS           |                             |                             | 
0011 202-02240              158.000  m2   |      19.00000        3002.00|      25.00000        3950.00|       8.66000        1368.28 
  PAVEMENT REMOVAL                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 21,474,774                                                     ROUTE : 129 
     CALL ORDER   : 150                     CONTRACT ID : R -27080-A                   COUNTIES : SWITZERLAND 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1385672         |(   3  ) 31-0515195 
                                          |O`MARA, DAVE CONTRACTOR      |FORCE CONSTRUCTION CO. INC.  |VALLEY ASPHALT CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 202-51133              168.000  m    |       7.95000        1335.60|       7.50000        1260.00|       1.75000         294.00 
  RAILING, REMOVE                         |                             |                             | 
0013 202-51328                       LUMP |   36800.00000       36800.00|   31964.00000       31964.00|   75672.00000       75672.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 1                              |                             |                             | 
0014 203-02000           566054.000  m3   |       8.50000     4811459.00|      10.85000     6141685.90|       9.53000     5394494.62 
  EXCAVATION, COMMON                      |                             |                             | 
0015 203-02010            50955.000  m3   |      11.00000      560505.00|      11.30000      575791.50|      12.63000      643561.65 
  EXCAVATION, ROCK                        |                             |                             | 
0016 203-51223              220.000  m3   |      10.00000        2200.00|      15.00000        3300.00|      51.37000       11301.40 
  EXCAVATION, WATERWAY                    |                             |                             | 
0017 203-93444            25793.000  Mg   |      21.00000      541653.00|      22.81000      588338.33|      22.38000      577247.34 
  BACKFILL, ROCK                          |                             |                             | 
0018 205-06931             1065.000  Mg   |      29.00000       30885.00|      18.25000       19436.25|      49.96000       53207.40 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0019 205-06932             6306.000  m    |      11.00000       69366.00|       7.35000       46349.10|      10.55000       66528.30 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0020 205-06933                1.000  EACH |     135.00000         135.00|      62.00000          62.00|     125.00000         125.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0021 205-06936              180.000  Mg   |      37.00000        6660.00|      20.00000        3600.00|      37.43000        6737.40 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0022 205-06937             9689.000  m    |       4.50000       43600.50|       4.90000       47476.10|       4.10000       39724.90 
  TEMPORARY SILT FENCE                    |                             |                             | 
0023 207-08264           153042.000  m2   |       2.00000      306084.00|       3.75000      573907.50|       4.79000      733071.18 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
0024 207-08266             9340.000  m2   |       8.00000       74720.00|       2.40000       22416.00|       4.33000       40442.20 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0025 210-07879               44.000  m    |     879.00000       38676.00|       7.95000         349.80|    1050.00000       46200.00 
  DRILLED SHAFT , 1070 mm                 |                             |                             | 
0026 210-07881               24.000  m    |    1375.00000       33000.00|    1186.00000       28464.00|    1200.00000       28800.00 
  DRILLED ROCK SOCKET , 1070 mm           |                             |                             | 
0027 211-06467               76.000  m3   |      64.00000        4864.00|      41.88000        3182.88|      80.00000        6080.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0028 211-07454            10593.000  m3   |      26.00000      275418.00|      24.50000      259528.50|      44.21000      468316.53 
  STRUCTURE BACKFILL                      |                             |                             | 
0029 301-07448            46686.000  Mg   |      14.95000      697955.70|      16.42000      766584.12|      21.23000      991143.78 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0030 303-08210             5000.000  Mg   |      14.95000       74750.00|      17.44000       87200.00|      23.37000      116850.00 
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             | 
  FOR DRIVEWAYS                           |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 21,474,774                                                     ROUTE : 129 
     CALL ORDER   : 150                     CONTRACT ID : R -27080-A                   COUNTIES : SWITZERLAND 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1385672         |(   3  ) 31-0515195 
                                          |O`MARA, DAVE CONTRACTOR      |FORCE CONSTRUCTION CO. INC.  |VALLEY ASPHALT CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0031 306-08036             3604.000  m2   |       4.95000       17839.80|       2.70000        9730.80|       2.42000        8721.68 
  MILLING, ASPHALT, 50 mm                 |                             |                             | 
0032 401-06264                       LUMP |    5600.00000        5600.00|    5600.00000        5600.00|   13500.00000       13500.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0034 401-07397            26703.000  Mg   |      30.16000      805362.48|      33.00000      881199.00|      36.40000      971989.20 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0035 401-07407             7465.000  Mg   |      32.45000      242239.25|      35.50000      265007.50|      33.05000      246718.25 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0036 401-07423            56995.000  Mg   |      31.00000     1766845.00|      32.75000     1866586.25|      35.97000     2050110.15 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
0037 401-07429            27206.000  Mg   |      33.28000      905415.68|      36.50000      993019.00|      39.59000     1077085.54 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OGC19.0 |                             |                             | 
  MM                                      |                             |                             | 
0038 402-07432             1100.000  Mg   |      39.71000       43681.00|      45.00000       49500.00|      42.31000       46541.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0039 402-07435             1833.000  Mg   |      36.00000       65988.00|      41.00000       75153.00|      35.47000       65016.51 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0040 404-05514              356.000  m2   |      10.00000        3560.00|      12.00000        4272.00|      12.55000        4467.80 
  SEAL COAT, 5                            |                             |                             | 
0042 406-05520              173.000  Mg   |     200.00000       34600.00|     200.00000       34600.00|     450.00000       77850.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0043 601-01128                4.000  EACH |     989.00000        3956.00|     950.00000        3800.00|     950.00000        3800.00 
  GUARDRAIL TRANSITION TYPE WGB           |                             |                             | 
0044 601-01522                4.000  EACH |    1495.00000        5980.00|    1400.00000        5600.00|    1400.00000        5600.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0045 601-01626                2.000  EACH |    1595.00000        3190.00|    1495.00000        2990.00|    1495.00000        2990.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 2                               |                             |                             | 
0046 601-05071                2.000  EACH |    1865.00000        3730.00|    1795.00000        3590.00|    1795.00000        3590.00 
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                             |                             | 
  CURVED, 7                               |                             |                             | 
0047 601-94689                8.000  EACH |    2695.00000       21560.00|    2595.00000       20760.00|    2595.00000       20760.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0048 601-99105             2038.000  m    |      55.00000      112090.00|      54.10000      110255.80|      54.10000      110255.80 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0049 602-06729               26.000  EACH |       7.00000         182.00|      25.00000         650.00|      10.00000         260.00 
  BARRIER DELINEATOR                      |                             |                             | 
0050 604-06070               82.000  m2   |      43.00000        3526.00|      40.00000        3280.00|      32.02000        2625.64 
  SIDEWALK, CONCRETE                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 21,474,774                                                     ROUTE : 129 
     CALL ORDER   : 150                     CONTRACT ID : R -27080-A                   COUNTIES : SWITZERLAND 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1385672         |(   3  ) 31-0515195 
                                          |O`MARA, DAVE CONTRACTOR      |FORCE CONSTRUCTION CO. INC.  |VALLEY ASPHALT CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0051 604-07900                7.000  m2   |     169.00000        1183.00|     160.00000        1120.00|     147.41000        1031.87 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0052 604-07901                9.000  m2   |     169.00000        1521.00|     160.00000        1440.00|     130.69000        1176.21 
  CURB RAMP. CONCRETE, G                  |                             |                             | 
0053 604-07902               10.000  m2   |     169.00000        1690.00|     160.00000        1600.00|     130.69000        1306.90 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0054 605-06150             2012.000  m    |      49.00000       98588.00|      16.87000       33942.44|      46.48000       93517.76 
  CURB AND GUTTER, C, CONCRETE            |                             |                             | 
0055 607-06370              500.000  m    |     197.00000       98500.00|     242.69000      121345.00|      63.70000       31850.00 
  PAVED SIDE DITCH, H                     |                             |                             | 
0056 607-90826                1.000  EACH |     800.00000         800.00|    1630.00000        1630.00|     853.45000         853.45 
  GUTTER TURNOUT, CONCRETE                |                             |                             | 
0057 609-06259              454.000  m2   |      59.00000       26786.00|      67.48000       30635.92|      77.00000       34958.00 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  300 mm                                  |                             |                             | 
0058 610-07486             5739.000  Mg   |      47.13000      270479.07|      54.00000      309906.00|      48.94000      280866.66 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0059 611-05330             1667.000  m2   |      44.00000       73348.00|      42.00000       70014.00|      49.92000       83216.64 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                             |                             | 
  150 mm                                  |                             |                             | 
0060 611-06497               96.000  EACH |     147.00000       14112.00|     135.00000       12960.00|     135.00000       12960.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0061 611-06498                4.000  EACH |     195.00000         780.00|     185.00000         740.00|     185.00000         740.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0062 615-06490              470.000  EACH |     127.00000       59690.00|     120.00000       56400.00|     120.00000       56400.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0063 615-06505              141.000  EACH |     495.00000       69795.00|     495.00000       69795.00|     495.00000       69795.00 
  MONUMENT, B                             |                             |                             | 
0064 615-06510               17.000  EACH |     495.00000        8415.00|     495.00000        8415.00|     495.00000        8415.00 
  MONUMENT, C                             |                             |                             | 
0065 615-06527                5.000  EACH |     425.00000        2125.00|     425.00000        2125.00|     425.00000        2125.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0066 615-06530                5.000  EACH |     900.00000        4500.00|     900.00000        4500.00|     900.00000        4500.00 
  POST, BENCHMARK                         |                             |                             | 
0067 616-02320            28949.000  m2   |       2.18000       63108.82|       2.20000       63687.80|       1.93000       55871.57 
  GEOTEXTILES                             |                             |                             | 
0068 616-05688             5446.000  Mg   |      23.00000      125258.00|      26.00000      141596.00|      21.53000      117252.38 
  RIPRAP, CLASS 1                         |                             |                             | 
0069 616-06405             4717.000  Mg   |      23.00000      108491.00|      24.00000      113208.00|      23.84000      112453.28 
  RIPRAP, REVETMENT                       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 150 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 21,474,774                                                     ROUTE : 129 
     CALL ORDER   : 150                     CONTRACT ID : R -27080-A                   COUNTIES : SWITZERLAND 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1385672         |(   3  ) 31-0515195 
                                          |O`MARA, DAVE CONTRACTOR      |FORCE CONSTRUCTION CO. INC.  |VALLEY ASPHALT CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0070 616-06451             6815.000  Mg   |      23.00000      156745.00|      23.80000      162197.00|      22.66000      154427.90 
  RIPRAP, UNIFORM                         |                             |                             | 
0071 617-04488            27504.000  m2   |       3.69000      101489.76|       2.89000       79486.56|       6.71000      184551.84 
  GEOGRID, SUBGRADE                       |                             |                             | 
0072 621-01004               57.000  EACH |     695.00000       39615.00|     500.00000       28500.00|     660.00000       37620.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0073 621-06545               21.000  Mg   |     575.00000       12075.00|     385.89000        8103.69|     525.00000       11025.00 
  FERTILIZER                              |                             |                             | 
0074 621-06548              163.000  kg   |      69.00000       11247.00|      70.40000       11475.20|      66.00000       10758.00 
  SEED MIXTURE, CV                        |                             |                             | 
0075 621-06553             4475.000  kg   |       5.95000       26626.25|       4.95000       22151.25|       5.75000       25731.25 
  SEED MIXTURE, R                         |                             |                             | 
0076 621-06557             1120.000  kg   |       3.29000        3684.80|       4.62000        5174.40|       3.00000        3360.00 
  SEED MIXTURE, T                         |                             |                             | 
0077 621-06565              106.000  Mg   |     429.00000       45474.00|     319.74000       33892.44|     410.00000       43460.00 
  MULCHING MATERIAL                       |                             |                             | 
0078 621-06567              781.000  kL   |      10.00000        7810.00|       1.30000        1015.30|      10.00000        7810.00 
  WATER                                   |                             |                             | 
0079 621-06574            40017.000  m2   |       3.48000      139259.16|       3.98000      159267.66|       3.18000      127254.06 
  SODDING                                 |                             |                             | 
0080 621-06575             3420.000  m2   |       3.48000       11901.60|       3.98000       13611.60|       3.18000       10875.60 
  SODDING, NURSERY                        |                             |                             | 
0081 621-07618            94906.000  m2   |       9.25000      877880.50|       7.85000      745012.10|       9.24000      876931.44 
  COMPOST SOIL BLANKET                    |                             |                             | 
0082 701-51195              226.000  m    |     134.00000       30284.00|      98.95000       22362.70|     100.00000       22600.00 
  PILE, STEEL H, HP 310 X 79              |                             |                             | 
0083 701-91792               22.000  EACH |      69.00000        1518.00|      79.00000        1738.00|     125.00000        2750.00 
  PILE TIP, STEEL H                       |                             |                             | 
0084 702-51005              235.000  m3   |     359.00000       84365.00|     543.00000      127605.00|     400.00000       94000.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0085 702-51100              268.000  kg   |       6.95000        1862.60|       5.64000        1511.52|      20.00000        5360.00 
  DRAIN PIPE, CAST IRON, 150 mm           |                             |                             | 
0086 702-51110             1050.000  kg   |       3.85000        4042.50|       5.52000        5796.00|       4.32000        4536.00 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0087 702-51863               84.000  EACH |      10.95000         919.80|      11.88000         997.92|      10.00000         840.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0088 703-51030            13716.000  kg   |       1.98000       27157.68|       2.21000       30312.36|       1.75000       24003.00 
  REINFORCING STEEL                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 21,474,774                                                     ROUTE : 129 
     CALL ORDER   : 150                     CONTRACT ID : R -27080-A                   COUNTIES : SWITZERLAND 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1385672         |(   3  ) 31-0515195 
                                          |O`MARA, DAVE CONTRACTOR      |FORCE CONSTRUCTION CO. INC.  |VALLEY ASPHALT CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0089 703-51032            81690.000  kg   |       1.74000      142140.60|       1.85000      151126.50|       2.00000      163380.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0090 704-51002              315.000  m3   |     495.00000      155925.00|     813.58000      256277.70|     725.00000      228375.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0091 706-05732                4.000  EACH |     895.00000        3580.00|    1148.00000        4592.00|    1250.00000        5000.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0092 706-05733                4.000  EACH |     938.00000        3752.00|    1148.00000        4592.00|    1450.00000        5800.00 
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                             |                             | 
0093 706-51020               76.000  m3   |     519.00000       39444.00|     437.00000       33212.00|     410.00000       31160.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0094 707-05987              284.000  m    |     879.00000      249636.00|     876.00000      248784.00|     950.00000      269800.00 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 1524 mm X 1220 mm                 |                             |                             | 
0095 709-51821                       LUMP |    3521.00000        3521.00|    4410.00000        4410.00|    3521.00000        3521.00 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0096 709-51821                       LUMP |    6685.00000        6685.00|    7600.00000        7600.00|    6685.00000        6685.00 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0097 714-01633               54.000  m    |    1834.00000       99036.00|    1846.78000       99726.12|    1825.04000       98552.16 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 2700 mm x 1500 mm             |                             |                             | 
0098 715-02397                6.000  EACH |    1843.00000       11058.00|    1682.94000       10097.64|    1037.46000        6224.76 
  SAFETY METAL END SECTION, 4:1, 900 mm   |                             |                             | 
0099 715-02399                3.000  EACH |    1973.00000        5919.00|    2002.00000        6006.00|    1388.42000        4165.26 
  SAFETY METAL END SECTION, 4:1, 1050 mm  |                             |                             | 
0100 715-02407                2.000  EACH |    2352.00000        4704.00|    2480.00000        4960.00|     654.39000        1308.78 
  SAFETY METAL END SECTION, 4:1, 1200 mm  |                             |                             | 
0101 715-03475                7.000  EACH |     295.00000        2065.00|     481.00000        3367.00|     191.21000        1338.47 
  SAFETY METAL END SECTION, 4:1, 375 mm   |                             |                             | 
0102 715-03476               15.000  EACH |     534.00000        8010.00|     732.00000       10980.00|     254.78000        3821.70 
  SAFETY METAL END SECTION, 4:1, 600 mm   |                             |                             | 
0103 715-03584              160.000  EACH |     497.00000       79520.00|     565.00000       90400.00|     261.16000       41785.60 
  SAFETY METAL END SECTION, 4:1, 450 mm   |                             |                             | 
0104 715-04611                6.000  EACH |     457.00000        2742.00|     637.00000        3822.00|     219.67000        1318.02 
  SAFETY METAL END SECTION, 4:1, 300 mm   |                             |                             | 
0105 715-05019              150.000  m    |     219.00000       32850.00|     219.00000       32850.00|     239.10000       35865.00 
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                             |                             | 
0106 715-05048            34835.000  m    |       5.95000      207268.25|       6.36000      221550.60|       7.62000      265442.70 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0107 715-05053             2198.000  m    |      34.00000       74732.00|      44.50000       97811.00|      40.69000       89436.62 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 
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          SET-ASIDE : 
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                                          |O`MARA, DAVE CONTRACTOR      |FORCE CONSTRUCTION CO. INC.  |VALLEY ASPHALT CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0108 715-05119              216.000  m    |     149.00000       32184.00|      96.32000       20805.12|     117.58000       25397.28 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                             |                             | 
0109 715-05121              108.000  m    |     167.00000       18036.00|     237.83000       25685.64|     119.32000       12886.56 
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                             |                             | 
0110 715-05123              404.000  m    |     188.00000       75952.00|     142.00000       57368.00|     163.77000       66163.08 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                             |                             | 
0111 715-05125              308.000  m    |     195.00000       60060.00|     160.24000       49353.92|     171.02000       52674.16 
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                             |                             | 
0112 715-05127              113.000  m    |     239.00000       27007.00|     174.00000       19662.00|     276.62000       31258.06 
  PIPE, TYPE 1, CIRCULAR, 1050 mm         |                             |                             | 
0113 715-05128               27.000  m    |     359.00000        9693.00|     434.00000       11718.00|     316.48000        8544.96 
  PIPE, TYPE 1, CIRCULAR, 1200 mm         |                             |                             | 
0114 715-05133               54.000  m    |     359.00000       19386.00|     352.00000       19008.00|     553.38000       29882.52 
  PIPE, TYPE 1, CIRCULAR, 1500 mm         |                             |                             | 
0115 715-05149              132.000  m    |     139.00000       18348.00|     108.26000       14290.32|     115.47000       15242.04 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0116 715-05151               39.000  m    |     149.00000        5811.00|     148.47000        5790.33|     146.35000        5707.65 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0117 715-05152              228.000  m    |     167.00000       38076.00|     100.21000       22847.88|     151.42000       34523.76 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0118 715-05154              165.000  m    |     188.00000       31020.00|     141.00000       23265.00|     169.36000       27944.40 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0119 715-05156               31.000  m    |     195.00000        6045.00|     253.90000        7870.90|     171.08000        5303.48 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                             |                             | 
0120 715-05169               45.000  m    |     149.00000        6705.00|     126.36000        5686.20|     193.80000        8721.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0121 715-05171             1356.000  m    |     167.00000      226452.00|     145.55000      197365.80|     154.39000      209352.84 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                             |                             | 
0122 715-05242               11.000  m    |     199.00000        2189.00|     534.00000        5874.00|     446.70000        4913.70 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.83  |                             |                             | 
  m2                                      |                             |                             | 
0123 715-05407               50.000  m    |       9.86000         493.00|      20.11000        1005.50|      15.00000         750.00 
  PIPE, END BENT DRAIN, 150 mm            |                             |                             | 
0124 715-05841                2.000  EACH |    1075.00000        2150.00|     939.00000        1878.00|    1895.35000        3790.70 
  CONCRETE ANCHOR, 1500 mm                |                             |                             | 
0125 715-05842                3.000  EACH |     785.00000        2355.00|     939.00000        2817.00|    1238.16000        3714.48 
  CONCRETE ANCHOR, 1050 mm                |                             |                             | 
0126 715-06825                2.000  EACH |    1095.00000        2190.00|    1060.00000        2120.00|    1889.91000        3779.82 
  CONCRETE ANCHOR , 1600 mm               |                             |                             | 
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                                                        TABULATION OF BIDS 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0127 715-07030                2.000  EACH |    2595.00000        5190.00|    2836.00000        5672.00|     491.06000         982.12 
  SAFETY METAL END SECTION, 4:1, MIN.     |                             |                             | 
  AREA 0.82 m2                            |                             |                             | 
0128 715-07071               10.000  EACH |     984.00000        9840.00|    1100.00000       11000.00|     256.74000        2567.40 
  SAFETY METAL END SECTION, 4:1, 750 mm   |                             |                             | 
0129 715-07864                1.000  m    |    1495.00000        1495.00|    1592.00000        1592.00|    1171.40000        1171.40 
  PIPE END SECTION, 975 mm                |                             |                             | 
0130 715-07865                1.000  m    |    6495.00000        6495.00|    1424.00000        1424.00|    6106.21000        6106.21 
  GRATED BOX END SECTION, 1, 4:1, 975 mm  |                             |                             | 
0131 715-07866               28.000  m    |     259.00000        7252.00|     231.00000        6468.00|     276.62000        7745.36 
  PIPE, TYPE 1, CIRCULAR, 975 mm          |                             |                             | 
0132 715-07867               30.000  m    |     349.00000       10470.00|     566.00000       16980.00|     493.47000       14804.10 
  PIPE, TYPE 1, CIRCULAR, 1600 mm         |                             |                             | 
0133 715-07868                1.000  EACH |    1195.00000        1195.00|    1060.00000        1060.00|    1258.94000        1258.94 
  CONCRETE ANCHOR, 950 mm                 |                             |                             | 
0134 715-07869                2.000  EACH |   17419.00000       34838.00|    1995.00000        3990.00|   17203.14000       34406.28 
  GRATED BOX END SECTION, 1, 4:1, 2700 mm |                             |                             | 
0135 715-46005                8.000  EACH |     159.00000        1272.00|     330.00000        2640.00|     525.86000        4206.88 
  PIPE END SECTION, 375 mm                |                             |                             | 
0136 715-46010               10.000  EACH |     249.00000        2490.00|     403.00000        4030.00|     593.91000        5939.10 
  PIPE END SECTION, 450 mm                |                             |                             | 
0137 715-46020               12.000  EACH |     327.00000        3924.00|     392.00000        4704.00|     774.92000        9299.04 
  PIPE END SECTION, 600 mm                |                             |                             | 
0138 715-46030                7.000  EACH |     459.00000        3213.00|     520.00000        3640.00|     942.66000        6598.62 
  PIPE END SECTION, 750 mm                |                             |                             | 
0139 715-46040                8.000  EACH |     629.00000        5032.00|     614.00000        4912.00|    1200.73000        9605.84 
  PIPE END SECTION, 900 mm                |                             |                             | 
0140 715-97402                4.000  EACH |    2795.00000       11180.00|     962.00000        3848.00|    3367.89000       13471.56 
  GRATED BOX END SECTION, I, 4:1, 375 mm  |                             |                             | 
0141 715-97687                8.000  EACH |    3995.00000       31960.00|     962.00000        7696.00|    4055.78000       32446.24 
  GRATED BOX END SECTION, I, 4:1, 600 mm  |                             |                             | 
0142 715-98781                2.000  EACH |    7395.00000       14790.00|    1622.00000        3244.00|    7836.64000       15673.28 
  GRATED BOX END SECTION, I, 5:1, 1050 mm |                             |                             | 
0143 715-98931                6.000  EACH |    4872.00000       29232.00|     981.00000        5886.00|    5144.59000       30867.54 
  GRATED BOX END SECTION, I, 4:1, 750 mm  |                             |                             | 
0144 718-06528               66.000  EACH |     372.00000       24552.00|     468.40000       30914.40|     164.84000       10879.44 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0145 718-06529               19.000  EACH |     328.00000        6232.00|     428.40000        8139.60|     170.29000        3235.51 
  OUTLET PROTECTOR, 2                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 21,474,774                                                     ROUTE : 129 
     CALL ORDER   : 150                     CONTRACT ID : R -27080-A                   COUNTIES : SWITZERLAND 
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          SET-ASIDE : 
 
==================================================================================================================================== 
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                                          |O`MARA, DAVE CONTRACTOR      |FORCE CONSTRUCTION CO. INC.  |VALLEY ASPHALT CORPORATION 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0146 718-06531               93.000  EACH |     295.00000       27435.00|     408.40000       37981.20|     175.73000       16342.89 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0147 718-06532             3000.000  m    |       3.00000        9000.00|       3.00000        9000.00|       2.50000        7500.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0148 718-52610             7874.000  m3   |      29.00000      228346.00|      36.85000      290156.90|      36.56000      287873.44 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0149 720-45265                1.000  EACH |     584.00000         584.00|    1270.00000        1270.00|     836.80000         836.80 
  PIPE CATCH BASIN, 375 mm                |                             |                             | 
0150 720-45410                3.000  EACH |    1300.00000        3900.00|    2700.00000        8100.00|    1363.63000        4090.89 
  MANHOLE, C4                             |                             |                             | 
0151 720-98174                9.000  EACH |    1730.00000       15570.00|     868.00000        7812.00|    1455.35000       13098.15 
  INLET, B15                              |                             |                             | 
0152 720-98555                7.000  EACH |    1695.00000       11865.00|     976.00000        6832.00|    1379.35000        9655.45 
  INLET, C15                              |                             |                             | 
0153 722-51401               16.000  m2   |     358.00000        5728.00|     129.00000        2064.00|     215.00000        3440.00 
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
0154 722-51842              889.000  m2   |      39.00000       34671.00|      66.25000       58896.25|      47.00000       41783.00 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0155 722-51846                4.000  m3   |     434.50000        1738.00|     434.50000        1738.00|     434.50000        1738.00 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
0156 722-51852               39.000  m2   |     122.00000        4758.00|      55.00000        2145.00|      54.00000        2106.00 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0157 722-60824              783.000  m2   |       5.95000        4658.85|       6.70000        5246.10|       5.86000        4588.38 
  SURFACE MILLING                         |                             |                             | 
0158 724-03276               60.000  m    |     195.00000       11700.00|      32.00000        1920.00|     325.00000       19500.00 
  EXPANSION JOINT SEALING SYSTEM          |                             |                             | 
0159 732-06050                2.000  EACH |   10000.00000       20000.00|    8352.50000       16705.00|    1000.00000        2000.00 
  CAP , WELL                              |                             |                             | 
0160 801-04308               11.000  EACH |     649.00000        7139.00|     595.00000        6545.00|     595.00000        6545.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0161 801-06625               30.000  EACH |     158.00000        4740.00|     145.00000        4350.00|     145.00000        4350.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0162 801-06640               83.000  EACH |     275.00000       22825.00|     265.00000       21995.00|     265.00000       21995.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0163 801-06645                3.000  EACH |     100.00000         300.00|     100.00000         300.00|     100.00000         300.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0164 801-06775                       LUMP |  146039.92000      146039.92|  301822.00000      301822.00|  409146.99000      409146.99 
  MAINTAINING TRAFFIC                     |                             |                             | 
0165 801-07118               24.000  m    |     109.00000        2616.00|     102.00000        2448.00|     102.00000        2448.00 
  BARRICADE, III-A                        |                             |                             | 
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0166 801-07119               20.000  m    |     129.00000        2580.00|     120.00000        2400.00|     120.00000        2400.00 
  BARRICADE, III-B                        |                             |                             | 
0167 801-07215              960.000  DAY  |      54.00000       51840.00|      50.00000       48000.00|      50.00000       48000.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0168 802-04893               12.000  EACH |      85.00000        1020.00|      85.00000        1020.00|      85.00000        1020.00 
  REFERENCE POST                          |                             |                             | 
0169 802-76025               25.000  m2   |     195.00000        4875.00|     192.60000        4815.00|     192.60000        4815.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0170 802-76035               47.000  m2   |     219.00000       10293.00|     214.12000       10063.64|     214.12000       10063.64 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0171 802-76045                7.000  m2   |     239.00000        1673.00|     235.65000        1649.55|     235.65000        1649.55 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                             |                             | 
  LEGEND, 3.18 mm THICKNESS               |                             |                             | 
0172 802-76055              808.000  m    |      16.95000       13695.60|      16.24000       13121.92|      16.24000       13121.92 
  SIGN POST, A                            |                             |                             | 
0173 808-03631              368.000  m    |       6.57000        2417.76|       3.15000        1159.20|       3.15000        1159.20 
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                             |                             | 
0174 808-03632              368.000  m    |       6.57000        2417.76|       3.15000        1159.20|       3.15000        1159.20 
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                             |                             | 
0175 808-06703            41341.000  m    |       0.80000       33072.80|       0.79000       32659.39|       0.79000       32659.39 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0176 808-75240             1848.000  m    |       0.80000        1478.40|       0.79000        1459.92|       0.79000        1459.92 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                             |                             | 
  100mm                                   |                             |                             | 
0177 808-75245            30326.000  m    |       0.80000       24260.80|       0.79000       23957.54|       0.79000       23957.54 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0178 808-75272              159.000  m    |      10.95000        1741.05|      10.33000        1642.47|      10.33000        1642.47 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 600 mm   |                             |                             | 
0179 808-75297              244.000  m    |      10.95000        2671.80|      10.33000        2520.52|      10.33000        2520.52 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0180 808-75320                4.000  EACH |     109.00000         436.00|      80.00000         320.00|      80.00000         320.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0181 808-75325                2.000  EACH |     164.00000         328.00|     115.00000         230.00|     115.00000         230.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
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LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0182 808-75998             1415.000  EACH |      19.00000       26885.00|      17.60000       24904.00|      17.60000       24904.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0183 202-03000                       LUMP |   14494.00000       14494.00|   11619.00000       11619.00|    5730.00000        5730.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 129                                 |                             |                             | 
0184 202-03000                       LUMP |    8700.00000        8700.00|    4041.00000        4041.00|    5730.00000        5730.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 157                                 |                             |                             | 
0185 203-02070            20000.000  m3   |       6.00000      120000.00|      11.00000      220000.00|       8.25000      165000.00 
  BORROW                                  |                             |                             | 
0186 401-07327            17294.000  Mg   |      33.85000      585401.90|      39.00000      674466.00|      40.56000      701444.64 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 MM       |                             |                             | 
0187 202-51330                       LUMP |   38245.00000       38245.00|   48472.00000       48472.00|   45000.00000       45000.00 
  PRESENT STRUCTURE, REMOVE , STR. NO. 2  |                             |                             | 
0188 202-05824                2.000  EACH |    3500.00000        7000.00|    3575.00000        7150.00|    8965.00000       17930.00 
  UNDERGROUND STORAGE TANK, REMOVE AND    |                             |                             | 
  DISPOSE, 11400 THROUGH 22800 LITERS     |                             |                             | 
  CAPACITY                                |                             |                             | 
0189 202-05546             3028.000  Mg   |      30.00000       90840.00|       0.17000         514.76|      25.45000       77062.60 
  REGULATED MATERIALS, DISPOSE, C , SOIL  |                             |                             | 
0190 202-05551             3028.000  Mg   |       6.58000       19924.24|       0.62000        1877.36|      22.20000       67221.60 
  REGULATED MATERIALS, REMOVE, C , SOIL   |                             |                             | 
0191 202-05556             3028.000  Mg   |       8.25000       24981.00|       0.14000         423.92|      11.30000       34216.40 
  REGULATED MATERIALS, TRANSPORT, C , SOI |                             |                             | 
0192 202-05571               35.000  EACH |     209.00000        7315.00|      58.50000        2047.50|      85.00000        2975.00 
  TESTING FOR WASTES ,TPH                 |                             |                             | 
0193 202-05571                6.000  EACH |     209.00000        1254.00|      58.50000         351.00|      75.00000         450.00 
  TESTING FOR WASTES , (WATER), BENZENE   |                             |                             | 
0194 202-05544              366.000  L    |       2.00000         732.00|       0.28000         102.48|       0.20000          73.20 
  REGULATED MATERIALS, DISPOSE, C ,       |                             |                             | 
  SLUDGE FROM TANKS                       |                             |                             | 
0195 202-05549              366.000  L    |       2.00000         732.00|       0.69000         252.54|       0.57000         208.62 
  REGULATED MATERIALS, REMOVE, C , SLUDGE |                             |                             | 
  FROM TANKS                              |                             |                             | 
0196 202-05554              366.000  L    |       2.00000         732.00|       0.69000         252.54|       0.56000         204.96 
  REGULATED MATERIALS, TRANSPORT, C ,     |                             |                             | 
  SLUDGE FROM TANKS                       |                             |                             | 
0197 202-08429             3048.000  L    |       0.13000         396.24|       0.20000         609.60|       0.08000         243.84 
  REGULATED MATERIALS, DISPOSE, B ,       |                             |                             | 
  GROUNDWATER, SURFACE PETROLEUM          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 21,474,774                                                     ROUTE : 129 
     CALL ORDER   : 150                     CONTRACT ID : R -27080-A                   COUNTIES : SWITZERLAND 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1385672         |(   3  ) 31-0515195 
                                          |O`MARA, DAVE CONTRACTOR      |FORCE CONSTRUCTION CO. INC.  |VALLEY ASPHALT CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0198 202-08430             3048.000  L    |       0.13000         396.24|       0.20000         609.60|       1.17000        3566.16 
  REGULATED MATERIALS, REMOVE, B ,        |                             |                             | 
  GROUNDWATER, SURFACE PETROLEUM,         |                             |                             | 
0199 202-08431             3048.000  L    |       0.13000         396.24|       0.14000         426.72|       0.08000         243.84 
  REGULATED MATERIALS, TRANSPORT, B ,     |                             |                             | 
  GROUNDWATER, SURFACE PETROLEUM          |                             |                             | 
     SECTION TOTALS                       |           $    19,164,000.00|           $    21,704,616.70|           $    21,961,295.26 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    19,164,000.00|           $    21,704,616.70|           $    21,961,295.26 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 21,474,774                                                     ROUTE : 129 
     CALL ORDER   : 150                     CONTRACT ID : R -27080-A                   COUNTIES : SWITZERLAND 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(   5   ) 35-1875662         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |CRIDER & CRIDER, INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PAVEMENT REPLACEMENT 
                                          |                             |                             | 
0001 105-06657              288.000  MOS  |     110.00000       31680.00|     100.00000       28800.00| 
  PHONE, CELLULAR                         |                             |                             | 
0002 105-06845                       LUMP |  250000.00000      250000.00|  475000.00000      475000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0003 105-07040               36.000  MOS  |    2800.00000      100800.00|    2000.00000       72000.00| 
  FIELD OFFICE, C                         |                             |                             | 
0004 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0005 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0006 108-01614                       LUMP |   10000.00000       10000.00|   15000.00000       15000.00| 
  PARTNERING OVERHEAD                     |                             |                             | 
0007 110-01001                       LUMP | 1185000.00000     1185000.00| 1295000.00000     1295000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |  477265.59000      477265.59|  510000.00000      510000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 202-01406                2.000  EACH |     500.00000        1000.00|     880.00000        1760.00| 
  SAMPLING AND TESTING ANALYSIS           |                             |                             | 
0011 202-02240              158.000  m2   |      12.00000        1896.00|      40.00000        6320.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0012 202-51133              168.000  m    |      12.50000        2100.00|       9.00000        1512.00| 
  RAILING, REMOVE                         |                             |                             | 
0013 202-51328                       LUMP |   58000.00000       58000.00|   75000.00000       75000.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 1                              |                             |                             | 
0014 203-02000           566054.000  m3   |       9.80000     5547329.20|      10.30000     5830356.20| 
  EXCAVATION, COMMON                      |                             |                             | 
0015 203-02010            50955.000  m3   |      16.00000      815280.00|      20.00000     1019100.00| 
  EXCAVATION, ROCK                        |                             |                             | 
0016 203-51223              220.000  m3   |      38.00000        8360.00|      65.00000       14300.00| 
  EXCAVATION, WATERWAY                    |                             |                             | 
0017 203-93444            25793.000  Mg   |      22.00000      567446.00|      19.00000      490067.00| 
  BACKFILL, ROCK                          |                             |                             | 
0018 205-06931             1065.000  Mg   |      35.00000       37275.00|      55.00000       58575.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0019 205-06932             6306.000  m    |      10.55000       66528.30|      27.00000      170262.00| 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 21,474,774                                                     ROUTE : 129 
     CALL ORDER   : 150                     CONTRACT ID : R -27080-A                   COUNTIES : SWITZERLAND 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(   5   ) 35-1875662         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |CRIDER & CRIDER, INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 205-06933                1.000  EACH |     300.00000         300.00|      90.00000          90.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0021 205-06936              180.000  Mg   |      55.00000        9900.00|      40.00000        7200.00| 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0022 205-06937             9689.000  m    |       5.00000       48445.00|       4.75000       46022.75| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0023 207-08264           153042.000  m2   |       4.00000      612168.00|       5.00000      765210.00| 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
0024 207-08266             9340.000  m2   |       9.00000       84060.00|       9.00000       84060.00| 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0025 210-07879               44.000  m    |     875.00000       38500.00|    1600.00000       70400.00| 
  DRILLED SHAFT , 1070 mm                 |                             |                             | 
0026 210-07881               24.000  m    |    1675.00000       40200.00|    2300.00000       55200.00| 
  DRILLED ROCK SOCKET , 1070 mm           |                             |                             | 
0027 211-06467               76.000  m3   |      60.00000        4560.00|     100.00000        7600.00| 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0028 211-07454            10593.000  m3   |      32.00000      338976.00|      43.00000      455499.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0029 301-07448            46686.000  Mg   |      17.00000      793662.00|      25.00000     1167150.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0030 303-08210             5000.000  Mg   |      22.00000      110000.00|      43.00000      215000.00| 
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             | 
  FOR DRIVEWAYS                           |                             |                             | 
0031 306-08036             3604.000  m2   |       4.50000       16218.00|       1.50000        5406.00| 
  MILLING, ASPHALT, 50 mm                 |                             |                             | 
0032 401-06264                       LUMP |   18000.00000       18000.00|   28000.00000       28000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0034 401-07397            26703.000  Mg   |      47.00000     1255041.00|      36.00000      961308.00| 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0035 401-07407             7465.000  Mg   |      44.00000      328460.00|      36.50000      272472.50| 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0036 401-07423            56995.000  Mg   |      44.00000     2507780.00|      37.00000     2108815.00| 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
0037 401-07429            27206.000  Mg   |      45.00000     1224270.00|      40.00000     1088240.00| 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OGC19.0 |                             |                             | 
  MM                                      |                             |                             | 
0038 402-07432             1100.000  Mg   |      55.00000       60500.00|      46.00000       50600.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0039 402-07435             1833.000  Mg   |      53.00000       97149.00|      42.00000       76986.00| 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 21,474,774                                                     ROUTE : 129 
     CALL ORDER   : 150                     CONTRACT ID : R -27080-A                   COUNTIES : SWITZERLAND 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(   5   ) 35-1875662         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |CRIDER & CRIDER, INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 404-05514              356.000  m2   |       7.00000        2492.00|      15.00000        5340.00| 
  SEAL COAT, 5                            |                             |                             | 
0042 406-05520              173.000  Mg   |     250.00000       43250.00|     250.00000       43250.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0043 601-01128                4.000  EACH |    1010.00000        4040.00|    1150.00000        4600.00| 
  GUARDRAIL TRANSITION TYPE WGB           |                             |                             | 
0044 601-01522                4.000  EACH |    1525.00000        6100.00|    1750.00000        7000.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0045 601-01626                2.000  EACH |    1660.00000        3320.00|    1900.00000        3800.00| 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 2                               |                             |                             | 
0046 601-05071                2.000  EACH |    2075.00000        4150.00|    2400.00000        4800.00| 
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                             |                             | 
  CURVED, 7                               |                             |                             | 
0047 601-94689                8.000  EACH |    2290.00000       18320.00|    2600.00000       20800.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0048 601-99105             2038.000  m    |      43.00000       87634.00|      50.00000      101900.00| 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0049 602-06729               26.000  EACH |       7.00000         182.00|       8.00000         208.00| 
  BARRIER DELINEATOR                      |                             |                             | 
0050 604-06070               82.000  m2   |      40.00000        3280.00|      50.00000        4100.00| 
  SIDEWALK, CONCRETE                      |                             |                             | 
0051 604-07900                7.000  m2   |     160.00000        1120.00|     115.00000         805.00| 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0052 604-07901                9.000  m2   |     160.00000        1440.00|     115.00000        1035.00| 
  CURB RAMP. CONCRETE, G                  |                             |                             | 
0053 604-07902               10.000  m2   |     160.00000        1600.00|     115.00000        1150.00| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0054 605-06150             2012.000  m    |      63.50000      127762.00|      48.00000       96576.00| 
  CURB AND GUTTER, C, CONCRETE            |                             |                             | 
0055 607-06370              500.000  m    |     197.00000       98500.00|     210.00000      105000.00| 
  PAVED SIDE DITCH, H                     |                             |                             | 
0056 607-90826                1.000  EACH |     400.00000         400.00|     225.00000         225.00| 
  GUTTER TURNOUT, CONCRETE                |                             |                             | 
0057 609-06259              454.000  m2   |      75.00000       34050.00|      80.00000       36320.00| 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  300 mm                                  |                             |                             | 
0058 610-07486             5739.000  Mg   |      62.00000      355818.00|      60.00000      344340.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 21,474,774                                                     ROUTE : 129 
     CALL ORDER   : 150                     CONTRACT ID : R -27080-A                   COUNTIES : SWITZERLAND 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(   5   ) 35-1875662         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |CRIDER & CRIDER, INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0059 611-05330             1667.000  m2   |      42.00000       70014.00|      50.00000       83350.00| 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                             |                             | 
  150 mm                                  |                             |                             | 
0060 611-06497               96.000  EACH |     120.00000       11520.00|     135.00000       12960.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0061 611-06498                4.000  EACH |     130.00000         520.00|     145.00000         580.00| 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0062 615-06490              470.000  EACH |     109.00000       51230.00|     125.00000       58750.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0063 615-06505              141.000  EACH |     575.00000       81075.00|     675.00000       95175.00| 
  MONUMENT, B                             |                             |                             | 
0064 615-06510               17.000  EACH |     340.00000        5780.00|     400.00000        6800.00| 
  MONUMENT, C                             |                             |                             | 
0065 615-06527                5.000  EACH |     660.00000        3300.00|     800.00000        4000.00| 
  MONUMENT, SECTION CORNER                |                             |                             | 
0066 615-06530                5.000  EACH |     900.00000        4500.00|    1000.00000        5000.00| 
  POST, BENCHMARK                         |                             |                             | 
0067 616-02320            28949.000  m2   |       2.00000       57898.00|       4.15000      120138.35| 
  GEOTEXTILES                             |                             |                             | 
0068 616-05688             5446.000  Mg   |      33.00000      179718.00|      39.00000      212394.00| 
  RIPRAP, CLASS 1                         |                             |                             | 
0069 616-06405             4717.000  Mg   |      32.00000      150944.00|      36.00000      169812.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0070 616-06451             6815.000  Mg   |      30.00000      204450.00|      38.00000      258970.00| 
  RIPRAP, UNIFORM                         |                             |                             | 
0071 617-04488            27504.000  m2   |       4.00000      110016.00|       6.50000      178776.00| 
  GEOGRID, SUBGRADE                       |                             |                             | 
0072 621-01004               57.000  EACH |     660.00000       37620.00|     750.00000       42750.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0073 621-06545               21.000  Mg   |     525.00000       11025.00|     600.00000       12600.00| 
  FERTILIZER                              |                             |                             | 
0074 621-06548              163.000  kg   |      66.00000       10758.00|      75.00000       12225.00| 
  SEED MIXTURE, CV                        |                             |                             | 
0075 621-06553             4475.000  kg   |       5.75000       25731.25|       6.50000       29087.50| 
  SEED MIXTURE, R                         |                             |                             | 
0076 621-06557             1120.000  kg   |       3.00000        3360.00|       3.50000        3920.00| 
  SEED MIXTURE, T                         |                             |                             | 
0077 621-06565              106.000  Mg   |     410.00000       43460.00|     480.00000       50880.00| 
  MULCHING MATERIAL                       |                             |                             | 
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     ENGINEER'S ESTIMATE: $ 21,474,774                                                     ROUTE : 129 
     CALL ORDER   : 150                     CONTRACT ID : R -27080-A                   COUNTIES : SWITZERLAND 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0078 621-06567              781.000  kL   |      10.00000        7810.00|      11.50000        8981.50| 
  WATER                                   |                             |                             | 
0079 621-06574            40017.000  m2   |       3.50000      140059.50|       3.65000      146062.05| 
  SODDING                                 |                             |                             | 
0080 621-06575             3420.000  m2   |       3.50000       11970.00|       3.65000       12483.00| 
  SODDING, NURSERY                        |                             |                             | 
0081 621-07618            94906.000  m2   |       9.24000      876931.44|      10.50000      996513.00| 
  COMPOST SOIL BLANKET                    |                             |                             | 
0082 701-51195              226.000  m    |     108.00000       24408.00|     170.00000       38420.00| 
  PILE, STEEL H, HP 310 X 79              |                             |                             | 
0083 701-91792               22.000  EACH |     120.00000        2640.00|      75.00000        1650.00| 
  PILE TIP, STEEL H                       |                             |                             | 
0084 702-51005              235.000  m3   |     650.00000      152750.00|     650.00000      152750.00| 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0085 702-51100              268.000  kg   |       4.75000        1273.00|       8.00000        2144.00| 
  DRAIN PIPE, CAST IRON, 150 mm           |                             |                             | 
0086 702-51110             1050.000  kg   |       4.50000        4725.00|       3.00000        3150.00| 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0087 702-51863               84.000  EACH |      11.50000         966.00|      13.50000        1134.00| 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0088 703-51030            13716.000  kg   |       1.65000       22631.40|       2.85000       39090.60| 
  REINFORCING STEEL                       |                             |                             | 
0089 703-51032            81690.000  kg   |       1.50000      122535.00|       1.75000      142957.50| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0090 704-51002              315.000  m3   |     475.00000      149625.00|     450.00000      141750.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0091 706-05732                4.000  EACH |    1100.00000        4400.00|    1150.00000        4600.00| 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0092 706-05733                4.000  EACH |    1100.00000        4400.00|    1150.00000        4600.00| 
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                             |                             | 
0093 706-51020               76.000  m3   |     375.00000       28500.00|     430.00000       32680.00| 
  CONCRETE, C, RAILING                    |                             |                             | 
0094 707-05987              284.000  m    |     850.00000      241400.00|     900.00000      255600.00| 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 1524 mm X 1220 mm                 |                             |                             | 
0095 709-51821                       LUMP |    4410.00000        4410.00|    4000.00000        4000.00| 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0096 709-51821                       LUMP |    7600.00000        7600.00|    7500.00000        7500.00| 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
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0097 714-01633               54.000  m    |    1600.00000       86400.00|    1800.00000       97200.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 2700 mm x 1500 mm             |                             |                             | 
0098 715-02397                6.000  EACH |    1800.00000       10800.00|    2100.00000       12600.00| 
  SAFETY METAL END SECTION, 4:1, 900 mm   |                             |                             | 
0099 715-02399                3.000  EACH |    2200.00000        6600.00|    2300.00000        6900.00| 
  SAFETY METAL END SECTION, 4:1, 1050 mm  |                             |                             | 
0100 715-02407                2.000  EACH |    2800.00000        5600.00|    2800.00000        5600.00| 
  SAFETY METAL END SECTION, 4:1, 1200 mm  |                             |                             | 
0101 715-03475                7.000  EACH |     460.00000        3220.00|     600.00000        4200.00| 
  SAFETY METAL END SECTION, 4:1, 375 mm   |                             |                             | 
0102 715-03476               15.000  EACH |     870.00000       13050.00|    1050.00000       15750.00| 
  SAFETY METAL END SECTION, 4:1, 600 mm   |                             |                             | 
0103 715-03584              160.000  EACH |     830.00000      132800.00|     625.00000      100000.00| 
  SAFETY METAL END SECTION, 4:1, 450 mm   |                             |                             | 
0104 715-04611                6.000  EACH |     400.00000        2400.00|     350.00000        2100.00| 
  SAFETY METAL END SECTION, 4:1, 300 mm   |                             |                             | 
0105 715-05019              150.000  m    |     175.00000       26250.00|     215.00000       32250.00| 
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                             |                             | 
0106 715-05048            34835.000  m    |       9.00000      313515.00|      13.00000      452855.00| 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0107 715-05053             2198.000  m    |      33.00000       72534.00|      54.00000      118692.00| 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 
0108 715-05119              216.000  m    |     100.00000       21600.00|     120.00000       25920.00| 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                             |                             | 
0109 715-05121              108.000  m    |     115.00000       12420.00|     135.00000       14580.00| 
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                             |                             | 
0110 715-05123              404.000  m    |     137.00000       55348.00|     135.00000       54540.00| 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                             |                             | 
0111 715-05125              308.000  m    |     160.00000       49280.00|     200.00000       61600.00| 
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                             |                             | 
0112 715-05127              113.000  m    |     230.00000       25990.00|     280.00000       31640.00| 
  PIPE, TYPE 1, CIRCULAR, 1050 mm         |                             |                             | 
0113 715-05128               27.000  m    |    1117.00000       30159.00|     400.00000       10800.00| 
  PIPE, TYPE 1, CIRCULAR, 1200 mm         |                             |                             | 
0114 715-05133               54.000  m    |     440.00000       23760.00|     550.00000       29700.00| 
  PIPE, TYPE 1, CIRCULAR, 1500 mm         |                             |                             | 
0115 715-05149              132.000  m    |      84.00000       11088.00|     110.00000       14520.00| 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
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0116 715-05151               39.000  m    |      95.00000        3705.00|     130.00000        5070.00| 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0117 715-05152              228.000  m    |     116.00000       26448.00|     135.00000       30780.00| 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0118 715-05154              165.000  m    |     140.00000       23100.00|     155.00000       25575.00| 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0119 715-05156               31.000  m    |     175.00000        5425.00|     190.00000        5890.00| 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                             |                             | 
0120 715-05169               45.000  m    |      95.00000        4275.00|     130.00000        5850.00| 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0121 715-05171             1356.000  m    |     110.00000      149160.00|     135.00000      183060.00| 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                             |                             | 
0122 715-05242               11.000  m    |     440.00000        4840.00|     400.00000        4400.00| 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.83  |                             |                             | 
  m2                                      |                             |                             | 
0123 715-05407               50.000  m    |      20.00000        1000.00|       5.00000         250.00| 
  PIPE, END BENT DRAIN, 150 mm            |                             |                             | 
0124 715-05841                2.000  EACH |    1800.00000        3600.00|    2000.00000        4000.00| 
  CONCRETE ANCHOR, 1500 mm                |                             |                             | 
0125 715-05842                3.000  EACH |    1775.00000        5325.00|    1800.00000        5400.00| 
  CONCRETE ANCHOR, 1050 mm                |                             |                             | 
0126 715-06825                2.000  EACH |    1950.00000        3900.00|    2000.00000        4000.00| 
  CONCRETE ANCHOR , 1600 mm               |                             |                             | 
0127 715-07030                2.000  EACH |    2250.00000        4500.00|    1050.00000        2100.00| 
  SAFETY METAL END SECTION, 4:1, MIN.     |                             |                             | 
  AREA 0.82 m2                            |                             |                             | 
0128 715-07071               10.000  EACH |    1500.00000       15000.00|     975.00000        9750.00| 
  SAFETY METAL END SECTION, 4:1, 750 mm   |                             |                             | 
0129 715-07864                1.000  m    |    1200.00000        1200.00|    4400.00000        4400.00| 
  PIPE END SECTION, 975 mm                |                             |                             | 
0130 715-07865                1.000  m    |    6700.00000        6700.00|   20000.00000       20000.00| 
  GRATED BOX END SECTION, 1, 4:1, 975 mm  |                             |                             | 
0131 715-07866               28.000  m    |     260.00000        7280.00|     225.00000        6300.00| 
  PIPE, TYPE 1, CIRCULAR, 975 mm          |                             |                             | 
0132 715-07867               30.000  m    |     580.00000       17400.00|     550.00000       16500.00| 
  PIPE, TYPE 1, CIRCULAR, 1600 mm         |                             |                             | 
0133 715-07868                1.000  EACH |    1700.00000        1700.00|    1700.00000        1700.00| 
  CONCRETE ANCHOR, 950 mm                 |                             |                             | 
0134 715-07869                2.000  EACH |    9000.00000       18000.00|   31000.00000       62000.00| 
  GRATED BOX END SECTION, 1, 4:1, 2700 mm |                             |                             | 
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0135 715-46005                8.000  EACH |     450.00000        3600.00|     820.00000        6560.00| 
  PIPE END SECTION, 375 mm                |                             |                             | 
0136 715-46010               10.000  EACH |     480.00000        4800.00|     810.00000        8100.00| 
  PIPE END SECTION, 450 mm                |                             |                             | 
0137 715-46020               12.000  EACH |     520.00000        6240.00|    1600.00000       19200.00| 
  PIPE END SECTION, 600 mm                |                             |                             | 
0138 715-46030                7.000  EACH |     650.00000        4550.00|    1700.00000       11900.00| 
  PIPE END SECTION, 750 mm                |                             |                             | 
0139 715-46040                8.000  EACH |     900.00000        7200.00|    1200.00000        9600.00| 
  PIPE END SECTION, 900 mm                |                             |                             | 
0140 715-97402                4.000  EACH |    3300.00000       13200.00|    2900.00000       11600.00| 
  GRATED BOX END SECTION, I, 4:1, 375 mm  |                             |                             | 
0141 715-97687                8.000  EACH |    4500.00000       36000.00|    4500.00000       36000.00| 
  GRATED BOX END SECTION, I, 4:1, 600 mm  |                             |                             | 
0142 715-98781                2.000  EACH |    7800.00000       15600.00|    9500.00000       19000.00| 
  GRATED BOX END SECTION, I, 5:1, 1050 mm |                             |                             | 
0143 715-98931                6.000  EACH |    5000.00000       30000.00|    4500.00000       27000.00| 
  GRATED BOX END SECTION, I, 4:1, 750 mm  |                             |                             | 
0144 718-06528               66.000  EACH |     340.00000       22440.00|     580.00000       38280.00| 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0145 718-06529               19.000  EACH |     300.00000        5700.00|     610.00000       11590.00| 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0146 718-06531               93.000  EACH |     280.00000       26040.00|     575.00000       53475.00| 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0147 718-06532             3000.000  m    |       3.00000        9000.00|       3.50000       10500.00| 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0148 718-52610             7874.000  m3   |      40.00000      314960.00|      51.00000      401574.00| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0149 720-45265                1.000  EACH |    1500.00000        1500.00|    1300.00000        1300.00| 
  PIPE CATCH BASIN, 375 mm                |                             |                             | 
0150 720-45410                3.000  EACH |    2900.00000        8700.00|    2400.00000        7200.00| 
  MANHOLE, C4                             |                             |                             | 
0151 720-98174                9.000  EACH |    2400.00000       21600.00|    3000.00000       27000.00| 
  INLET, B15                              |                             |                             | 
0152 720-98555                7.000  EACH |    2400.00000       16800.00|    3000.00000       21000.00| 
  INLET, C15                              |                             |                             | 
0153 722-51401               16.000  m2   |     385.00000        6160.00|     180.00000        2880.00| 
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
0154 722-51842              889.000  m2   |      35.00000       31115.00|      60.00000       53340.00| 
  BRIDGE DECK OVERLAY                     |                             |                             | 
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0155 722-51846                4.000  m3   |     434.50000        1738.00|     434.50000        1738.00| 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
0156 722-51852               39.000  m2   |      75.00000        2925.00|      80.00000        3120.00| 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0157 722-60824              783.000  m2   |       7.00000        5481.00|       5.25000        4110.75| 
  SURFACE MILLING                         |                             |                             | 
0158 724-03276               60.000  m    |     175.00000       10500.00|     185.00000       11100.00| 
  EXPANSION JOINT SEALING SYSTEM          |                             |                             | 
0159 732-06050                2.000  EACH |    3600.00000        7200.00|   10000.00000       20000.00| 
  CAP , WELL                              |                             |                             | 
0160 801-04308               11.000  EACH |     550.00000        6050.00|     300.00000        3300.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0161 801-06625               30.000  EACH |     150.00000        4500.00|     130.00000        3900.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0162 801-06640               83.000  EACH |     350.00000       29050.00|     270.00000       22410.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0163 801-06645                3.000  EACH |      50.00000         150.00|      60.00000         180.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0164 801-06775                       LUMP |  160000.00000      160000.00|  450000.00000      450000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0165 801-07118               24.000  m    |      60.00000        1440.00|      50.00000        1200.00| 
  BARRICADE, III-A                        |                             |                             | 
0166 801-07119               20.000  m    |      60.00000        1200.00|      50.00000        1000.00| 
  BARRICADE, III-B                        |                             |                             | 
0167 801-07215              960.000  DAY  |      85.00000       81600.00|      50.00000       48000.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0168 802-04893               12.000  EACH |     138.53000        1662.36|     160.00000        1920.00| 
  REFERENCE POST                          |                             |                             | 
0169 802-76025               25.000  m2   |     283.25000        7081.25|     325.00000        8125.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0170 802-76035               47.000  m2   |     279.47000       13135.09|     320.00000       15040.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0171 802-76045                7.000  m2   |     294.14000        2058.98|     340.00000        2380.00| 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                             |                             | 
  LEGEND, 3.18 mm THICKNESS               |                             |                             | 
0172 802-76055              808.000  m    |      29.90000       24159.20|      35.00000       28280.00| 
  SIGN POST, A                            |                             |                             | 
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0173 808-03631              368.000  m    |       6.00000        2208.00|       7.00000        2576.00| 
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                             |                             | 
0174 808-03632              368.000  m    |       6.00000        2208.00|       7.00000        2576.00| 
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                             |                             | 
0175 808-06703            41341.000  m    |       0.74000       30592.34|       0.85000       35139.85| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0176 808-75240             1848.000  m    |       0.74000        1367.52|       0.85000        1570.80| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                             |                             | 
  100mm                                   |                             |                             | 
0177 808-75245            30326.000  m    |       0.74000       22441.24|       0.85000       25777.10| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0178 808-75272              159.000  m    |      10.00000        1590.00|      11.50000        1828.50| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 600 mm   |                             |                             | 
0179 808-75297              244.000  m    |      10.00000        2440.00|      11.50000        2806.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0180 808-75320                4.000  EACH |     100.00000         400.00|     115.00000         460.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0181 808-75325                2.000  EACH |     150.00000         300.00|     170.00000         340.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0182 808-75998             1415.000  EACH |      17.60000       24904.00|      20.00000       28300.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0183 202-03000                       LUMP |   15000.00000       15000.00|   15000.00000       15000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 129                                 |                             |                             | 
0184 202-03000                       LUMP |    8000.00000        8000.00|    5000.00000        5000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 157                                 |                             |                             | 
0185 203-02070            20000.000  m3   |       9.00000      180000.00|      11.00000      220000.00| 
  BORROW                                  |                             |                             | 
0186 401-07327            17294.000  Mg   |      50.00000      864700.00|      46.00000      795524.00| 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 MM       |                             |                             | 
0187 202-51330                       LUMP |   38613.00000       38613.00|   40000.00000       40000.00| 
  PRESENT STRUCTURE, REMOVE , STR. NO. 2  |                             |                             | 
0188 202-05824                2.000  EACH |    8965.00000       17930.00|   11000.00000       22000.00| 
  UNDERGROUND STORAGE TANK, REMOVE AND    |                             |                             | 
  DISPOSE, 11400 THROUGH 22800 LITERS     |                             |                             | 
  CAPACITY                                |                             |                             | 
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0189 202-05546             3028.000  Mg   |      25.45000       77062.60|      29.00000       87812.00| 
  REGULATED MATERIALS, DISPOSE, C , SOIL  |                             |                             | 
0190 202-05551             3028.000  Mg   |      22.20000       67221.60|      26.00000       78728.00| 
  REGULATED MATERIALS, REMOVE, C , SOIL   |                             |                             | 
0191 202-05556             3028.000  Mg   |      11.30000       34216.40|      13.00000       39364.00| 
  REGULATED MATERIALS, TRANSPORT, C , SOI |                             |                             | 
0192 202-05571               35.000  EACH |      85.00000        2975.00|     100.00000        3500.00| 
  TESTING FOR WASTES ,TPH                 |                             |                             | 
0193 202-05571                6.000  EACH |      75.00000         450.00|      95.00000         570.00| 
  TESTING FOR WASTES , (WATER), BENZENE   |                             |                             | 
0194 202-05544              366.000  L    |       0.20000          73.20|       0.25000          91.50| 
  REGULATED MATERIALS, DISPOSE, C ,       |                             |                             | 
  SLUDGE FROM TANKS                       |                             |                             | 
0195 202-05549              366.000  L    |       0.57000         208.62|       0.70000         256.20| 
  REGULATED MATERIALS, REMOVE, C , SLUDGE |                             |                             | 
  FROM TANKS                              |                             |                             | 
0196 202-05554              366.000  L    |       0.56000         204.96|       0.65000         237.90| 
  REGULATED MATERIALS, TRANSPORT, C ,     |                             |                             | 
  SLUDGE FROM TANKS                       |                             |                             | 
0197 202-08429             3048.000  L    |       0.08000         243.84|       0.10000         304.80| 
  REGULATED MATERIALS, DISPOSE, B ,       |                             |                             | 
  GROUNDWATER, SURFACE PETROLEUM          |                             |                             | 
0198 202-08430             3048.000  L    |       0.08000         243.84|       0.10000         304.80| 
  REGULATED MATERIALS, REMOVE, B ,        |                             |                             | 
  GROUNDWATER, SURFACE PETROLEUM,         |                             |                             | 
0199 202-08431             3048.000  L    |       0.11000         335.28|       0.20000         609.60| 
  REGULATED MATERIALS, TRANSPORT, B ,     |                             |                             | 
  GROUNDWATER, SURFACE PETROLEUM          |                             |                             | 
     SECTION TOTALS                       |           $    23,960,000.00|           $    25,965,847.75|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    23,960,000.00|           $    25,965,847.75|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 160 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,024,164.03                                                   ROUTE : 19 
     CALL ORDER   : 160                     CONTRACT ID : R -27134-A                   COUNTIES : HAMILTON        TIPTON 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 11/17/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $     3,879,087.94  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     4,322,670.00  111.4352% 
   3   31-4351261     SHELLY & SANDS, INC.                                                       $     4,361,219.04  112.4290% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-0918397          |(   3  ) 31-4351261 
                                          |E & B PAVING, INC.           |RIETH RILEY CONSTRUCTION     |SHELLY & SANDS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROAD REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   72000.00000       72000.00|   80000.00000       80000.00|  102237.93000      102237.93 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               12.000  MOS  |    2000.00000       24000.00|    2200.00000       26400.00|    1456.76000       17481.12 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |  193300.00000      193300.00|  195343.18000      195343.18|  218220.48000      218220.48 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-02241              500.000  LFT  |       5.00000        2500.00|       3.10000        1550.00|       3.18000        1590.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0007 202-02271              171.000  EACH |     100.00000       17100.00|     300.00000       51300.00|     148.32000       25362.72 
  HEADWALL, REMOVE                        |                             |                             | 
0008 202-02771                3.000  EACH |     400.00000        1200.00|     950.00000        2850.00|    1589.19000        4767.57 
  CONCRETE APRON, REMOVE                  |                             |                             | 
0009 202-96133              244.000  LFT  |      25.00000        6100.00|      25.00000        6100.00|      18.01000        4394.44 
  PIPE, REMOVE                            |                             |                             | 
0010 203-02000             8880.000  CYS  |      41.00000      364080.00|      30.00000      266400.00|      52.97000      470373.60 
  EXCAVATION, COMMON                      |                             |                             | 
0011 203-02070            13231.000  CYS  |      24.00000      317544.00|      14.25000      188541.75|      18.01000      238290.31 
  BORROW                                  |                             |                             | 
0012 205-06937             1825.000  LFT  |       1.35000        2463.75|       1.50000        2737.50|       1.43000        2609.75 
  TEMPORARY SILT FENCE                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,024,164.03                                                   ROUTE : 19 
     CALL ORDER   : 160                     CONTRACT ID : R -27134-A                   COUNTIES : HAMILTON        TIPTON 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0918397         |(   3  ) 31-4351261 
                                          |E & B PAVING, INC.           |RIETH RILEY CONSTRUCTION     |SHELLY & SANDS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 211-07454              540.000  CYS  |      20.85000       11259.00|      16.50000        8910.00|      47.68000       25747.20 
  STRUCTURE BACKFILL                      |                             |                             | 
0014 213-04324              273.000  CYS  |      69.75000       19041.75|      87.00000       23751.00|      90.05000       24583.65 
  FLOWABLE FILL                           |                             |                             | 
0015 301-07448            16378.000  TON  |       7.00000      114646.00|      16.10000      263685.80|      19.06000      312164.68 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0016 303-07449              759.000  TON  |       7.50000        5692.50|      25.00000       18975.00|      30.86000       23422.74 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0017 304-07490              150.000  TON  |     150.00000       22500.00|     100.00000       15000.00|     100.00000       15000.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0018 306-08032            10983.000  SYS  |       0.01000         109.83|       0.75000        8237.25|       1.25000       13728.75 
  MILLING, TRANSITION                     |                             |                             | 
0019 306-08033           126127.000  SYS  |       0.65000       81982.55|       1.00000      126127.00|       0.69000       87027.63 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0020 401-06264                       LUMP |    5000.00000        5000.00|    7000.00000        7000.00|    2000.00000        2000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0021 401-07321            14989.000  TON  |      34.50000      517120.50|      38.00000      569582.00|      33.50000      502131.50 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0022 401-07390            23411.000  TON  |      31.25000      731593.75|      36.00000      842796.00|      29.50000      690624.50 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0023 401-07407            12179.000  TON  |      36.00000      438444.00|      37.00000      450623.00|      29.00000      353191.00 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0024 405-05517              111.000  TON  |       0.01000           1.11|     270.00000       29970.00|     200.00000       22200.00 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0025 406-05520               86.000  TON  |     200.00000       17200.00|     175.00000       15050.00|     150.00000       12900.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0026 601-01700                2.000  EACH |    1800.00000        3600.00|    2000.00000        4000.00|    2097.73000        4195.46 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0027 601-94689               10.000  EACH |    2885.00000       28850.00|    2350.00000       23500.00|    2436.76000       24367.60 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0028 601-99105             2463.000  LFT  |      14.00000       34482.00|      13.25000       32634.75|      13.77000       33915.51 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0029 605-06120               61.000  LFT  |      47.00000        2867.00|      47.00000        2867.00|      29.66000        1809.26 
  CURB, CONCRETE , 6 IN. BARRIER          |                             |                             | 
0030 606-07484            32600.000  LFT  |       1.00000       32600.00|       0.36000       11736.00|       0.34000       11084.00 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0031 610-07487             1772.000  TON  |      50.00000       88600.00|      83.00000      147076.00|      84.20000      149202.40 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,024,164.03                                                   ROUTE : 19 
     CALL ORDER   : 160                     CONTRACT ID : R -27134-A                   COUNTIES : HAMILTON        TIPTON 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0918397         |(   3  ) 31-4351261 
                                          |E & B PAVING, INC.           |RIETH RILEY CONSTRUCTION     |SHELLY & SANDS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 611-06497               78.000  EACH |     140.00000       10920.00|     120.00000        9360.00|     127.14000        9916.92 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0033 615-06525               13.000  EACH |     400.00000        5200.00|     400.00000        5200.00|     362.34000        4710.42 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0034 616-02320             4269.000  SYS  |       3.80000       16222.20|       2.55000       10885.95|       4.24000       18100.56 
  GEOTEXTILES                             |                             |                             | 
0035 616-06451             2882.000  TON  |      30.00000       86460.00|      28.50000       82137.00|      37.08000      106864.56 
  RIPRAP, UNIFORM                         |                             |                             | 
0036 621-01004               28.000  EACH |     400.00000       11200.00|     450.00000       12600.00|     423.78000       11865.84 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0037 621-02363           106816.000  SYS  |       0.22000       23499.52|       0.21000       22431.36|       0.23000       24567.68 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 
0038 621-06554            26704.000  LBS  |       2.00000       53408.00|       8.50000      226984.00|       2.12000       56612.48 
  SEED MIXTURE, U                         |                             |                             | 
0039 621-06559            53408.000  SYS  |       0.30000       16022.40|       0.30000       16022.40|       0.32000       17090.56 
  MULCHED SEEDING, R                      |                             |                             | 
0040 621-06564            26704.000  SYS  |       0.35000        9346.40|       0.08000        2136.32|       0.37000        9880.48 
  MULCHED SEEDING, CV                     |                             |                             | 
0041 621-06574             2572.000  SYS  |       6.00000       15432.00|       3.40000        8744.80|       3.28000        8436.16 
  SODDING                                 |                             |                             | 
0042 715-05048                5.000  LFT  |      23.25000         116.25|      60.00000         300.00|      39.20000         196.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0043 715-05052                6.000  LFT  |      26.92000         161.52|      58.00000         348.00|      49.80000         298.80 
  PIPE, TYPE 4, CIRCULAR, 12 IN.          |                             |                             | 
0044 715-05118               14.000  LFT  |      39.20000         548.80|      34.00000         476.00|      49.79000         697.06 
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                             |                             | 
0045 715-05119              967.000  LFT  |      39.79000       38476.93|      31.00000       29977.00|      38.14000       36881.38 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0046 715-05121              685.000  LFT  |      41.41000       28365.85|      33.00000       22605.00|      42.38000       29030.30 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 
0047 715-05123               62.000  LFT  |      67.08000        4158.96|      63.00000        3906.00|      72.04000        4466.48 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0048 715-05125               43.000  LFT  |     123.41000        5306.63|      78.00000        3354.00|      78.40000        3371.20 
  PIPE, TYPE 1, CIRCULAR, 30 IN.          |                             |                             | 
0049 715-05168              149.000  LFT  |      23.21000        3458.29|      78.00000       11622.00|      49.79000        7418.71 
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                             |                             | 
0050 715-05169             3913.000  LFT  |      28.38000      111050.94|      36.00000      140868.00|      39.20000      153389.60 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,024,164.03                                                   ROUTE : 19 
     CALL ORDER   : 160                     CONTRACT ID : R -27134-A                   COUNTIES : HAMILTON        TIPTON 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0918397         |(   3  ) 31-4351261 
                                          |E & B PAVING, INC.           |RIETH RILEY CONSTRUCTION     |SHELLY & SANDS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0051 715-05171              120.000  LFT  |      28.38000        3405.60|      43.00000        5160.00|      47.68000        5721.60 
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                             |                             | 
0052 715-05173              182.000  LFT  |      32.44000        5904.08|      46.00000        8372.00|      49.79000        9061.78 
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                             |                             | 
0053 715-05203               10.000  LFT  |      11.10000         111.00|      40.00000         400.00|      43.44000         434.40 
  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                             |                             | 
0054 715-05228              104.000  LFT  |      54.98000        5717.92|      47.00000        4888.00|      80.52000        8374.08 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 1.6   |                             |                             | 
  SQ. FT.                                 |                             |                             | 
0055 715-05232               17.000  LFT  |      65.48000        1113.16|      78.00000        1326.00|     122.90000        2089.30 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 2.9   |                             |                             | 
  SQ.FT.                                  |                             |                             | 
0056 715-05235              137.000  LFT  |      99.36000       13612.32|      44.00000        6028.00|      94.29000       12917.73 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 4.4   |                             |                             | 
  SQ. FT.                                 |                             |                             | 
0057 715-05244               64.000  LFT  |     100.71000        6445.44|      82.00000        5248.00|     134.55000        8611.20 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 11.6  |                             |                             | 
  SQ. FT.                                 |                             |                             | 
0058 715-08305              651.000  TON  |     125.00000       81375.00|      57.00000       37107.00|     108.17000       70418.67 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0059 715-46000                2.000  EACH |     205.00000         410.00|     250.00000         500.00|     196.00000         392.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0060 715-46005               84.000  EACH |     290.00000       24360.00|     270.00000       22680.00|     211.89000       17798.76 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0061 715-46010                2.000  EACH |     240.00000         480.00|     290.00000         580.00|     238.38000         476.76 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0062 720-44000                4.000  EACH |     340.00000        1360.00|     425.00000        1700.00|     434.38000        1737.52 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0063 720-45615                5.000  LFT  |     211.00000        1055.00|     330.00000        1650.00|     248.97000        1244.85 
  STRUCTURE, INLET, RECONSTRUCT           |                             |                             | 
0064 720-96995                1.000  EACH |     160.00000         160.00|    1000.00000        1000.00|     344.32000         344.32 
  CLEAN INLET                             |                             |                             | 
0065 725-06857              219.000  LFT  |      85.00000       18615.00|      85.00000       18615.00|      84.23000       18446.37 
  PIPE LINER, THERMOPLASTIC, 24 IN.       |                             |                             | 
0066 801-04308                3.000  EACH |     110.00000         330.00|     115.00000         345.00|     116.54000         349.62 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0067 801-06207             5409.000  LFT  |       1.00000        5409.00|       1.10000        5949.90|       0.88000        4759.92 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,024,164.03                                                   ROUTE : 19 
     CALL ORDER   : 160                     CONTRACT ID : R -27134-A                   COUNTIES : HAMILTON        TIPTON 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0918397         |(   3  ) 31-4351261 
                                          |E & B PAVING, INC.           |RIETH RILEY CONSTRUCTION     |SHELLY & SANDS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0068 801-06625               52.000  EACH |      46.00000        2392.00|      47.00000        2444.00|      48.74000        2534.48 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0069 801-06640               38.000  EACH |     210.00000        7980.00|     215.00000        8170.00|     222.49000        8454.62 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0070 801-06775                       LUMP |   85000.00000       85000.00|  135000.00000      135000.00|  276384.69000      276384.69 
  MAINTAINING TRAFFIC                     |                             |                             | 
0071 801-07118               60.000  LFT  |       4.00000         240.00|       4.00000         240.00|       4.24000         254.40 
  BARRICADE, III-A                        |                             |                             | 
0072 801-07119               60.000  LFT  |       4.00000         240.00|       4.00000         240.00|       4.24000         254.40 
  BARRICADE, III-B                        |                             |                             | 
0073 808-06712             7655.000  LFT  |       0.11000         842.05|       0.10000         765.50|       0.12000         918.60 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0074 808-06713            98289.000  LFT  |       0.08000        7863.12|       0.08000        7863.12|       0.08000        7863.12 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0075 808-06714            23488.000  LFT  |       0.09000        2113.92|       0.09000        2113.92|       0.10000        2348.80 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0076 808-75297               24.000  LFT  |       3.00000          72.00|       3.00000          72.00|       3.18000          76.32 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0077 808-75340                2.000  EACH |     250.00000         500.00|     255.00000         510.00|     264.87000         529.74 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0078 205-06932             1246.000  LFT  |       5.15000        6416.90|       8.25000       10279.50|       0.00000           0.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0079 205-06933                6.000  EACH |      55.00000         330.00|     120.00000         720.00|       0.00000           0.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
     SECTION TOTALS                       |           $     3,879,087.94|           $     4,322,670.00|           $     4,361,219.04 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,879,087.94|           $     4,322,670.00|           $     4,361,219.04 
==================================================================================================================================== 
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                                                                                                                   PAGE : 190 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,944,014.19                                                   ROUTE : 52 
     CALL ORDER   : 190                     CONTRACT ID : R -27510-A                   COUNTIES : CLINTON         TIPPECANOE 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME :  100  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     4,097,199.15  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     4,899,703.96  119.5867% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-0918397          |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROAD REHABILITATION 
                                          |                             |                             | 
0001 105-06657                8.000  MOS  |     300.00000        2400.00|     324.87000        2598.96| 
  PHONE, CELLULAR , 4 UNITS               |                             |                             | 
0002 105-06845                       LUMP |    4200.00000        4200.00|    4793.59000        4793.59| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0003 105-07039               12.000  MOS  |    1800.00000       21600.00|    1930.71000       23168.52| 
  FIELD OFFICE, B                         |                             |                             | 
0004 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0005 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0006 110-01001                       LUMP |  123000.00000      123000.00|  149312.87000      149312.87| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-05677                1.000  EACH |    1200.00000        1200.00|    3756.08000        3756.08| 
  BARRIER ISLAND, REMOVE                  |                             |                             | 
0008 202-93741               24.000  EACH |     200.00000        4800.00|     298.09000        7154.16| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0009 301-07448            28750.000  TON  |       9.00000      258750.00|      11.64000      334650.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0010 303-07449            11060.000  TON  |      10.00000      110600.00|      13.09000      144775.40| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0011 304-07490              500.000  TON  |      99.00000       49500.00|     145.57000       72785.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0012 304-07493            14250.000  TON  |      42.00000      598500.00|      54.57000      777622.50| 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0013 306-08033           316100.000  SYS  |       0.20000       63220.00|       0.35000      110635.00| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,944,014.19                                                   ROUTE : 52 
     CALL ORDER   : 190                     CONTRACT ID : R -27510-A                   COUNTIES : CLINTON         TIPPECANOE 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 306-08043             4200.000  SYS  |       1.00000        4200.00|       5.30000       22260.00| 
  MILLING, TRANSITION                     |                             |                             | 
0015 401-06264                       LUMP |    5000.00000        5000.00|    3482.77000        3482.77| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0016 401-07322            33056.000  TON  |      31.70000     1047875.20|      36.38000     1202577.28| 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             | 
0017 401-07372            40657.000  TON  |      28.00000     1138396.00|      31.11000     1264839.27| 
  QC/QA-HMA, 3, 64, INTERMEDIATE, 12.5 mm |                             |                             | 
0018 406-05520              201.000  TON  |     240.00000       48240.00|     163.72000       32907.72| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0019 406-07772           123890.000  LFT  |       0.35000       43361.50|       0.40000       49556.00| 
  EXTRUDED POLYMERIC ASPHALT JOINT        |                             |                             | 
  COMPOUND                                |                             |                             | 
0020 506-06333              250.000  SYS  |      90.00000       22500.00|     112.61000       28152.50| 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0021 601-94689               23.000  EACH |    2150.00000       49450.00|    2221.02000       51083.46| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0022 601-99105             1138.000  LFT  |      12.05000       13712.90|      12.05000       13712.90| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0023 601-99132                6.000  EACH |      60.00000         360.00|      60.00000         360.00| 
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                             |                             | 
  SPACING                                 |                             |                             | 
0024 610-07487             3676.000  TON  |      58.00000      213208.00|      61.84000      227323.84| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0025 612-04315              136.000  TON  |     783.00000      106488.00|     782.60000      106433.60| 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0026 612-60410             2261.000  EACH |       5.20000       11757.20|       5.20000       11757.20| 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0027 801-01093               24.000  EACH |    1150.00000       27600.00|     850.00000       20400.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0028 801-03290                8.000  EACH |     150.00000        1200.00|     150.00000        1200.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0029 801-06203            24636.000  LFT  |       0.20000        4927.20|       0.11000        2709.96| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0030 801-06207            12318.000  LFT  |       1.00000       12318.00|       0.99000       12194.82| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0031 801-06640               37.000  EACH |     198.00000        7326.00|     175.00000        6475.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,944,014.19                                                   ROUTE : 52 
     CALL ORDER   : 190                     CONTRACT ID : R -27510-A                   COUNTIES : CLINTON         TIPPECANOE 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 801-06710              100.000  DAY  |      12.00000        1200.00|      10.00000        1000.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0033 801-06775                       LUMP |   30000.00000       30000.00|  139747.01000      139747.01| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0034 808-03002              510.000  LFT  |       1.00000         510.00|       0.98000         499.80| 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0035 808-03631              510.000  LFT  |       1.00000         510.00|       0.98000         499.80| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0036 808-03632              510.000  LFT  |       1.00000         510.00|       0.98000         499.80| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0037 808-06701            30922.000  LFT  |       0.23000        7112.06|       0.23000        7112.06| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0038 808-06703           121017.000  LFT  |       0.23000       27833.91|       0.23000       27833.91| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0039 808-06716             1530.000  LFT  |       0.45000         688.50|       0.45000         688.50| 
  LINE, REMOVE                            |                             |                             | 
0040 808-75245           119116.000  LFT  |       0.23000       27396.68|       0.23000       27396.68| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0041 808-75297               24.000  LFT  |      16.00000         384.00|      16.00000         384.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0042 808-75996             1532.000  EACH |       3.50000        5362.00|       3.50000        5362.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
     SECTION TOTALS                       |           $     4,097,199.15|           $     4,899,703.96|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     4,097,199.15|           $     4,899,703.96|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,912,775.61                                                   ROUTE : 70 
     CALL ORDER   : 196                     CONTRACT ID : R -27645-A                   COUNTIES : WAYNE 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 10/15/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     5,863,757.07  100.0000% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(      )                     |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   32000.00000       32000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |    1600.00000       14400.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|                             | 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |  290000.00000      290000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-02241             3203.000  LFT  |       1.95000        6245.85|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0007 202-02278             3385.000  LFT  |       4.40000       14894.00|                             | 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0008 202-02928                7.000  EACH |     550.00000        3850.00|                             | 
  CATCH BASIN, REMOVE                     |                             |                             | 
0009 203-02000             5018.000  CYS  |      11.25000       56452.50|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0010 306-08034            57864.000  SYS  |       0.98000       56706.72|                             | 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0011 306-08039           174625.000  SYS  |       2.62000      457517.50|                             | 
  MILLING, ASPHALT REMOVAL , MILL TO      |                             |                             | 
  CONCRETE                                |                             |                             | 
0012 306-08159            23847.000  SYS  |       1.90000       45309.30|                             | 
  MILLING, ASPHALT , 5 IN.                |                             |                             | 
0013 401-06264                       LUMP |    9500.00000        9500.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,912,775.61                                                   ROUTE : 70 
     CALL ORDER   : 196                     CONTRACT ID : R -27645-A                   COUNTIES : WAYNE 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 401-07337            21555.000  TON  |      80.90000     1743799.50|                             | 
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm --SMA |                             |                             | 
0015 401-07405            48740.000  TON  |      43.10000     2100694.00|                             | 
  QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0016 401-07410             1224.000  TON  |      52.00000       63648.00|                             | 
  QC/QA-HMA, 5, 64, BASE, 25.0 mm         |                             |                             | 
0017 405-05517               62.000  TON  |     305.00000       18910.00|                             | 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0018 406-05520              157.000  TON  |     240.00000       37680.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0019 506-06333               19.000  SYS  |     500.00000        9500.00|                             | 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0020 506-06334                2.000  SYS  |     750.00000        1500.00|                             | 
  PCCP PATCHING, PARTIAL DEPTH            |                             |                             | 
0021 507-07482             1468.000  LFT  |       2.40000        3523.20|                             | 
  CRACKS AND JOINTS IN PCCP, ROUT AND SEA |                             |                             | 
0022 601-01522                2.000  EACH |    1700.00000        3400.00|                             | 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0023 601-05999                5.000  EACH |      50.00000         250.00|                             | 
  CURVED TERMINAL END                     |                             |                             | 
0024 601-94689               28.000  EACH |    2100.00000       58800.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0025 601-94690                4.000  EACH |    3450.00000       13800.00|                             | 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0026 601-97774                1.000  EACH |    1100.00000        1100.00|                             | 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0027 601-97803                1.000  EACH |    2225.00000        2225.00|                             | 
  GUARDRAIL END TREATMENT, MS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0028 601-99105             4598.000  LFT  |      12.50000       57475.00|                             | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0029 605-02493              372.000  SYS  |      19.00000        7068.00|                             | 
  CURB ISLAND, CONCRETE                   |                             |                             | 
0030 605-06090              400.000  LFT  |      13.00000        5200.00|                             | 
  CURB, INTEGRAL, CONCRETE                |                             |                             | 
0031 605-06100             1674.000  LFT  |      19.00000       31806.00|                             | 
  CURB, INTEGRAL, C, CONCRETE             |                             |                             | 
0032 606-07484           121047.000  LFT  |       0.14000       16946.58|                             | 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,912,775.61                                                   ROUTE : 70 
     CALL ORDER   : 196                     CONTRACT ID : R -27645-A                   COUNTIES : WAYNE 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 612-04315               36.000  TON  |    1350.00000       48600.00|                             | 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0034 612-05081                2.000  EACH |    3150.00000        6300.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0035 612-60410              600.000  EACH |      27.30000       16380.00|                             | 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0036 718-06528               15.000  EACH |     600.00000        9000.00|                             | 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0037 718-06529               15.000  EACH |     600.00000        9000.00|                             | 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0038 718-06531               16.000  EACH |     600.00000        9600.00|                             | 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0039 724-02221               76.000  LFT  |     125.00000        9500.00|                             | 
  EXPANSION JOINT, POLYMER MODIFIED       |                             |                             | 
  ASPHALT                                 |                             |                             | 
0040 725-06858              470.000  LFT  |     130.00000       61100.00|                             | 
  PIPE LINER, THERMOPLASTIC, 36 IN.       |                             |                             | 
0041 725-06861              246.000  LFT  |     210.00000       51660.00|                             | 
  PIPE LINER, THERMOPLASTIC, AREA 6.5 SFT |                             |                             | 
0042 801-01093                4.000  EACH |     680.00000        2720.00|                             | 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0043 801-06640               22.000  EACH |      84.00000        1848.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0044 801-06710              360.000  DAY  |       9.50000        3420.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0045 801-06775                       LUMP |  410639.00000      410639.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0046 801-07117                4.000  EACH |     680.00000        2720.00|                             | 
  TEMPORARY WORKSITE FLASHING LIGHT SIGN  |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0047 801-07215              360.000  DAY  |      42.00000       15120.00|                             | 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0048 808-06702            15140.000  LFT  |       0.30000        4542.00|                             | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                             |                             | 
  IN.                                     |                             |                             | 
0049 808-06713            62065.000  LFT  |       0.08000        4965.20|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,912,775.61                                                   ROUTE : 70 
     CALL ORDER   : 196                     CONTRACT ID : R -27645-A                   COUNTIES : WAYNE 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0050 808-06714            60559.000  LFT  |       0.08000        4844.72|                             | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0051 808-75008             3000.000  LFT  |       0.16000         480.00|                             | 
  LINE, PAINT, SOLID, WHITE, 8 IN.        |                             |                             | 
0052 808-75996              986.000  EACH |       5.00000        4930.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0053 808-75998              986.000  EACH |      22.50000       22185.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     5,863,757.07|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     5,863,757.07|           $     4,899,703.96|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 200 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   346,199.10                                                   ROUTE : 65 
     CALL ORDER   : 200                     CONTRACT ID : R -27794-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :   65  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $       337,890.30  100.0000% 
   2   35-0626844     RUDOLPH, J.H. & CO                                                         $       339,816.40  100.5700% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1009310          |(   2  ) 35-0626844          |(      ) 
                                          |DEIG BROTHERS LUMBER & CONST |RUDOLPH, J.H. & CO           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   16000.00000       16000.00|   16000.00000       16000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |    2070.00000       18630.00|    1275.00000       11475.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   16800.00000       16800.00|   16950.00000       16950.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    5200.00000        5200.00|   14000.00000       14000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-78515                       LUMP |     710.00000         710.00|     800.00000         800.00| 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0008 203-02000             2395.000  m3   |      10.40000       24908.00|      18.00000       43110.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0009 205-06932               60.000  m    |      17.00000        1020.00|      16.00000         960.00| 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0010 205-06937              220.000  m    |       4.40000         968.00|       6.00000        1320.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0011 207-07500             1208.000  m2   |       7.20000        8697.60|      21.00000       25368.00| 
  SUBGRADE TREATMENT, TYPE C              |                             |                             | 
0012 211-07454               25.000  m3   |      41.50000        1037.50|     122.00000        3050.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0013 303-01180              762.000  Mg   |      25.70000       19583.40|      25.00000       19050.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 200 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   346,199.10                                                   ROUTE : 65 
     CALL ORDER   : 200                     CONTRACT ID : R -27794-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1009310          |(   2   ) 35-0626844         |(      ) 
                                          |DEIG BROTHERS LUMBER & CONST |RUDOLPH, J.H. & CO           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 304-07490              105.000  Mg   |     158.00000       16590.00|      85.00000        8925.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0015 304-07493              238.000  Mg   |      67.00000       15946.00|      52.50000       12495.00| 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0016 306-08036             1768.000  m2   |       2.90000        5127.20|       0.40000         707.20| 
  MILLING, ASPHALT, 50 mm                 |                             |                             | 
0017 306-08043              381.000  m2   |       3.90000        1485.90|       1.30000         495.30| 
  MILLING, TRANSITION                     |                             |                             | 
0018 402-07433              292.000  Mg   |      68.00000       19856.00|      38.00000       11096.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0019 402-07438              111.000  Mg   |      69.00000        7659.00|      52.00000        5772.00| 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0020 402-07441              368.000  Mg   |      62.00000       22816.00|      41.60000       15308.80| 
  HMA BASE, TYPE B                        |                             |                             | 
0021 402-07451              216.000  Mg   |      92.00000       19872.00|      34.00000        7344.00| 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0022 406-05521             6830.000  m2   |       0.15000        1024.50|       0.10000         683.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 610-07486              169.000  Mg   |     112.00000       18928.00|      79.00000       13351.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0024 611-05330              269.000  m2   |      42.50000       11432.50|      32.00000        8608.00| 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                             |                             | 
  150 mm                                  |                             |                             | 
0025 611-06497                6.000  EACH |     132.00000         792.00|     125.00000         750.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0026 615-06490               34.000  EACH |     102.00000        3468.00|      95.00000        3230.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0027 615-06505                7.000  EACH |     525.00000        3675.00|     495.00000        3465.00| 
  MONUMENT, B                             |                             |                             | 
0028 621-06567               55.000  kL   |      15.00000         825.00|      13.65000         750.75| 
  WATER                                   |                             |                             | 
0029 621-06575             3025.000  m2   |       3.70000       11192.50|       4.50000       13612.50| 
  SODDING, NURSERY                        |                             |                             | 
0030 715-03475                3.000  EACH |     415.00000        1245.00|     335.00000        1005.00| 
  SAFETY METAL END SECTION, 4:1, 375 mm   |                             |                             | 
0031 715-05121               13.000  m    |      73.00000         949.00|     250.00000        3250.00| 
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                             |                             | 
0032 715-05169              105.000  m    |      61.00000        6405.00|     105.00000       11025.00| 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
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                                                                                                                   PAGE : 200 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   346,199.10                                                   ROUTE : 65 
     CALL ORDER   : 200                     CONTRACT ID : R -27794-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1009310          |(   2   ) 35-0626844         |(      ) 
                                          |DEIG BROTHERS LUMBER & CONST |RUDOLPH, J.H. & CO           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 715-46005                9.000  EACH |     310.00000        2790.00|     275.00000        2475.00| 
  PIPE END SECTION, 375 mm                |                             |                             | 
0034 715-46010                2.000  EACH |     410.00000         820.00|     330.00000         660.00| 
  PIPE END SECTION, 450 mm                |                             |                             | 
0035 801-06203             1360.000  m    |       0.85000        1156.00|       1.00000        1360.00| 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 
0036 801-06207              700.000  m    |       3.20000        2240.00|       3.00000        2100.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0037 801-06640               23.000  EACH |      90.00000        2070.00|      85.00000        1955.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0038 801-06775                       LUMP |   17000.00000       17000.00|   30000.00000       30000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0039 801-07119               10.000  m    |      82.00000         820.00|      75.00000         750.00| 
  BARRICADE, III-B                        |                             |                             | 
0040 802-05701                6.000  m    |      33.00000         198.00|      32.65000         195.90| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0041 802-76025                1.000  m2   |     150.00000         150.00|     214.15000         214.15| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0042 802-76035                1.000  m2   |     160.00000         160.00|     235.65000         235.65| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0043 805-01815                3.000  EACH |    1690.00000        5070.00|    1600.00000        4800.00| 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7  |                             |                             | 
0044 805-02087                       LUMP |     425.00000         425.00|     375.00000         375.00| 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0045 805-78010                1.000  EACH |    1030.00000        1030.00|     960.00000         960.00| 
  CONTROLLER AND CABINET, FLASHER, SOLID  |                             |                             | 
  STATE                                   |                             |                             | 
0046 805-78190                4.000  EACH |     340.00000        1360.00|     312.00000        1248.00| 
  TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm     |                             |                             | 
  AMBER                                   |                             |                             | 
0047 805-78195                2.000  EACH |     330.00000         660.00|     300.00000         600.00| 
  TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED |                             |                             | 
0048 805-78415                2.000  EACH |    1290.00000        2580.00|    1200.00000        2400.00| 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   346,199.10                                                   ROUTE : 65 
     CALL ORDER   : 200                     CONTRACT ID : R -27794-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1009310          |(   2   ) 35-0626844         |(      ) 
                                          |DEIG BROTHERS LUMBER & CONST |RUDOLPH, J.H. & CO           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0049 805-78420                2.000  EACH |     292.00000         584.00|     252.00000         504.00| 
  DISCONNECT HANGER                       |                             |                             | 
0050 805-78445                1.000  EACH |     510.00000         510.00|     475.00000         475.00| 
  SIGNAL SERVICE                          |                             |                             | 
0051 805-78467               11.000  m    |       5.00000          55.00|       5.00000          55.00| 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0052 805-78480               89.000  m    |       3.20000         284.80|       3.05000         271.45| 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0053 805-78485               99.000  m    |       3.50000         346.50|       3.30000         326.70| 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0054 805-81032                3.000  EACH |    3430.00000       10290.00|    3240.00000        9720.00| 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                             |                             | 
0055 808-01045               23.000  m    |       1.40000          32.20|       1.25000          28.75| 
  LINE, THERMOPLASTIC, DOTTED, YELLOW,    |                             |                             | 
  100 mm, 600 mm LINE, 1200 mm GAP        |                             |                             | 
0056 808-06703              623.000  m    |       1.40000         872.20|       1.25000         778.75| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0057 808-06705               19.000  m    |       2.70000          51.30|       2.55000          48.45| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                             |                             | 
  mm                                      |                             |                             | 
0058 808-75245              486.000  m    |       1.40000         680.40|       1.25000         607.50| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0059 808-75260                9.000  m    |      21.00000         189.00|      19.35000         174.15| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 300 mm   |                             |                             | 
0060 808-75278                9.000  m    |      21.00000         189.00|      19.35000         174.15| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                             |                             | 
0061 808-75297               17.000  m    |      37.00000         629.00|      35.75000         607.75| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0062 808-75996               15.000  EACH |      14.00000         210.00|      20.00000         300.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0063 808-75998               22.000  EACH |      71.00000        1562.00|      65.00000        1430.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0064 808-98796               22.000  m    |       1.40000          30.80|       1.25000          27.50| 
  LINE, THERMOPLASTIC, DOTTED, WHITE, 100 |                             |                             | 
  mm, 600 mm LINE, 1200 mm GAP            |                             |                             | 
     SECTION TOTALS                       |           $       337,890.30|           $       339,816.40|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       337,890.30|           $       339,816.40|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 206 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   132,502.00                                                   ROUTE : 46 
     CALL ORDER   : 206                     CONTRACT ID : R -27850-B                   COUNTIES : MONROE 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   90  CALENDAR DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1817574     YARDBERRY LANDSCAPE                                                        $       131,949.00  100.0000% 
   2   90-0177865     HIS CONSTRUCTORS LLC                                                       $       137,302.00  104.0569% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1817574          |(   2  ) 90-0177865          |(      ) 
                                          |YARDBERRY LANDSCAPE          |HIS CONSTRUCTORS LLC         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ENHANCEMENT, LANDSCAPING 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3500.00000        3500.00|    3000.00000        3000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0003 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0004 110-01001                       LUMP |    6283.00000        6283.00|    6700.00000        6700.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 203-02046                1.000  EACH |    6000.00000        6000.00|   13000.00000       13000.00| 
  GRADING IN GORE AREA                    |                             |                             | 
0006 616-04917                       LUMP |   52000.00000       52000.00|   46500.00000       46500.00| 
  LIMESTONE , INSTALL                     |                             |                             | 
0007 621-06560              800.000  SYS  |       1.00000         800.00|       1.75000        1400.00| 
  MULCHED SEEDING, U                      |                             |                             | 
0008 707-99085                2.000  EACH |    2150.00000        4300.00|    3400.00000        6800.00| 
  FLAG POLE                               |                             |                             | 
0009 801-06640               12.000  EACH |      95.00000        1140.00|     125.00000        1500.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0010 801-06775                       LUMP |    4500.00000        4500.00|   12000.00000       12000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0011 807-96868               16.000  EACH |    3339.00000       53424.00|    2900.00000       46400.00| 
  LUMINAIRE, INSTALL                      |                             |                             | 
     SECTION TOTALS                       |           $       131,949.00|           $       137,302.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       131,949.00|           $       137,302.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 210 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,759,068.74                                                   ROUTE : 
     CALL ORDER   : 210                     CONTRACT ID : R -27904-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 06/02/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1341287     HARCO ASPHALT PAVING INC.                                                  $     1,407,597.34  100.0000% 
   2   35-1385672     FORCE CONSTRUCTION CO. INC.                                                $     1,430,962.57  101.6599% 
   3   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                            $     1,473,209.50  104.6613% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,735,800.00  123.3165% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1341287          |(   2  ) 35-1385672          |(   3  ) 35-1151771 
                                          |HARCO ASPHALT PAVING INC.    |FORCE CONSTRUCTION CO. INC.  |CALUMET ASPHALT PAVING CO. IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ENHANCEMENT, PEDESTRIAN/BIKE TRAIL 
                                          |                             |                             | 
0001 105-06845                       LUMP |   55000.00000       55000.00|   28300.00000       28300.00|   30000.00000       30000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               15.000  MOS  |    1900.00000       28500.00|    1352.00000       20280.00|    1800.00000       27000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   60000.00000       60000.00|  149851.00000      149851.00|  100000.00000      100000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-01015                       LUMP |   67500.00000       67500.00|   37500.00000       37500.00|   50000.00000       50000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0007 201-90788                       LUMP |   10000.00000       10000.00|    4827.00000        4827.00|   12000.00000       12000.00 
  DEBRIS, REMOVE                          |                             |                             | 
0008 202-01667              117.000  EACH |      70.00000        8190.00|      11.76000        1375.92|     100.00000       11700.00 
  SIGN AND SUPPORTS, WOOD POST, REMOVE    |                             |                             | 
0009 202-01874                2.000  EACH |      50.00000         100.00|      63.42000         126.84|     100.00000         200.00 
  SHEET SIGN AND POST, REMOVE             |                             |                             | 
0010 202-02240             2140.000  SYS  |       7.50000       16050.00|       8.46000       18104.40|       3.50000        7490.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0011 202-02245               31.000  EACH |     180.00000        5580.00|      50.00000        1550.00|     350.00000       10850.00 
  TREE, 6 IN., REMOVE                     |                             |                             | 
0012 202-02255               11.000  EACH |     350.00000        3850.00|     600.00000        6600.00|     350.00000        3850.00 
  TREE, 18 IN., REMOVE                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,759,068.74                                                   ROUTE : 
     CALL ORDER   : 210                     CONTRACT ID : R -27904-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1341287          |(   2   ) 35-1385672         |(   3  ) 35-1151771 
                                          |HARCO ASPHALT PAVING INC.    |FORCE CONSTRUCTION CO. INC.  |CALUMET ASPHALT PAVING CO. IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 202-02260               34.000  EACH |     600.00000       20400.00|     725.00000       24650.00|     500.00000       17000.00 
  TREE, 30 IN., REMOVE                    |                             |                             | 
0014 202-02271                3.000  EACH |     500.00000        1500.00|     545.34000        1636.02|     550.00000        1650.00 
  HEADWALL, REMOVE                        |                             |                             | 
0015 202-02274              650.000  LFT  |       9.00000        5850.00|       5.03000        3269.50|       6.50000        4225.00 
  CURB, CONCRETE, INTEGRAL, REMOVE        |                             |                             | 
0016 202-02278              535.000  LFT  |       7.00000        3745.00|       6.12000        3274.20|       5.75000        3076.25 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0017 202-91010                4.000  EACH |    1200.00000        4800.00|     700.00000        2800.00|     450.00000        1800.00 
  TREE, 24 IN., REMOVE                    |                             |                             | 
0018 202-91011                2.000  EACH |    1400.00000        2800.00|    1000.00000        2000.00|     500.00000        1000.00 
  TREE, 36 IN., REMOVE                    |                             |                             | 
0019 202-91385                2.000  EACH |     325.00000         650.00|     267.88000         535.76|     350.00000         700.00 
  INLET, REMOVE                           |                             |                             | 
0020 202-94747                1.000  EACH |     100.00000         100.00|     133.93000         133.93|      85.00000          85.00 
  POST, REMOVE                            |                             |                             | 
0021 202-96133              126.000  LFT  |       7.00000         882.00|      14.64000        1844.64|      14.00000        1764.00 
  PIPE, REMOVE                            |                             |                             | 
0022 203-02000            15000.000  CYS  |       4.25000       63750.00|       9.89000      148350.00|      10.00000      150000.00 
  EXCAVATION, COMMON                      |                             |                             | 
0023 203-02376                       LUMP |   30000.00000       30000.00|   14086.00000       14086.00|   12000.00000       12000.00 
  EXCAVATION, COMMON, FOR DITCH GRADING   |                             |                             | 
0024 205-02459                       LUMP |   56000.00000       56000.00|   22849.00000       22849.00|   12000.00000       12000.00 
  EROSION CONTROL                         |                             |                             | 
0025 205-06936                2.000  TON  |      30.00000          60.00|     150.55000         301.10|     250.00000         500.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0026 210-06990                2.000  EACH |    9000.00000       18000.00|   13645.96000       27291.92|   16000.00000       32000.00 
  LIMESTONE , CHESS TABLE                 |                             |                             | 
0027 210-08404                2.000  EACH |     300.00000         600.00|    1638.86000        3277.72|    2600.00000        5200.00 
  PIT , HORSESHOE                         |                             |                             | 
0028 211-02050             4600.000  CYS  |      14.00000       64400.00|      19.53000       89838.00|      23.00000      105800.00 
  B BORROW                                |                             |                             | 
0029 301-07448             4666.000  TON  |      18.00000       83988.00|      20.87000       97379.42|      30.00000      139980.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0030 303-93714                4.000  EACH |    2000.00000        8000.00|    3668.44000       14673.76|     800.00000        3200.00 
  BOULDER , LIMESTONE                     |                             |                             | 
0031 306-08033             2715.000  SYS  |       2.10000        5701.50|       0.65000        1764.75|       2.50000        6787.50 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0032 401-07320             1023.000  TON  |      54.00000       55242.00|      47.00000       48081.00|      52.00000       53196.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,759,068.74                                                   ROUTE : 
     CALL ORDER   : 210                     CONTRACT ID : R -27904-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1341287          |(   2   ) 35-1385672         |(   3  ) 35-1151771 
                                          |HARCO ASPHALT PAVING INC.    |FORCE CONSTRUCTION CO. INC.  |CALUMET ASPHALT PAVING CO. IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 401-07355             2045.000  TON  |      41.00000       83845.00|      43.00000       87935.00|      48.00000       98160.00 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 9.5 mm  |                             |                             | 
0034 401-07406               90.000  TON  |      58.00000        5220.00|     100.00000        9000.00|     100.00000        9000.00 
  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                             |                             | 
0035 402-05498              224.000  TON  |      55.00000       12320.00|      61.00000       13664.00|      70.00000       15680.00 
  HMA FOR PARKING AREA                    |                             |                             | 
0036 601-90027              449.000  LFT  |      18.00000        8082.00|      26.00000       11674.00|      26.00000       11674.00 
  GUARD RAIL, WOOD BEAM                   |                             |                             | 
0037 601-99105              770.000  LFT  |      17.00000       13090.00|      12.50000        9625.00|      12.50000        9625.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0038 603-04099               12.000  EACH |     550.00000        6600.00|    1420.00000       17040.00|    1420.00000       17040.00 
  PIPE BOLLARD , COLLAPSIBLE              |                             |                             | 
0039 604-04439              256.000  SYS  |      56.00000       14336.00|      54.04000       13834.24|      67.00000       17152.00 
  TEXTURED CONCRETE PAVEMENT              |                             |                             | 
0040 604-04785                2.000  EACH |   47750.00000       95500.00|   30613.35000       61226.70|   35000.00000       70000.00 
  RAMP , BOAT                             |                             |                             | 
0041 604-07894              146.000  SYS  |     110.00000       16060.00|     100.00000       14600.00|      96.00000       14016.00 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0042 604-90256              506.000  SYS  |      46.00000       23276.00|      42.00000       21252.00|      40.00000       20240.00 
  SIDEWALK, CONCRETE, 6 IN.               |                             |                             | 
0043 604-91531                9.000  SYS  |      38.00000         342.00|      35.00000         315.00|      85.00000         765.00 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0044 605-06120              775.000  LFT  |      12.50000        9687.50|      40.30000       31232.50|      27.00000       20925.00 
  CURB, CONCRETE                          |                             |                             | 
0045 605-06140             2178.000  LFT  |      14.50000       31581.00|      13.00000       28314.00|      26.50000       57717.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0046 605-95486              146.000  LFT  |      14.50000        2117.00|      13.00000        1898.00|      24.50000        3577.00 
  CURB AND GUTTER, ROLLED, CONCRETE       |                             |                             | 
0047 607-06335             1159.000  LFT  |      45.00000       52155.00|      40.00000       46360.00|      25.00000       28975.00 
  PAVED SIDE DITCH, A                     |                             |                             | 
0048 611-95023                1.000  EACH |     250.00000         250.00|     231.86000         231.86|     100.00000         100.00 
  MAILBOX ASSEMBLY, RESET                 |                             |                             | 
0049 615-06495                1.000  EACH |     300.00000         300.00|     231.86000         231.86|     400.00000         400.00 
  RIGHT OF WAY MARKER, RESET              |                             |                             | 
0050 615-06496               13.000  EACH |      50.00000         650.00|     431.31000        5607.03|      25.00000         325.00 
  PARKING BARRIER                         |                             |                             | 
0051 616-02305               63.000  CYS  |     150.00000        9450.00|     157.00000        9891.00|     110.00000        6930.00 
  GABIONS                                 |                             |                             | 
0052 616-06405              190.000  TON  |      26.00000        4940.00|      20.23000        3843.70|      35.00000        6650.00 
  RIPRAP, REVETMENT                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,759,068.74                                                   ROUTE : 
     CALL ORDER   : 210                     CONTRACT ID : R -27904-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1341287          |(   2   ) 35-1385672         |(   3  ) 35-1151771 
                                          |HARCO ASPHALT PAVING INC.    |FORCE CONSTRUCTION CO. INC.  |CALUMET ASPHALT PAVING CO. IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0053 621-04258              242.000  LBS  |       1.50000         363.00|       6.00000        1452.00|       1.25000         302.50 
  SEED MIXTURE , A                        |                             |                             | 
0054 621-04316              280.000  LFT  |       1.50000         420.00|       0.84000         235.20|       1.40000         392.00 
  SPADE EDGE                              |                             |                             | 
0055 621-06545                1.000  TON  |    1400.00000        1400.00|     460.00000         460.00|    1221.00000        1221.00 
  FERTILIZER                              |                             |                             | 
0056 621-06565                4.000  TON  |     715.00000        2860.00|     365.00000        1460.00|     650.00000        2600.00 
  MULCHING MATERIAL                       |                             |                             | 
0057 621-06570               34.000  CYS  |     110.00000        3740.00|      25.00000         850.00|     103.00000        3502.00 
  TOP SOIL                                |                             |                             | 
0058 621-98038               15.000  CYS  |      90.00000        1350.00|      60.00000         900.00|      80.00000        1200.00 
  MULCH, HARDWOOD SHREDDED BARK           |                             |                             | 
0059 622-01937              231.000  EACH |      27.00000        6237.00|      11.50000        2656.50|      24.50000        5659.50 
  PLANT , ORNAMENTAL GRASS                |                             |                             | 
0060 622-05639               23.000  EACH |      25.00000         575.00|      45.00000        1035.00|      45.50000        1046.50 
  PLANT, DECIDUOUS SHRUB, OVER 18 TO 24   |                             |                             | 
  IN.                                     |                             |                             | 
0061 622-05654              741.000  EACH |      20.00000       14820.00|       9.95000        7372.95|      17.95000       13300.95 
  PLANT, PERENNIAL                        |                             |                             | 
0062 702-76240                2.000  CYS  |     300.00000         600.00|     235.93000         471.86|    1000.00000        2000.00 
  CONCRETE PAD                            |                             |                             | 
0063 704-04850              300.000  SYS  |      42.00000       12600.00|      37.63000       11289.00|      55.00000       16500.00 
  CONCRETE PAVING, SCORED                 |                             |                             | 
0064 712-03812               10.000  EACH |    1000.00000       10000.00|    3702.58000       37025.80|    1550.00000       15500.00 
  BENCH                                   |                             |                             | 
0065 715-01472                6.000  EACH |     500.00000        3000.00|     572.25000        3433.50|     875.00000        5250.00 
  PIPE END SECTION, PRECAST CONCRETE, 18  |                             |                             | 
  IN.                                     |                             |                             | 
0066 715-01662               30.000  LFT  |      40.00000        1200.00|      19.61000         588.30|     100.00000        3000.00 
  PIPE CLEANING, 12 IN TO 48 IN  DIA      |                             |                             | 
0067 715-01765               29.000  EACH |     450.00000       13050.00|     506.94000       14701.26|     875.00000       25375.00 
  PIPE END SECTION, PRECAST CONCRETE, 12  |                             |                             | 
  IN.                                     |                             |                             | 
0068 715-04612              602.000  LFT  |      30.00000       18060.00|      21.30000       12822.60|      46.00000       27692.00 
  PIPE , REINFORCED CONCRETE, III, 12 IN. |                             |                             | 
0069 715-04632                1.000  EACH |    1100.00000        1100.00|    1823.24000        1823.24|    1500.00000        1500.00 
  PIPE END SECTION, PRECAST CONCRETE, 36  |                             |                             | 
  IN.                                     |                             |                             | 
0070 715-41055               86.000  LFT  |      34.00000        2924.00|      33.55000        2885.30|      50.00000        4300.00 
  PIPE, REINFORCED CONCRETE, III, 18 IN.  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,759,068.74                                                   ROUTE : 
     CALL ORDER   : 210                     CONTRACT ID : R -27904-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1341287          |(   2   ) 35-1385672         |(   3  ) 35-1151771 
                                          |HARCO ASPHALT PAVING INC.    |FORCE CONSTRUCTION CO. INC.  |CALUMET ASPHALT PAVING CO. IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0071 715-41065              355.000  LFT  |      40.00000       14200.00|      37.25000       13223.75|      42.00000       14910.00 
  PIPE, REINFORCED CONCRETE, III, 24 IN.  |                             |                             | 
0072 715-41085               32.000  LFT  |      56.00000        1792.00|      78.06000        2497.92|     135.00000        4320.00 
  PIPE, REINFORCED CONCRETE, III, 36 IN.  |                             |                             | 
0073 715-96389               10.000  EACH |     550.00000        5500.00|     823.70000        8237.00|    1000.00000       10000.00 
  PIPE END SECTION, PRECAST CONCRETE, 24  |                             |                             | 
  IN.                                     |                             |                             | 
0074 720-44000                1.000  EACH |     250.00000         250.00|     386.51000         386.51|     450.00000         450.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0075 720-45065                1.000  EACH |    2000.00000        2000.00|    2265.81000        2265.81|    3800.00000        3800.00 
  INLET, N12                              |                             |                             | 
0076 720-98174                3.000  EACH |    1675.00000        5025.00|    1778.00000        5334.00|    2300.00000        6900.00 
  INLET, B15                              |                             |                             | 
0077 720-98555                4.000  EACH |    1675.00000        6700.00|    1733.00000        6932.00|    2100.00000        8400.00 
  INLET, C15                              |                             |                             | 
0078 801-06775                       LUMP |   49000.00000       49000.00|   30112.00000       30112.00|   24000.00000       24000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0079 802-03736                7.000  EACH |     100.00000         700.00|      95.00000         665.00|      95.00000         665.00 
  POST AND PANEL SIGN                     |                             |                             | 
0080 802-04314               55.000  EACH |     950.00000       52250.00|     903.66000       49701.30|     903.66000       49701.30 
  SIGN , INFORMATION                      |                             |                             | 
0081 802-04314                5.000  EACH |     352.00000        1760.00|     320.00000        1600.00|     320.00000        1600.00 
  SIGN , SINGLE PEDESTAL                  |                             |                             | 
0082 802-76025                5.000  SFT  |     126.50000         632.50|     115.00000         575.00|     115.00000         575.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0083 802-91122                1.000  EACH |     200.00000         200.00|      75.00000          75.00|      75.00000          75.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0084 808-03439               60.000  LFT  |       5.00000         300.00|       6.00000         360.00|       6.00000         360.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK, WHITE, 24 IN.                |                             |                             | 
0085 808-04767             1440.000  LFT  |      20.00000       28800.00|       0.30000         432.00|       0.30000         432.00 
  LINE , PAINT, SOLID, BLUE, 4 IN.,       |                             |                             | 
  HANDICAPPED                             |                             |                             | 
0086 808-06703             1604.000  LFT  |      45.00000       72180.00|       0.50000         802.00|       0.50000         802.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0087 808-06713             1400.000  LFT  |       0.20000         280.00|       0.30000         420.00|       0.30000         420.00 
  LINE, PAINT, SOLID, WHITE, 4 IN. ,      |                             |                             | 
  PARKING LOT                             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,759,068.74                                                   ROUTE : 
     CALL ORDER   : 210                     CONTRACT ID : R -27904-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1341287          |(   2   ) 35-1385672         |(   3  ) 35-1151771 
                                          |HARCO ASPHALT PAVING INC.    |FORCE CONSTRUCTION CO. INC.  |CALUMET ASPHALT PAVING CO. IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0088 808-75245              802.000  LFT  |       0.42000         336.84|      50.50000       40501.00|       0.50000         401.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0089 808-97222                7.000  EACH |      50.00000         350.00|     150.00000        1050.00|     150.00000        1050.00 
  PAVEMENT MESSAGE MARKINGS, PAINT,       |                             |                             | 
  HANDICAP SYMBOL                         |                             |                             | 
     SECTION TOTALS                       |           $     1,407,597.34|           $     1,430,962.57|           $     1,473,209.50 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,407,597.34|           $     1,430,962.57|           $     1,473,209.50 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,759,068.74                                                   ROUTE : 
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                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ENHANCEMENT, PEDESTRIAN/BIKE TRAIL 
                                          |                             |                             | 
0001 105-06845                       LUMP |   29000.00000       29000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               15.000  MOS  |    2500.00000       37500.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|                             | 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   73765.58000       73765.58|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-01015                       LUMP |   15000.00000       15000.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0007 201-90788                       LUMP |    8000.00000        8000.00|                             | 
  DEBRIS, REMOVE                          |                             |                             | 
0008 202-01667              117.000  EACH |     150.00000       17550.00|                             | 
  SIGN AND SUPPORTS, WOOD POST, REMOVE    |                             |                             | 
0009 202-01874                2.000  EACH |     150.00000         300.00|                             | 
  SHEET SIGN AND POST, REMOVE             |                             |                             | 
0010 202-02240             2140.000  SYS  |      16.00000       34240.00|                             | 
  PAVEMENT REMOVAL                        |                             |                             | 
0011 202-02245               31.000  EACH |     210.00000        6510.00|                             | 
  TREE, 6 IN., REMOVE                     |                             |                             | 
0012 202-02255               11.000  EACH |     670.00000        7370.00|                             | 
  TREE, 18 IN., REMOVE                    |                             |                             | 
0013 202-02260               34.000  EACH |    1000.00000       34000.00|                             | 
  TREE, 30 IN., REMOVE                    |                             |                             | 
0014 202-02271                3.000  EACH |     160.00000         480.00|                             | 
  HEADWALL, REMOVE                        |                             |                             | 
0015 202-02274              650.000  LFT  |      10.00000        6500.00|                             | 
  CURB, CONCRETE, INTEGRAL, REMOVE        |                             |                             | 
0016 202-02278              535.000  LFT  |      10.00000        5350.00|                             | 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0017 202-91010                4.000  EACH |     820.00000        3280.00|                             | 
  TREE, 24 IN., REMOVE                    |                             |                             | 
0018 202-91011                2.000  EACH |    1500.00000        3000.00|                             | 
  TREE, 36 IN., REMOVE                    |                             |                             | 
0019 202-91385                2.000  EACH |     260.00000         520.00|                             | 
  INLET, REMOVE                           |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,759,068.74                                                   ROUTE : 
     CALL ORDER   : 210                     CONTRACT ID : R -27904-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 202-94747                1.000  EACH |     150.00000         150.00|                             | 
  POST, REMOVE                            |                             |                             | 
0021 202-96133              126.000  LFT  |      23.00000        2898.00|                             | 
  PIPE, REMOVE                            |                             |                             | 
0022 203-02000            15000.000  CYS  |      16.00000      240000.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0023 203-02376                       LUMP |   17000.00000       17000.00|                             | 
  EXCAVATION, COMMON, FOR DITCH GRADING   |                             |                             | 
0024 205-02459                       LUMP |   35000.00000       35000.00|                             | 
  EROSION CONTROL                         |                             |                             | 
0025 205-06936                2.000  TON  |    1000.00000        2000.00|                             | 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0026 210-06990                2.000  EACH |    9600.00000       19200.00|                             | 
  LIMESTONE , CHESS TABLE                 |                             |                             | 
0027 210-08404                2.000  EACH |    3600.00000        7200.00|                             | 
  PIT , HORSESHOE                         |                             |                             | 
0028 211-02050             4600.000  CYS  |      20.00000       92000.00|                             | 
  B BORROW                                |                             |                             | 
0029 301-07448             4666.000  TON  |      30.00000      139980.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0030 303-93714                4.000  EACH |    2900.00000       11600.00|                             | 
  BOULDER , LIMESTONE                     |                             |                             | 
0031 306-08033             2715.000  SYS  |       2.00000        5430.00|                             | 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0032 401-07320             1023.000  TON  |      64.00000       65472.00|                             | 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0033 401-07355             2045.000  TON  |      44.00000       89980.00|                             | 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 9.5 mm  |                             |                             | 
0034 401-07406               90.000  TON  |      60.00000        5400.00|                             | 
  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                             |                             | 
0035 402-05498              224.000  TON  |      84.00000       18816.00|                             | 
  HMA FOR PARKING AREA                    |                             |                             | 
0036 601-90027              449.000  LFT  |      27.00000       12123.00|                             | 
  GUARD RAIL, WOOD BEAM                   |                             |                             | 
0037 601-99105              770.000  LFT  |      13.00000       10010.00|                             | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0038 603-04099               12.000  EACH |    1500.00000       18000.00|                             | 
  PIPE BOLLARD , COLLAPSIBLE              |                             |                             | 
0039 604-04439              256.000  SYS  |      64.00000       16384.00|                             | 
  TEXTURED CONCRETE PAVEMENT              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,759,068.74                                                   ROUTE : 
     CALL ORDER   : 210                     CONTRACT ID : R -27904-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 604-04785                2.000  EACH |  115000.00000      230000.00|                             | 
  RAMP , BOAT                             |                             |                             | 
0041 604-07894              146.000  SYS  |      86.00000       12556.00|                             | 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0042 604-90256              506.000  SYS  |      54.00000       27324.00|                             | 
  SIDEWALK, CONCRETE, 6 IN.               |                             |                             | 
0043 604-91531                9.000  SYS  |      64.00000         576.00|                             | 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0044 605-06120              775.000  LFT  |      30.00000       23250.00|                             | 
  CURB, CONCRETE                          |                             |                             | 
0045 605-06140             2178.000  LFT  |      20.00000       43560.00|                             | 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0046 605-95486              146.000  LFT  |      30.00000        4380.00|                             | 
  CURB AND GUTTER, ROLLED, CONCRETE       |                             |                             | 
0047 607-06335             1159.000  LFT  |      40.00000       46360.00|                             | 
  PAVED SIDE DITCH, A                     |                             |                             | 
0048 611-95023                1.000  EACH |     210.00000         210.00|                             | 
  MAILBOX ASSEMBLY, RESET                 |                             |                             | 
0049 615-06495                1.000  EACH |     210.00000         210.00|                             | 
  RIGHT OF WAY MARKER, RESET              |                             |                             | 
0050 615-06496               13.000  EACH |      30.00000         390.00|                             | 
  PARKING BARRIER                         |                             |                             | 
0051 616-02305               63.000  CYS  |     180.00000       11340.00|                             | 
  GABIONS                                 |                             |                             | 
0052 616-06405              190.000  TON  |      45.00000        8550.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0053 621-04258              242.000  LBS  |       2.30000         556.60|                             | 
  SEED MIXTURE , A                        |                             |                             | 
0054 621-04316              280.000  LFT  |       0.76000         212.80|                             | 
  SPADE EDGE                              |                             |                             | 
0055 621-06545                1.000  TON  |     370.00000         370.00|                             | 
  FERTILIZER                              |                             |                             | 
0056 621-06565                4.000  TON  |     500.00000        2000.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0057 621-06570               34.000  CYS  |     100.00000        3400.00|                             | 
  TOP SOIL                                |                             |                             | 
0058 621-98038               15.000  CYS  |     260.00000        3900.00|                             | 
  MULCH, HARDWOOD SHREDDED BARK           |                             |                             | 
0059 622-01937              231.000  EACH |      30.00000        6930.00|                             | 
  PLANT , ORNAMENTAL GRASS                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,759,068.74                                                   ROUTE : 
     CALL ORDER   : 210                     CONTRACT ID : R -27904-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0060 622-05639               23.000  EACH |      67.00000        1541.00|                             | 
  PLANT, DECIDUOUS SHRUB, OVER 18 TO 24   |                             |                             | 
  IN.                                     |                             |                             | 
0061 622-05654              741.000  EACH |      16.00000       11856.00|                             | 
  PLANT, PERENNIAL                        |                             |                             | 
0062 702-76240                2.000  CYS  |     475.00000         950.00|                             | 
  CONCRETE PAD                            |                             |                             | 
0063 704-04850              300.000  SYS  |      64.00000       19200.00|                             | 
  CONCRETE PAVING, SCORED                 |                             |                             | 
0064 712-03812               10.000  EACH |    1500.00000       15000.00|                             | 
  BENCH                                   |                             |                             | 
0065 715-01472                6.000  EACH |     640.00000        3840.00|                             | 
  PIPE END SECTION, PRECAST CONCRETE, 18  |                             |                             | 
  IN.                                     |                             |                             | 
0066 715-01662               30.000  LFT  |     100.00000        3000.00|                             | 
  PIPE CLEANING, 12 IN TO 48 IN  DIA      |                             |                             | 
0067 715-01765               29.000  EACH |     570.00000       16530.00|                             | 
  PIPE END SECTION, PRECAST CONCRETE, 12  |                             |                             | 
  IN.                                     |                             |                             | 
0068 715-04612              602.000  LFT  |      40.00000       24080.00|                             | 
  PIPE , REINFORCED CONCRETE, III, 12 IN. |                             |                             | 
0069 715-04632                1.000  EACH |    1100.00000        1100.00|                             | 
  PIPE END SECTION, PRECAST CONCRETE, 36  |                             |                             | 
  IN.                                     |                             |                             | 
0070 715-41055               86.000  LFT  |      50.00000        4300.00|                             | 
  PIPE, REINFORCED CONCRETE, III, 18 IN.  |                             |                             | 
0071 715-41065              355.000  LFT  |      60.00000       21300.00|                             | 
  PIPE, REINFORCED CONCRETE, III, 24 IN.  |                             |                             | 
0072 715-41085               32.000  LFT  |      80.00000        2560.00|                             | 
  PIPE, REINFORCED CONCRETE, III, 36 IN.  |                             |                             | 
0073 715-96389               10.000  EACH |     710.00000        7100.00|                             | 
  PIPE END SECTION, PRECAST CONCRETE, 24  |                             |                             | 
  IN.                                     |                             |                             | 
0074 720-44000                1.000  EACH |     600.00000         600.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0075 720-45065                1.000  EACH |    3300.00000        3300.00|                             | 
  INLET, N12                              |                             |                             | 
0076 720-98174                3.000  EACH |    2600.00000        7800.00|                             | 
  INLET, B15                              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,759,068.74                                                   ROUTE : 
     CALL ORDER   : 210                     CONTRACT ID : R -27904-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0077 720-98555                4.000  EACH |    2600.00000       10400.00|                             | 
  INLET, C15                              |                             |                             | 
0078 801-06775                       LUMP |    6500.00000        6500.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0079 802-03736                7.000  EACH |     100.00000         700.00|                             | 
  POST AND PANEL SIGN                     |                             |                             | 
0080 802-04314               55.000  EACH |     930.00000       51150.00|                             | 
  SIGN , INFORMATION                      |                             |                             | 
0081 802-04314                5.000  EACH |     330.00000        1650.00|                             | 
  SIGN , SINGLE PEDESTAL                  |                             |                             | 
0082 802-76025                5.000  SFT  |     120.00000         600.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0083 802-91122                1.000  EACH |      77.00000          77.00|                             | 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0084 808-03439               60.000  LFT  |      10.00000         600.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK, WHITE, 24 IN.                |                             |                             | 
0085 808-04767             1440.000  LFT  |       0.41000         590.40|                             | 
  LINE , PAINT, SOLID, BLUE, 4 IN.,       |                             |                             | 
  HANDICAPPED                             |                             |                             | 
0086 808-06703             1604.000  LFT  |       0.57000         914.28|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0087 808-06713             1400.000  LFT  |       0.41000         574.00|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN. ,      |                             |                             | 
  PARKING LOT                             |                             |                             | 
0088 808-75245              802.000  LFT  |       0.67000         537.34|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0089 808-97222                7.000  EACH |      52.00000         364.00|                             | 
  PAVEMENT MESSAGE MARKINGS, PAINT,       |                             |                             | 
  HANDICAP SYMBOL                         |                             |                             | 
     SECTION TOTALS                       |           $     1,735,800.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,735,800.00|           $             0.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,060,401.83                                                   ROUTE : 
     CALL ORDER   : 216                     CONTRACT ID : R -27973-B                   COUNTIES : LAKE 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 08/01/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   36-2231526     WALSH CONSTR COMPANY                                                       $     6,596,000.00  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     7,371,093.90  111.7510% 
   3   35-1139301     E & B PAVING, INC.                                                         $     7,847,503.07  118.9737% 
 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2  ) 35-0918397          |(   3  ) 35-1139301 
                                          |WALSH CONSTR COMPANY         |RIETH RILEY CONSTRUCTION     |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PAVEMENT REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |  224000.00000      224000.00|  100000.00000      100000.00|  410184.87000      410184.87 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               18.000  MOS  |    1700.00000       30600.00|    2500.00000       45000.00|    1200.00000       21600.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-07577               18.000  MOS  |      75.00000        1350.00|     150.00000        2700.00|     100.00000        1800.00 
  CELLULAR SERVICE WITH CELLULAR PHONE    |                             |                             | 
0004 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0005 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0006 110-01001                       LUMP |  325000.00000      325000.00|  370000.00000      370000.00|  392375.15000      392375.15 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |  130000.00000      130000.00|  148000.00000      148000.00|  156950.06000      156950.06 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-02241               70.000  m    |       8.00000         560.00|       7.50000         525.00|      45.00000        3150.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0009 202-02279              700.000  m    |      12.00000        8400.00|      10.00000        7000.00|      12.50000        8750.00 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0010 202-02928                3.000  EACH |     350.00000        1050.00|     400.00000        1200.00|     700.00000        2100.00 
  CATCH BASIN, REMOVE , & PLUG PIPES      |                             |                             | 
0011 202-52710             1400.000  m2   |       5.00000        7000.00|      10.00000       14000.00|       9.25000       12950.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0012 202-91840              125.000  m    |       5.00000         625.00|      12.00000        1500.00|      29.00000        3625.00 
  FENCE, CHAIN LINK, REMOVE               |                             |                             | 
0013 202-93047                2.000  EACH |     350.00000         700.00|     450.00000         900.00|     700.00000        1400.00 
  MANHOLE, REMOVE , & PLUG PIPES          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,060,401.83                                                   ROUTE : 
     CALL ORDER   : 216                     CONTRACT ID : R -27973-B                   COUNTIES : LAKE 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 35-0918397         |(   3  ) 35-1139301 
                                          |WALSH CONSTR COMPANY         |RIETH RILEY CONSTRUCTION     |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 202-93763                2.000  EACH |     500.00000        1000.00|     485.00000         970.00|     225.00000         450.00 
  LIGHT STANDARD AND FOUNDATION, REMOVE   |                             |                             | 
0015 202-93995               13.000  EACH |     600.00000        7800.00|     350.00000        4550.00|     300.00000        3900.00 
  SIGNAL POLE FOUNDATION, REMOVE , B-BASE |                             |                             | 
0016 202-93999               19.000  EACH |      90.00000        1710.00|     325.00000        6175.00|     300.00000        5700.00 
  SIGNAL POLE, REMOVE                     |                             |                             | 
0017 202-94425              500.000  m2   |      20.00000       10000.00|      16.00000        8000.00|      12.00000        6000.00 
  APRON, REMOVE , CONCRETE                |                             |                             | 
0018 202-96022                4.000  EACH |     350.00000        1400.00|     674.00000        2696.00|     850.00000        3400.00 
  CONCRETE FOUNDATION, REMOVE             |                             |                             | 
0019 203-02000            24460.000  m3   |      20.00000      489200.00|      23.00000      562580.00|      22.00000      538120.00 
  EXCAVATION, COMMON                      |                             |                             | 
0020 203-02100              506.000  m3   |      20.00000       10120.00|      75.00000       37950.00|      12.25000        6198.50 
  EXCAVATION, PEAT                        |                             |                             | 
0021 205-06937              525.000  m    |       4.50000        2362.50|       5.40000        2835.00|       5.40000        2835.00 
  TEMPORARY SILT FENCE , INLET PROTECTION |                             |                             | 
0022 207-08268            30647.000  m2   |      13.00000      398411.00|      13.00000      398411.00|      23.00000      704881.00 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0023 210-03825                1.000  EACH |    6000.00000        6000.00|    7500.00000        7500.00|   20000.00000       20000.00 
  SHELTER , BUS                           |                             |                             | 
0024 210-06899                7.000  EACH |    3231.00000       22617.00|    3150.00000       22050.00|    3630.00000       25410.00 
  RADIO SPREAD SPECTRUM INTERCONNECT      |                             |                             | 
  SYSTEM                                  |                             |                             | 
0025 210-07248                1.000  EACH |     915.00000         915.00|    1180.00000        1180.00|    1100.00000        1100.00 
  CABLE , INTERFACE, WITH USER SOFTWARE   |                             |                             | 
0026 211-07454             1430.000  m3   |      17.50000       25025.00|      31.00000       44330.00|      12.50000       17875.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0027 301-07448             3966.000  Mg   |      18.00000       71388.00|      24.00000       95184.00|      19.00000       75354.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0028 302-06464             6900.000  m3   |      38.00000      262200.00|      55.00000      379500.00|      45.00000      310500.00 
  SUBBASE FOR PCCP                        |                             |                             | 
0029 304-07489              500.000  Mg   |      70.00000       35000.00|     110.00000       55000.00|      60.00000       30000.00 
  HMA PATCHING, TYPE A                    |                             |                             | 
0030 306-08036              700.000  m2   |       4.65000        3255.00|      20.00000       14000.00|       7.65000        5355.00 
  MILLING, ASPHALT, 50 mm                 |                             |                             | 
0031 402-07434               90.000  Mg   |      64.00000        5760.00|     112.00000       10080.00|     120.00000       10800.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0032 402-07453              325.000  Mg   |      70.00000       22750.00|      85.00000       27625.00|      70.00000       22750.00 
  HMA FOR TEMPORARY PAVEMENT WIDENING     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,060,401.83                                                   ROUTE : 
     CALL ORDER   : 216                     CONTRACT ID : R -27973-B                   COUNTIES : LAKE 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 35-0918397         |(   3  ) 35-1139301 
                                          |WALSH CONSTR COMPANY         |RIETH RILEY CONSTRUCTION     |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 406-05520                2.000  Mg   |     650.00000        1300.00|     250.00000         500.00|     600.00000        1200.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0034 501-06324            25700.000  m2   |      50.00000     1285000.00|      65.00000     1670500.00|      67.01000     1722157.00 
  QC/QA-PCCP, 325 mm                      |                             |                             | 
0035 501-06727                       LUMP |   25000.00000       25000.00|    5000.00000        5000.00|    2546.27000        2546.27 
  CORING, PCCP                            |                             |                             | 
0036 503-05240             4800.000  m    |      29.00000      139200.00|      38.00000      182400.00|      26.26000      126048.00 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0037 604-04806              616.000  m3   |      22.51000       13866.16|      20.00000       12320.00|      28.00000       17248.00 
  BEDDING , NO. 8, FOR PIPE               |                             |                             | 
0038 604-07894               78.000  m2   |      42.00000        3276.00|     110.00000        8580.00|     135.00000       10530.00 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0039 604-07896                7.000  m2   |      42.00000         294.00|     172.00000        1204.00|     200.00000        1400.00 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0040 604-07900               53.000  m2   |      42.00000        2226.00|     120.00000        6360.00|     240.00000       12720.00 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0041 604-07901              454.000  m2   |      42.00000       19068.00|     105.00000       47670.00|     145.00000       65830.00 
  CURB RAMP. CONCRETE, G                  |                             |                             | 
0042 604-07902              406.000  m2   |      42.00000       17052.00|     108.00000       43848.00|     250.00000      101500.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0043 604-91404             5125.000  m2   |      42.00000      215250.00|      40.00000      205000.00|      27.59000      141398.75 
  SIDEWALK, CONCRETE, 125 mm              |                             |                             | 
0044 605-06090              200.000  m    |      80.00000       16000.00|      50.00000       10000.00|      45.08000        9016.00 
  CURB, INTEGRAL, CONCRETE                |                             |                             | 
0045 605-06155             3447.000  m    |      80.00000      275760.00|      52.00000      179244.00|      35.19000      121299.93 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             | 
0046 605-96305              700.000  m    |      60.00000       42000.00|      65.00000       45500.00|      40.00000       28000.00 
  CURB AND GUTTER, CONCRETE, DEPRESSED    |                             |                             | 
0047 611-94923             1153.000  m2   |      65.00000       74945.00|      59.00000       68027.00|      67.01000       77262.53 
  CEMENT CONCRETE PAVEMENT FOR APPROACHES |                             |                             | 
  , 325mm                                 |                             |                             | 
0048 611-95728             3463.600  m2   |      55.00000      190498.00|      46.00000      159325.60|      52.00000      180107.20 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                             |                             | 
  200 mm                                  |                             |                             | 
0049 621-06570              960.000  m3   |      21.00000       20160.00|      40.00000       38400.00|      25.00000       24000.00 
  TOP SOIL                                |                             |                             | 
0050 621-06574             9600.000  m2   |       4.25000       40800.00|       3.54000       33984.00|       3.54000       33984.00 
  SODDING                                 |                             |                             | 
0051 702-90915               64.000  m3   |     600.00000       38400.00|     600.00000       38400.00|     700.00000       44800.00 
  CONCRETE, A , FOR RETAINING WALL        |                             |                             | 
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0052 703-01540              750.000  EACH |      11.26000        8445.00|      15.00000       11250.00|      27.56000       20670.00 
  THREADED TIE BAR ASSEMBLY               |                             |                             | 
0053 703-51030             2815.000  kg   |       1.69000        4757.35|       1.75000        4926.25|       2.25000        6333.75 
  REINFORCING STEEL                       |                             |                             | 
0054 703-51032             4420.000  kg   |       2.90000       12818.00|       2.00000        8840.00|       2.40000       10608.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0056 715-05149              501.000  m    |      90.00000       45090.00|     110.00000       55110.00|     300.00000      150300.00 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0057 715-05151               55.000  m    |     105.00000        5775.00|     115.00000        6325.00|     350.00000       19250.00 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0058 715-05152              170.000  m    |     130.00000       22100.00|     200.00000       34000.00|     425.00000       72250.00 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0059 715-05154              100.000  m    |     160.00000       16000.00|     230.00000       23000.00|     450.00000       45000.00 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0060 715-05203             2920.000  m    |      12.00000       35040.00|      12.50000       36500.00|       9.85000       28762.00 
  PIPE, TYPE 4, CIRCULAR, 100 mm          |                             |                             | 
0061 718-06532             1000.000  m    |       3.00000        3000.00|       3.00000        3000.00|       3.00000        3000.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0062 718-52610             1250.000  m3   |      27.00000       33750.00|      22.00000       27500.00|      47.00000       58750.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0063 718-99153            14500.000  m2   |       1.30000       18850.00|       1.00000       14500.00|       0.95000       13775.00 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0064 720-01894                2.000  EACH |     700.00000        1400.00|     550.00000        1100.00|    1250.00000        2500.00 
  CASTING, FURNISH AND ADJUST TO GRADE ,  |                             |                             | 
  TYPE 10                                 |                             |                             | 
0065 720-01894                2.000  EACH |     700.00000        1400.00|     850.00000        1700.00|    1250.00000        2500.00 
  CASTING, FURNISH AND ADJUST TO GRADE ,  |                             |                             | 
  TYPE 13                                 |                             |                             | 
0066 720-04666               30.000  EACH |    3000.00000       90000.00|    2600.00000       78000.00|    3500.00000      105000.00 
  CATCH BASIN , TYPE K15, MODIFIED        |                             |                             | 
0067 720-44000               54.000  EACH |     600.00000       32400.00|     250.00000       13500.00|     700.00000       37800.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0068 720-45030                2.000  EACH |    1800.00000        3600.00|    1500.00000        3000.00|    3500.00000        7000.00 
  INLET, E7                               |                             |                             | 
0069 720-45045                6.000  EACH |    2000.00000       12000.00|    1500.00000        9000.00|    4200.00000       25200.00 
  INLET, J10                              |                             |                             | 
0070 720-45410                5.000  EACH |    3100.00000       15500.00|    2350.00000       11750.00|    4275.00000       21375.00 
  MANHOLE, C4                             |                             |                             | 
0071 720-98174                5.000  EACH |    2100.00000       10500.00|    2100.00000       10500.00|    4800.00000       24000.00 
  INLET, B15                              |                             |                             | 
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0072 801-01504                2.000  EACH |      30.00000          60.00|      55.00000         110.00|      55.00000         110.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0073 801-01505                2.000  EACH |      35.00000          70.00|      60.00000         120.00|      60.00000         120.00 
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                             |                             | 
  WORD (ONLY)                             |                             |                             | 
0074 801-06207            11500.000  m    |       2.55000       29325.00|       2.50000       28750.00|       2.46000       28290.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm TAPE                             |                             |                             | 
0075 801-06216              110.000  m    |       4.50000         495.00|      14.75000        1622.50|      14.76000        1623.60 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  600 mm                                  |                             |                             | 
0076 801-06625               84.000  EACH |      95.00000        7980.00|      45.00000        3780.00|      45.00000        3780.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0077 801-06640               55.000  EACH |     125.00000        6875.00|     148.00000        8140.00|     148.00000        8140.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0078 801-06710             1080.000  DAY  |      15.00000       16200.00|       6.00000        6480.00|       6.00000        6480.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0079 801-06775                       LUMP |  243805.16000      243805.16|  491626.75000      491626.75|  227500.00000      227500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0080 801-07119              130.000  m    |      50.00000        6500.00|      16.00000        2080.00|      15.70000        2041.00 
  BARRICADE, III-B                        |                             |                             | 
0081 801-53072                       LUMP |   38000.00000       38000.00|   25000.00000       25000.00|   87500.00000       87500.00 
  TEMPORARY TRAFFIC SIGNAL , AT RIDGE RD. |                             |                             | 
  36TH AVE., & 37TH AVE.                  |                             |                             | 
0082 802-05701              183.000  m    |      47.92000        8769.36|      33.20000        6075.60|      36.08000        6602.64 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0083 802-07135               20.000  EACH |    1584.00000       31680.00|    1688.00000       33760.00|    1920.00000       38400.00 
  CABLE SPAN SIGN STRUCTURE FOUNDATION,   |                             |                             | 
  IV , WITH REINF. STEEL & GROUNDING      |                             |                             | 
0084 802-07158                3.000  EACH |    5800.00000       17400.00|    3460.00000       10380.00|    4100.00000       12300.00 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                             |                             | 
  FOUNDATION, I                           |                             |                             | 
0085 802-76025               38.000  m2   |     161.18000        6124.84|     143.00000        5434.00|     139.93000        5317.34 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0086 802-76035               29.000  m2   |     218.92000        6348.68|     164.00000        4756.00|     138.32000        4011.28 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
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0087 802-76055               13.000  m    |      15.20000         197.60|      18.00000         234.00|      65.60000         852.80 
  SIGN POST, A                            |                             |                             | 
0088 802-76125               10.000  EACH |    6840.00000       68400.00|    7170.00000       71700.00|    7000.00000       70000.00 
  SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN |                             |                             | 
  , 9.144m HEIGHT                         |                             |                             | 
0089 802-76135                3.000  EACH |    8987.00000       26961.00|   10700.00000       32100.00|    9720.00000       29160.00 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                             |                             | 
  SINGLE ARM , 10.668m ARM LENGTH         |                             |                             | 
0090 802-97812               19.000  EACH |      95.00000        1805.00|     400.00000        7600.00|     165.00000        3135.00 
  STREET NAME IDENTIFICATION SIGN , 200mm |                             |                             | 
  HEIGHT                                  |                             |                             | 
0091 805-01815               21.000  EACH |    1468.00000       30828.00|    1380.00000       28980.00|    1940.00000       40740.00 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7  |                             |                             | 
  m , REINF. STEEL INCLUDED               |                             |                             | 
0092 805-01842               19.000  EACH |     673.00000       12787.00|     605.00000       11495.00|     500.00000        9500.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0093 805-01844             2010.000  m    |      36.82000       74008.20|      34.80000       69948.00|      32.08000       64480.80 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                             |                             | 
  UNDERGROUND , HEAVY WALL                |                             |                             | 
0094 805-01893                       LUMP |   40780.00000       40780.00|    3500.00000        3500.00|    8800.00000        8800.00 
  MAINTAINING TRAFFIC SIGNAL              |                             |                             | 
0095 805-02087                       LUMP |     750.15000         750.15|    1500.00000        1500.00|    4500.00000        4500.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0096 805-02445                1.000  EACH |    4274.00000        4274.00|    6400.00000        6400.00|    6200.00000        6200.00 
  CONTROLLER CABINET, P1 , WITH BREAKERS, |                             |                             | 
  DELAYS                                  |                             |                             | 
0097 805-02595               14.000  EACH |      85.00000        1190.00|     150.00000        2100.00|     145.00000        2030.00 
  CONTROLLER, RESET TIMING                |                             |                             | 
0098 805-03162                       LUMP |    7740.00000        7740.00|    4000.00000        4000.00|    8800.00000        8800.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVAL,      |                             |                             | 
  STORAGE AND INSTALLATION                |                             |                             | 
0099 805-03979               14.000  EACH |    1158.00000       16212.00|    1189.00000       16646.00|    1155.00000       16170.00 
  EMERGENCY VEHICLE LIGHT DETECTOR, TWO   |                             |                             | 
  CHANNEL, TWO DIRECTIONS                 |                             |                             | 
0100 805-03980               14.000  EACH |     108.00000        1512.00|     215.00000        3010.00|     200.00000        2800.00 
  EMERGENCY VEHICLE CONFIRMATION LIGHT KI |                             |                             | 
0101 805-03983                7.000  EACH |    4633.00000       32431.00|    4130.00000       28910.00|    4440.00000       31080.00 
  PHASE SELECTORS                         |                             |                             | 
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0102 805-03985              800.000  m    |       4.44000        3552.00|       3.00000        2400.00|       3.28000        2624.00 
  DETECTOR CABLE 3C 20GA.                 |                             |                             | 
0103 805-04415                2.000  EACH |     191.00000         382.00|     285.00000         570.00|     220.00000         440.00 
  CONFIRMATION CARD                       |                             |                             | 
0104 805-04989                7.000  EACH |    5137.00000       35959.00|    4513.00000       31591.00|    4860.00000       34020.00 
  POWER SUPPLY , UPS                      |                             |                             | 
0105 805-06003                5.000  EACH |     548.00000        2740.00|     800.00000        4000.00|     600.00000        3000.00 
  WOOD POLE                               |                             |                             | 
0106 805-06886                6.000  EACH |   34917.00000      209502.00|   31600.00000      189600.00|   34650.00000      207900.00 
  VIDEO VEHICLE DETECTOR SYSTEM WITH 4    |                             |                             | 
  CAMERAS                                 |                             |                             | 
0107 805-06892             1145.000  m    |       5.88000        6732.60|       5.85000        6698.25|       5.41000        6194.45 
  VIDEO SIGNAL CABLE , 6 PAIR 18 GA.      |                             |                             | 
0108 805-06894               20.000  EACH |     223.00000        4460.00|     285.00000        5700.00|     120.00000        2400.00 
  VIDEO CABLE JUNCTION BOX, INSTALL       |                             |                             | 
0109 805-08093               65.000  EACH |    1118.00000       72670.00|    1750.00000      113750.00|     985.00000       64025.00 
  POLE , ORNAMENTAL, WITH BANNER ARM, 4.  |                             |                             | 
  267 EMH                                 |                             |                             | 
0110 805-78100                6.000  EACH |   10933.00000       65598.00|   10000.00000       60000.00|   10460.00000       62760.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0111 805-78106                1.000  EACH |   16609.00000       16609.00|   16843.00000       16843.00|   16000.00000       16000.00 
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             | 
  DRIVEN, 8 PHASE , WITH SECONDARY        |                             |                             | 
0112 805-78215               41.000  EACH |     772.00000       31652.00|     750.00000       30750.00|     900.00000       36900.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0113 805-78230               10.000  EACH |    1266.00000       12660.00|    1100.00000       11000.00|    1320.00000       13200.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0114 805-78355               40.000  EACH |     875.00000       35000.00|     848.00000       33920.00|     900.00000       36000.00 
  PEDESTRIAN SIGNAL HEAD, 305 mm          |                             |                             | 
0115 805-78415               20.000  EACH |    1261.00000       25220.00|    1300.00000       26000.00|    1095.00000       21900.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0116 805-78420               20.000  EACH |     203.00000        4060.00|     207.00000        4140.00|     345.00000        6900.00 
  DISCONNECT HANGER                       |                             |                             | 
0117 805-78445                5.000  EACH |     512.00000        2560.00|     500.00000        2500.00|     425.00000        2125.00 
  SIGNAL SERVICE                          |                             |                             | 
0118 805-78465              125.000  m    |       5.62000         702.50|       4.40000         550.00|       2.62000         327.50 
  SIGNAL CABLE, 2C 8GA.                   |                             |                             | 
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0119 805-78480              625.000  m    |       3.10000        1937.50|       2.85000        1781.25|       2.30000        1437.50 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0120 805-78485             1350.000  m    |       3.59000        4846.50|       3.10000        4185.00|       2.36000        3186.00 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0121 805-78490              595.000  m    |       4.10000        2439.50|       3.30000        1963.50|       2.89000        1719.55 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0122 805-78510             1105.000  m    |       2.95000        3259.75|       2.80000        3094.00|       2.69000        2972.45 
  SIGNAL CABLE, 2C 16GA., SHIELDED ,      |                             |                             | 
  TWISTED                                 |                             |                             | 
0123 805-78925                7.000  EACH |     800.00000        5600.00|     605.00000        4235.00|     600.00000        4200.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0124 805-80630                1.000  EACH |    2455.00000        2455.00|    2870.00000        2870.00|    3525.00000        3525.00 
  SIGNAL POLE, 9.2 m                      |                             |                             | 
0125 805-81032               21.000  EACH |    3099.00000       65079.00|    2900.00000       60900.00|    3525.00000       74025.00 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                             |                             | 
0126 805-86838              840.000  m    |       2.46000        2066.40|       8.80000        7392.00|       3.28000        2755.20 
  WIRE, NO. 4 COPPER IN CONDUIT, 1C       |                             |                             | 
0127 805-86920               88.000  EACH |      17.38000        1529.44|      13.00000        1144.00|      18.00000        1584.00 
  MULTIPLE COMPRESSION FITTING, NOT       |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0128 805-86925               88.000  EACH |      29.28000        2576.64|      21.00000        1848.00|      21.00000        1848.00 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0129 805-86930              255.000  EACH |      11.89000        3031.95|      11.00000        2805.00|      16.00000        4080.00 
  INSULATING LINK, NOT WATERPROOFED       |                             |                             | 
0130 805-90648                       LUMP |    1624.00000        1624.00|    1500.00000        1500.00|    1600.00000        1600.00 
  EQUIPMENT, TEST AND MONITOR             |                             |                             | 
0131 805-90736                2.000  EACH |     316.00000         632.00|     337.00000         674.00|     420.00000         840.00 
  TELEPHONE MODEM                         |                             |                             | 
0132 805-90738                1.000  EACH |   14168.00000       14168.00|   13200.00000       13200.00|   13520.00000       13520.00 
  PERSONAL COMPUTER MASTER MONITOR ,      |                             |                             | 
  REMOTE MONITOR                          |                             |                             | 
0133 805-91615                7.000  EACH |    2476.00000       17332.00|     620.00000        4340.00|    2800.00000       19600.00 
  EMERGENCY PRE-EMPTOR                    |                             |                             | 
0134 805-96121               20.000  EACH |     102.00000        2040.00|     102.00000        2040.00|      85.00000        1700.00 
  PEDESTRIAN PUSH BUTTON AND SIGN         |                             |                             | 
0135 805-98335             1050.000  m    |      15.38000       16149.00|      13.25000       13912.50|      14.10000       14805.00 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                             |                             | 
  TRENCH, 4 1/C                           |                             |                             | 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0136 805-98336              590.000  m    |      15.38000        9074.20|      13.25000        7817.50|      14.10000        8319.00 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                             |                             | 
  CONDUIT, 4 1/C                          |                             |                             | 
0138 807-02191                8.000  EACH |     472.00000        3776.00|     510.00000        4080.00|     500.00000        4000.00 
  HANDHOLE, LIGHTING , LIGHTING           |                             |                             | 
0139 807-02428               23.000  EACH |     772.00000       17756.00|     605.00000       13915.00|     580.00000       13340.00 
  LIGHTING FOUNDATION, CONCRETE, WITH     |                             |                             | 
  GROUNDING, 750 mm X 750 mm X 2450 mm    |                             |                             | 
0140 807-02784                5.000  EACH |     720.00000        3600.00|     700.00000        3500.00|     870.00000        4350.00 
  LUMINAIRE MAST ARM, 6.1 m               |                             |                             | 
0141 807-02785               15.000  EACH |     866.00000       12990.00|     915.00000       13725.00|    1320.00000       19800.00 
  LUMINAIRE MAST ARM, 7.6 m               |                             |                             | 
0142 807-03051             1960.000  m    |       1.64000        3214.40|       1.05000        2058.00|       2.30000        4508.00 
  LIGHT CABLE, 1C 10GA.                   |                             |                             | 
0143 807-03950               65.000  EACH |     810.00000       52650.00|    1280.00000       83200.00|     775.00000       50375.00 
  LUMINAIRE, ORNAMENTAL , 150 WATT HPS    |                             |                             | 
0144 807-04651              265.000  m    |       3.06000         810.90|       4.90000        1298.50|       4.26000        1128.90 
  WIRE , NO. 2, 1/C, IN CONDUIT           |                             |                             | 
0145 807-04651              840.000  m    |      20.07000       16858.80|      14.20000       11928.00|      17.06000       14330.40 
  WIRE , NO. 2, 4 1/C, IN PVC DUCT, IN    |                             |                             | 
  CONDUIT                                 |                             |                             | 
0146 807-04651             2675.000  m    |      20.22000       54088.50|      14.20000       37985.00|      17.06000       45635.50 
  WIRE , NO. 2, 4 1/C, IN PVC DUCT, IN    |                             |                             | 
  TRENCH                                  |                             |                             | 
0147 807-04779               65.000  EACH |     485.00000       31525.00|     480.00000       31200.00|     410.00000       26650.00 
  CONCRETE FOUNDATION WITH GROUNDING ,    |                             |                             | 
  600mm X 600 mm X 1800 mm, FOR           |                             |                             | 
0148 807-84752               23.000  EACH |    1259.00000       28957.00|    1600.00000       36800.00|    1285.00000       29555.00 
  LIGHT POLE, 12.2 m E.M.H., 3.1 m MAST   |                             |                             | 
  ARM, TRANSFORMER BASE                   |                             |                             | 
0149 807-86620               23.000  EACH |     234.00000        5382.00|     242.00000        5566.00|     305.00000        7015.00 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 
  SODIUM, 400 WATT                        |                             |                             | 
0150 807-86805                1.000  EACH |    1600.00000        1600.00|    1800.00000        1800.00|    2300.00000        2300.00 
  SERVICE POINT, I , LIGHTING             |                             |                             | 
0151 807-86910               88.000  EACH |      26.40000        2323.20|      26.00000        2288.00|      20.00000        1760.00 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0152 807-86915               88.000  EACH |      26.40000        2323.20|      25.50000        2244.00|      22.00000        1936.00 
  CONNECTOR KIT, FUSED                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 216 -10 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,060,401.83                                                   ROUTE : 
     CALL ORDER   : 216                     CONTRACT ID : R -27973-B                   COUNTIES : LAKE 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 35-0918397         |(   3  ) 35-1139301 
                                          |WALSH CONSTR COMPANY         |RIETH RILEY CONSTRUCTION     |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0153 807-86950               88.000  EACH |      22.79000        2005.52|      34.00000        2992.00|      32.00000        2816.00 
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                             |                             | 
  LOCATION IDENTIFICATION                 |                             |                             | 
0154 807-98690                3.000  EACH |     238.00000         714.00|     128.00000         384.00|     220.00000         660.00 
  HANDHOLE ADJUSTED TO GRADE              |                             |                             | 
0155 808-03002              775.000  m    |       1.20000         930.00|       1.50000        1162.50|       1.63000        1263.25 
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                             |                             | 
0156 808-03631              350.000  m    |       1.25000         437.50|       1.50000         525.00|       1.63000         570.50 
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                             |                             | 
0157 808-03632             3490.000  m    |       1.20000        4188.00|       1.50000        5235.00|       1.63000        5688.70 
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                             |                             | 
0158 808-04896              775.000  m    |       1.20000         930.00|       1.50000        1162.50|       1.63000        1263.25 
  LINE, EPOXY, BROKEN, YELLOW, 100 mm     |                             |                             | 
0159 808-06701              400.000  m    |       1.00000         400.00|       2.60000        1040.00|       3.05000        1220.00 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                             |                             | 
  100mm                                   |                             |                             | 
0160 808-06703              275.000  m    |       1.00000         275.00|       2.60000         715.00|       3.05000         838.75 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0161 808-06716             7020.000  m    |       1.00000        7020.00|       1.31000        9196.20|       1.31000        9196.20 
  LINE, REMOVE                            |                             |                             | 
0162 808-07310               60.000  m    |      14.50000         870.00|      13.75000         825.00|       4.89000         293.40 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 
  YELLOW, CROSSHATCH, 300 mm              |                             |                             | 
0163 808-74805              210.000  m    |      29.00000        6090.00|      29.60000        6216.00|       9.78000        2053.80 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  600 mm                                  |                             |                             | 
0164 808-74807               23.000  EACH |      95.00000        2185.00|     212.00000        4876.00|      38.00000         874.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0165 808-74808               12.000  EACH |     110.00000        1320.00|     395.00000        4740.00|      46.00000         552.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 
0166 808-74809                1.000  EACH |     650.00000         650.00|    1190.00000        1190.00|     365.00000         365.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (R X R)                                 |                             |                             | 
0167 808-75240              170.000  m    |       1.00000         170.00|       2.60000         442.00|       3.05000         518.50 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                             |                             | 
  100mm                                   |                             |                             | 
0168 808-75245              400.000  m    |       1.00000         400.00|       2.60000        1040.00|       3.05000        1220.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 216 -11 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,060,401.83                                                   ROUTE : 
     CALL ORDER   : 216                     CONTRACT ID : R -27973-B                   COUNTIES : LAKE 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 35-0918397         |(   3  ) 35-1139301 
                                          |WALSH CONSTR COMPANY         |RIETH RILEY CONSTRUCTION     |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0169 808-75297               15.000  m    |      14.00000         210.00|       9.50000         142.50|       9.00000         135.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0170 808-94455              720.000  m    |       7.25000        5220.00|       6.20000        4464.00|       2.44000        1756.80 
  TRANSVERSE MARKINGS, EPOXY, CROSSWALK,  |                             |                             | 
  150 mm                                  |                             |                             | 
     SECTION TOTALS                       |           $     6,596,000.00|           $     7,371,093.90|           $     7,847,503.07 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     6,596,000.00|           $     7,371,093.90|           $     7,847,503.07 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 224 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   231,180.21                                                   ROUTE : 
     CALL ORDER   : 224                     CONTRACT ID : R -28058-B                   COUNTIES : POSEY 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 10/01/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0626844     RUDOLPH, J.H. & CO                                                         $       236,321.72  100.0000% 
   2   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $       257,144.00  108.8110% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0626844          |(   2  ) 35-1009310          |(      ) 
                                          |RUDOLPH, J.H. & CO           |DEIG BROTHERS LUMBER & CONST | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   Category Number 0001 
                                          |                             |                             | 
0001 105-06845                       LUMP |   10325.00000       10325.00|   15500.00000       15500.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    1500.00000        9000.00|    1620.00000        9720.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   11810.00000       11810.00|   12900.00000       12900.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    8000.00000        8000.00|    5200.00000        5200.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02279              261.000  LFT  |       8.00000        2088.00|       6.00000        1566.00| 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0008 202-52710              158.900  SYS  |      13.00000        2065.70|       9.00000        1430.10| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0009 203-02000              695.000  CYS  |      10.00000        6950.00|      14.40000       10008.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0010 203-02020               34.000  CYS  |      54.00000        1836.00|      14.70000         499.80| 
  EXCAVATION, UNCLASSIFIED                |                             |                             | 
0011 203-02070             1471.000  CYS  |      10.00000       14710.00|      16.10000       23683.10| 
  BORROW                                  |                             |                             | 
0012 205-03371               40.000  CYS  |      25.00000        1000.00|       1.00000          40.00| 
  SEDIMENT, REMOVE                        |                             |                             | 
0013 205-06932               36.000  LFT  |       4.50000         162.00|      14.00000         504.00| 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 224 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   231,180.21                                                   ROUTE : 
     CALL ORDER   : 224                     CONTRACT ID : R -28058-B                   COUNTIES : POSEY 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0626844          |(   2   ) 35-1009310         |(      ) 
                                          |RUDOLPH, J.H. & CO           |DEIG BROTHERS LUMBER & CONST | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 205-06933                1.000  EACH |     105.00000         105.00|      95.00000          95.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0015 205-06937              773.000  LFT  |       1.50000        1159.50|       2.50000        1932.50| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0016 207-08263             2071.500  SYS  |      11.00000       22786.50|       9.60000       19886.40| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0017 207-08265              633.300  SYS  |       6.00000        3799.80|       7.60000        4813.08| 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0018 210-07739                3.000  EACH |      70.00000         210.00|      80.00000         240.00| 
  TEMPORARY CULVERT PIPE PROTECTION       |                             |                             | 
0019 210-07739                1.000  EACH |     205.00000         205.00|      65.00000          65.00| 
  TEMPORARY CURB INLET PROTECTION         |                             |                             | 
0020 211-07454              128.100  CYS  |      20.00000        2562.00|      26.00000        3330.60| 
  STRUCTURE BACKFILL                      |                             |                             | 
0021 301-07448             1156.800  TON  |      19.50000       22557.60|      22.90000       26490.72| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0022 303-07449               28.200  TON  |      31.00000         874.20|      31.00000         874.20| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0023 306-08043              305.000  SYS  |       7.00000        2135.00|      10.40000        3172.00| 
  MILLING, TRANSITION                     |                             |                             | 
0024 402-07432              183.600  TON  |      80.00000       14688.00|      67.20000       12337.92| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0025 402-07435              635.800  TON  |      50.00000       31790.00|      51.40000       32680.12| 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0026 402-07440               61.000  TON  |      78.00000        4758.00|      71.40000        4355.40| 
  HMA BASE. TYPE A                        |                             |                             | 
0027 404-05511              579.790  SYS  |       6.45000        3739.65|       5.00000        2898.95| 
  SEAL COAT, 2                            |                             |                             | 
0028 406-05520                0.590  TON  |     205.00000         120.95|     290.00000         171.10| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0029 604-06367               42.000  LFT  |       3.30000         138.60|       7.60000         319.20| 
  JOINT MATERIAL                          |                             |                             | 
0030 604-91531              179.500  SYS  |      36.00000        6462.00|      38.00000        6821.00| 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0031 605-06140              270.000  LFT  |      28.50000        7695.00|      20.50000        5535.00| 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0032 610-07486               18.400  TON  |     210.00000        3864.00|     104.00000        1913.60| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0033 621-01004                2.000  EACH |     900.00000        1800.00|     550.00000        1100.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 224 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   231,180.21                                                   ROUTE : 
     CALL ORDER   : 224                     CONTRACT ID : R -28058-B                   COUNTIES : POSEY 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0626844          |(   2   ) 35-1009310         |(      ) 
                                          |RUDOLPH, J.H. & CO           |DEIG BROTHERS LUMBER & CONST | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0034 621-06545                0.300  TON  |     900.00000         270.00|     610.00000         183.00| 
  FERTILIZER                              |                             |                             | 
0035 621-06554               91.500  LBS  |       5.00000         457.50|       5.10000         466.65| 
  SEED MIXTURE, U                         |                             |                             | 
0036 621-06557               91.500  LBS  |       3.55000         324.83|       5.50000         503.25| 
  SEED MIXTURE, T                         |                             |                             | 
0037 621-06565                0.420  TON  |     650.00000         273.00|     580.00000         243.60| 
  MULCHING MATERIAL                       |                             |                             | 
0038 621-06567                0.100  MG   |     100.00000          10.00|       5.00000           0.50| 
  WATER                                   |                             |                             | 
0039 621-06575               24.600  SYS  |      45.00000        1107.00|       5.20000         127.92| 
  SODDING, NURSERY                        |                             |                             | 
0040 715-05149              136.000  LFT  |      34.00000        4624.00|      33.00000        4488.00| 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0041 715-05156              166.000  LFT  |      51.00000        8466.00|      62.00000       10292.00| 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 
0042 715-46000                1.000  EACH |     600.00000         600.00|     415.00000         415.00| 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0043 715-46030                3.000  EACH |     825.00000        2475.00|    1010.00000        3030.00| 
  PIPE END SECTION, 30 IN.                |                             |                             | 
0044 720-45045                1.000  EACH |    2500.00000        2500.00|    2430.00000        2430.00| 
  INLET, J10                              |                             |                             | 
0045 720-45270                1.000  EACH |    2050.00000        2050.00|    1845.00000        1845.00| 
  PIPE CATCH BASIN, 18 IN.                |                             |                             | 
0046 720-45415                1.000  EACH |    3300.00000        3300.00|    3280.00000        3280.00| 
  MANHOLE, D4                             |                             |                             | 
0047 801-04308                6.000  EACH |     180.00000        1080.00|     415.00000        2490.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0048 801-06640               14.000  EACH |     107.00000        1498.00|     126.00000        1764.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0049 801-06775                       LUMP |    1395.00000        1395.00|    7600.00000        7600.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0050 801-07118               72.000  LFT  |       7.00000         504.00|      22.00000        1584.00| 
  BARRICADE, III-A                        |                             |                             | 
0051 801-07119               36.000  LFT  |       9.00000         324.00|      27.00000         972.00| 
  BARRICADE, III-B                        |                             |                             | 
0052 802-05701              126.740  LFT  |      14.00000        1774.36|      11.00000        1394.14| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   231,180.21                                                   ROUTE : 
     CALL ORDER   : 224                     CONTRACT ID : R -28058-B                   COUNTIES : POSEY 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0626844          |(   2   ) 35-1009310         |(      ) 
                                          |RUDOLPH, J.H. & CO           |DEIG BROTHERS LUMBER & CONST | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0053 802-76025               36.250  SFT  |      16.50000         598.13|      19.00000         688.75| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0054 802-76035               40.600  SFT  |      21.00000         852.60|      21.00000         852.60| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0055 808-04298                2.000  EACH |     420.00000         840.00|     325.00000         650.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  WORD (RR)                               |                             |                             | 
0056 808-06703             1639.000  LFT  |       0.40000         655.60|       0.40000         655.60| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0057 808-75245             1878.000  LFT  |       0.40000         751.20|       0.40000         751.20| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0058 808-75297               32.000  LFT  |       6.00000         192.00|      11.00000         352.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
     SECTION TOTALS                       |           $       236,321.72|           $       257,144.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       236,321.72|           $       257,144.00|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 226 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    76,675.00                                                   ROUTE : SR 2 
     CALL ORDER   : 226                     CONTRACT ID : R -28063-C                   COUNTIES : PORTER 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 10/14/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1817574     YARDBERRY LANDSCAPE                                                        $        78,600.00  100.0000% 
   2   35-1106884     ELLAS CONSTRUCTION COMPANY, INC.                                           $        79,500.00  101.1450% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1817574          |(   2  ) 35-1106884          |(      ) 
                                          |YARDBERRY LANDSCAPE          |ELLAS CONSTRUCTION COMPANY,  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   HOUSES AND BUILDINGS, REMOVE 
                                          |                             |                             | 
0001 202-03000                       LUMP |   77500.00000       77500.00|   77700.00000       77700.00| 
  HOUSES AND BUILDINGS, REMOVE            |                             |                             | 
0002 205-06937              200.000  LFT  |       4.00000         800.00|       3.00000         600.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0003 621-06559              150.000  SYS  |       2.00000         300.00|       8.00000        1200.00| 
  MULCHED SEEDING, R                      |                             |                             | 
     SECTION TOTALS                       |           $        78,600.00|           $        79,500.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        78,600.00|           $        79,500.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,486,708.40                                                   ROUTE : DUSTMAN ROAD 
     CALL ORDER   : 230                     CONTRACT ID : R -28072-A                   COUNTIES : WELLS 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 05/20/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,963,417.57  100.0000% 
   2   35-1374866     PRIMCO, INC.                                                               $     2,122,569.76  108.1059% 
   3   35-1139301     E & B PAVING, INC.                                                         $     2,143,798.80  109.1871% 
   4   35-0997978     PHEND & BROWN, INC.                                                        $     2,146,246.95  109.3118% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-1374866          |(   3  ) 35-1139301 
                                          |BROOKS CONSTRUCTION COMPANY  |PRIMCO, INC.                 |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PAVEMENT REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   15000.00000       15000.00|   45065.91000       45065.91|   40000.00000       40000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               12.000  MOS  |    1355.00000       16260.00|    1655.00000       19860.00|    1427.00000       17124.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 108-01614                       LUMP |    7500.00000        7500.00|    6100.00000        6100.00|    6100.00000        6100.00 
  PARTNERING OVERHEAD                     |                             |                             | 
0006 110-01001                       LUMP |   98000.00000       98000.00|  106628.49000      106628.49|  106500.00000      106500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   39000.00000       39000.00|   42651.40000       42651.40|   42000.00000       42000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 203-02000             7068.000  m3   |      10.50000       74214.00|      21.38000      151113.84|      14.90000      105313.20 
  EXCAVATION, COMMON                      |                             |                             | 
0009 205-06931               19.000  Mg   |      30.00000         570.00|      28.23000         536.37|      32.36000         614.84 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0010 205-06933                5.000  EACH |      55.00000         275.00|     204.60000        1023.00|      55.00000         275.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0011 205-06937              849.000  m    |       4.34000        3684.66|       6.10000        5178.90|       4.34000        3684.66 
  TEMPORARY SILT FENCE                    |                             |                             | 
0012 207-08268            16888.000  m2   |      10.00000      168880.00|      13.61000      229845.68|      11.50000      194212.00 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,486,708.40                                                   ROUTE : DUSTMAN ROAD 
     CALL ORDER   : 230                     CONTRACT ID : R -28072-A                   COUNTIES : WELLS 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1374866         |(   3  ) 35-1139301 
                                          |BROOKS CONSTRUCTION COMPANY  |PRIMCO, INC.                 |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 211-07454             4261.000  m3   |      26.00000      110786.00|      26.55000      113129.55|      27.00000      115047.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0014 301-07448              544.000  Mg   |      16.00000        8704.00|      25.81000       14040.64|      20.00000       10880.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0015 303-07449               89.000  Mg   |      20.00000        1780.00|      17.66000        1571.74|      20.00000        1780.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0016 303-60012               23.000  Mg   |      20.00000         460.00|      19.42000         446.66|      22.54000         518.42 
  AGGREGATE, 2                            |                             |                             | 
0017 306-08034               76.000  m2   |      25.00000        1900.00|      16.42000        1247.92|      15.00000        1140.00 
  MILLING, ASPHALT, 38 mm                 |                             |                             | 
0018 401-07321             1213.000  Mg   |      40.00000       48520.00|      35.75000       43364.75|      45.00000       54585.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0019 401-07390             2009.000  Mg   |      30.00000       60270.00|      28.00000       56252.00|      35.00000       70315.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0020 401-07423             6321.000  Mg   |      30.00000      189630.00|      27.00000      170667.00|      30.00000      189630.00 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
0021 401-08333             3157.000  Mg   |      33.00000      104181.00|      29.00000       91553.00|      30.00000       94710.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0022 406-05520               15.000  Mg   |     200.00000        3000.00|     200.00000        3000.00|       1.00000          15.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 604-07901               13.000  m2   |     100.00000        1300.00|      70.00000         910.00|     184.00000        2392.00 
  CURB RAMP. CONCRETE, G                  |                             |                             | 
0024 604-07902              398.000  m2   |     100.00000       39800.00|      70.00000       27860.00|     180.00000       71640.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0025 604-91531             1801.000  m2   |      30.00000       54030.00|      38.00000       68438.00|      30.00000       54030.00 
  SIDEWALK, CONCRETE, 100 mm              |                             |                             | 
0026 605-06121               22.000  m    |      50.00000        1100.00|      50.00000        1100.00|      77.00000        1694.00 
  CURB, CONCRETE, B                       |                             |                             | 
0027 605-06140             2449.000  m    |      30.00000       73470.00|      39.00000       95511.00|      40.00000       97960.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0028 605-94811                3.000  EACH |     250.00000         750.00|     275.00000         825.00|    1210.00000        3630.00 
  CURB TURNOUT                            |                             |                             | 
0029 610-07486              203.000  Mg   |      50.00000       10150.00|      50.00000       10150.00|      80.00000       16240.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0030 611-05330             1684.000  m2   |      50.00000       84200.00|      40.00000       67360.00|      50.00000       84200.00 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                             |                             | 
  150 mm                                  |                             |                             | 
0031 611-06497               34.000  EACH |     125.00000        4250.00|     114.50000        3893.00|     125.00000        4250.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,486,708.40                                                   ROUTE : DUSTMAN ROAD 
     CALL ORDER   : 230                     CONTRACT ID : R -28072-A                   COUNTIES : WELLS 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1374866         |(   3  ) 35-1139301 
                                          |BROOKS CONSTRUCTION COMPANY  |PRIMCO, INC.                 |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 611-06498                3.000  EACH |     175.00000         525.00|     130.00000         390.00|     175.00000         525.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0033 615-06505                7.000  EACH |     400.00000        2800.00|     425.00000        2975.00|     400.00000        2800.00 
  MONUMENT, B                             |                             |                             | 
0034 615-06527                2.000  EACH |     300.00000         600.00|     325.00000         650.00|     300.00000         600.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0035 616-02320               40.000  m2   |       2.50000         100.00|       4.24000         169.60|       4.06000         162.40 
  GEOTEXTILES                             |                             |                             | 
0036 616-06405               36.000  Mg   |      40.00000        1440.00|      22.73000         818.28|      28.19000        1014.84 
  RIPRAP, REVETMENT                       |                             |                             | 
0037 621-01004                2.000  EACH |     550.00000        1100.00|     550.00000        1100.00|     550.00000        1100.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0038 621-06545                5.000  Mg   |     995.00000        4975.00|     995.00000        4975.00|     995.00000        4975.00 
  FERTILIZER                              |                             |                             | 
0039 621-06553               78.000  kg   |      13.54000        1056.12|      13.54000        1056.12|      13.54000        1056.12 
  SEED MIXTURE, R                         |                             |                             | 
0040 621-06565                2.000  Mg   |     971.00000        1942.00|     971.00000        1942.00|     971.00000        1942.00 
  MULCHING MATERIAL                       |                             |                             | 
0041 621-06575            10528.000  m2   |       3.24000       34110.72|       3.24000       34110.72|       3.24000       34110.72 
  SODDING, NURSERY                        |                             |                             | 
0043 714-93978               34.000  m    |     900.00000       30600.00|     748.88000       25461.92|    1200.00000       40800.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 1200 mm x 600 mm              |                             |                             | 
0044 715-05048             3190.000  m    |      20.00000       63800.00|      15.31000       48838.90|       8.05000       25679.50 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0045 715-05049               10.000  m    |      25.00000         250.00|      52.20000         522.00|      45.31000         453.10 
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                             |                             | 
0046 715-05151              503.000  m    |     125.00000       62875.00|     119.60000       60158.80|     100.00000       50300.00 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0047 715-05152              259.000  m    |     125.00000       32375.00|     206.96000       53602.64|      80.00000       20720.00 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0048 715-05153              101.000  m    |     135.00000       13635.00|     219.58000       22177.58|     120.00000       12120.00 
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                             |                             | 
0049 715-05154              673.000  m    |     150.00000      100950.00|     179.53000      120823.69|     100.00000       67300.00 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0050 715-05155              684.000  m    |     225.00000      153900.00|     187.22000      128058.48|     200.00000      136800.00 
  PIPE, TYPE 2, CIRCULAR, 675 mm          |                             |                             | 
0051 715-05169               19.000  m    |     100.00000        1900.00|      99.47000        1889.93|      95.43000        1813.17 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,486,708.40                                                   ROUTE : DUSTMAN ROAD 
     CALL ORDER   : 230                     CONTRACT ID : R -28072-A                   COUNTIES : WELLS 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1374866         |(   3  ) 35-1139301 
                                          |BROOKS CONSTRUCTION COMPANY  |PRIMCO, INC.                 |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0052 715-05203               10.000  m    |      90.00000         900.00|      80.10000         801.00|      56.49000         564.90 
  PIPE, TYPE 4, CIRCULAR, 100 mm          |                             |                             | 
0053 715-05208               10.000  m    |     100.00000        1000.00|     129.00000        1290.00|      98.96000         989.60 
  PIPE, TYPE 4, CIRCULAR, 375 mm          |                             |                             | 
0054 715-05209               10.000  m    |     110.00000        1100.00|     136.70000        1367.00|     128.77000        1287.70 
  PIPE, TYPE 4, CIRCULAR, 450 mm          |                             |                             | 
0055 715-05711               70.000  m    |      90.00000        6300.00|     147.86000       10350.20|     113.55000        7948.50 
  PIPE, SANITARY SEWER, 150 mm , REPAIR   |                             |                             | 
0056 715-06814               60.000  m    |      80.00000        4800.00|     144.11000        8646.60|     104.44000        6266.40 
  PIPE, SANITARY SEWER, 100 mm , REPAIR   |                             |                             | 
0057 715-46005                5.000  EACH |     300.00000        1500.00|     155.00000         775.00|     200.00000        1000.00 
  PIPE END SECTION, 375 mm                |                             |                             | 
0058 715-46040                2.000  EACH |     275.00000         550.00|     585.00000        1170.00|     200.00000         400.00 
  PIPE END SECTION, 900 mm                |                             |                             | 
0059 718-06532             1000.000  m    |       3.00000        3000.00|       3.00000        3000.00|       3.00000        3000.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0060 718-52610              670.000  m3   |      20.00000       13400.00|      33.42000       22391.40|      34.45000       23081.50 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0061 720-01987                2.000  EACH |    2000.00000        4000.00|    1750.00000        3500.00|    2155.06000        4310.12 
  CATCH BASIN, A10                        |                             |                             | 
0062 720-44000                6.000  EACH |     200.00000        1200.00|     175.00000        1050.00|     272.45000        1634.70 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0063 720-44296                7.000  EACH |     550.00000        3850.00|     200.00000        1400.00|     272.45000        1907.15 
  CAP INLET                               |                             |                             | 
0064 720-45030                3.000  EACH |    1250.00000        3750.00|    1050.00000        3150.00|    1470.63000        4411.89 
  INLET, E7                               |                             |                             | 
0065 720-45035                2.000  EACH |    1250.00000        2500.00|    1025.00000        2050.00|    1470.63000        2941.26 
  INLET, F7                               |                             |                             | 
0066 720-45075                1.000  EACH |    1500.00000        1500.00|    1450.00000        1450.00|    1853.24000        1853.24 
  INLET, R13                              |                             |                             | 
0067 720-45410               18.000  EACH |    2000.00000       36000.00|    1525.00000       27450.00|    2544.99000       45809.82 
  MANHOLE, C4                             |                             |                             | 
0068 720-91973                8.000  EACH |    2500.00000       20000.00|    2600.00000       20800.00|    3407.66000       27261.28 
  MANHOLE, H4                             |                             |                             | 
0069 720-95422                1.000  EACH |    2500.00000        2500.00|    2600.00000        2600.00|    3069.01000        3069.01 
  MANHOLE, J4                             |                             |                             | 
0070 720-98174               36.000  EACH |    2000.00000       72000.00|    1800.00000       64800.00|    2370.13000       85324.68 
  INLET, B15                              |                             |                             | 
0071 720-98555                3.000  EACH |    2000.00000        6000.00|    1850.00000        5550.00|    2370.13000        7110.39 
  INLET, C15                              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,486,708.40                                                   ROUTE : DUSTMAN ROAD 
     CALL ORDER   : 230                     CONTRACT ID : R -28072-A                   COUNTIES : WELLS 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1374866         |(   3  ) 35-1139301 
                                          |BROOKS CONSTRUCTION COMPANY  |PRIMCO, INC.                 |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0072 720-98625                2.000  EACH |    2500.00000        5000.00|    1745.00000        3490.00|    3062.45000        6124.90 
  MANHOLE, C4, DROP                       |                             |                             | 
0073 721-43025                1.000  EACH |    1500.00000        1500.00|    1780.00000        1780.00|    1589.84000        1589.84 
  AUTOMATIC DRAINAGE GATE, 675 mm         |                             |                             | 
0074 732-07653               23.000  Mg   |      30.00000         690.00|      15.00000         345.00|      24.11000         554.53 
  COARSE AGGREGATE, NO. 8                 |                             |                             | 
0075 801-04308                4.000  EACH |     120.00000         480.00|     235.00000         940.00|     250.00000        1000.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0076 801-06625               16.000  EACH |     110.00000        1760.00|      57.00000         912.00|      75.00000        1200.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0077 801-06640                9.000  EACH |     120.00000        1080.00|     200.00000        1800.00|     198.00000        1782.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0078 801-06645                5.000  EACH |     100.00000         500.00|       1.00000           5.00|      48.00000         240.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0079 801-06775                       LUMP |   12315.00000       12315.00|   16391.00000       16391.00|   80300.00000       80300.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0080 801-07119               83.000  m    |      42.15000        3498.45|      15.75000        1307.25|      40.00000        3320.00 
  BARRICADE, III-B                        |                             |                             | 
0081 802-05701               64.000  m    |      33.00000        2112.00|      33.00000        2112.00|      48.00000        3072.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0082 802-05702               25.000  m    |      30.00000         750.00|      30.00000         750.00|      40.00000        1000.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0083 802-07127                4.000  m2   |     200.00000         800.00|     200.00000         800.00|     280.00000        1120.00 
  SIGN, DOUBLE FACED, SHEET, ENCAPSULATED |                             |                             | 
  LENS, WITH LEGEND, 2.54 mm              |                             |                             | 
0084 802-76025               10.000  m2   |     120.00000        1200.00|     120.00000        1200.00|     180.00000        1800.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0085 802-76035                6.000  m2   |     130.00000         780.00|     130.00000         780.00|     210.00000        1260.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0086 802-76045                2.000  m2   |     150.00000         300.00|     150.00000         300.00|     250.00000         500.00 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                             |                             | 
  LEGEND, 3.18 mm THICKNESS               |                             |                             | 
0087 805-02328               22.000  m    |       1.50000          33.00|       1.50000          33.00|      10.00000         220.00 
  SIGNAL CABLE, 1C 14GA.                  |                             |                             | 
0088 805-06592                3.000  m    |      40.00000         120.00|      40.00000         120.00|      65.00000         195.00 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,486,708.40                                                   ROUTE : DUSTMAN ROAD 
     CALL ORDER   : 230                     CONTRACT ID : R -28072-A                   COUNTIES : WELLS 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1374866         |(   3  ) 35-1139301 
                                          |BROOKS CONSTRUCTION COMPANY  |PRIMCO, INC.                 |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0089 805-78746                5.000  m    |     100.00000         500.00|     100.00000         500.00|     100.00000         500.00 
  PREFORMED LOOP DETECTORS                |                             |                             | 
0090 805-78785                1.000  EACH |     600.00000         600.00|     600.00000         600.00|     800.00000         800.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0091 808-06703              353.000  m    |       1.50000         529.50|       1.60000         564.80|       1.50000         529.50 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0092 808-75240              281.000  m    |       1.75000         491.75|       1.60000         449.60|       1.50000         421.50 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                             |                             | 
  100mm                                   |                             |                             | 
0093 808-75245             1250.000  m    |       1.55000        1937.50|       1.60000        2000.00|       1.50000        1875.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0094 808-75297               39.000  m    |       8.33000         324.87|       6.60000         257.40|      13.50000         526.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0095 808-75320                5.000  EACH |      45.00000         225.00|      85.00000         425.00|      60.00000         300.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0096 808-75325                5.000  EACH |      88.00000         440.00|     134.00000         670.00|      87.00000         435.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0097 723-06660               12.000  m2   |     750.00000        9000.00|     950.00000       11400.00|     683.91000        8206.92 
  WINGWALL                                |                             |                             | 
     SECTION TOTALS                       |           $     1,963,417.57|           $     2,122,569.76|           $     2,143,798.80 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,963,417.57|           $     2,122,569.76|           $     2,143,798.80 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,486,708.40                                                   ROUTE : DUSTMAN ROAD 
     CALL ORDER   : 230                     CONTRACT ID : R -28072-A                   COUNTIES : WELLS 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0997978          |(       )                    |(      ) 
                                          |PHEND & BROWN, INC.          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PAVEMENT REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   42000.00000       42000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               12.000  MOS  |    1600.00000       19200.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|                             | 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 108-01614                       LUMP |    6500.00000        6500.00|                             | 
  PARTNERING OVERHEAD                     |                             |                             | 
0006 110-01001                       LUMP |  106600.00000      106600.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   42500.00000       42500.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 203-02000             7068.000  m3   |      15.00000      106020.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0009 205-06931               19.000  Mg   |      28.00000         532.00|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0010 205-06933                5.000  EACH |      55.00000         275.00|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0011 205-06937              849.000  m    |       4.34000        3684.66|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0012 207-08268            16888.000  m2   |      10.65000      179857.20|                             | 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0013 211-07454             4261.000  m3   |      17.50000       74567.50|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0014 301-07448              544.000  Mg   |      33.00000       17952.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0015 303-07449               89.000  Mg   |      33.00000        2937.00|                             | 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0016 303-60012               23.000  Mg   |      20.00000         460.00|                             | 
  AGGREGATE, 2                            |                             |                             | 
0017 306-08034               76.000  m2   |      12.00000         912.00|                             | 
  MILLING, ASPHALT, 38 mm                 |                             |                             | 
0018 401-07321             1213.000  Mg   |      45.00000       54585.00|                             | 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0019 401-07390             2009.000  Mg   |      35.00000       70315.00|                             | 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,486,708.40                                                   ROUTE : DUSTMAN ROAD 
     CALL ORDER   : 230                     CONTRACT ID : R -28072-A                   COUNTIES : WELLS 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0997978          |(       )                    |(      ) 
                                          |PHEND & BROWN, INC.          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 401-07423             6321.000  Mg   |      30.00000      189630.00|                             | 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
0021 401-08333             3157.000  Mg   |      30.00000       94710.00|                             | 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0022 406-05520               15.000  Mg   |       1.00000          15.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 604-07901               13.000  m2   |     138.00000        1794.00|                             | 
  CURB RAMP. CONCRETE, G                  |                             |                             | 
0024 604-07902              398.000  m2   |     138.00000       54924.00|                             | 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0025 604-91531             1801.000  m2   |      23.20000       41783.20|                             | 
  SIDEWALK, CONCRETE, 100 mm              |                             |                             | 
0026 605-06121               22.000  m    |     100.00000        2200.00|                             | 
  CURB, CONCRETE, B                       |                             |                             | 
0027 605-06140             2449.000  m    |      31.20000       76408.80|                             | 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0028 605-94811                3.000  EACH |     500.00000        1500.00|                             | 
  CURB TURNOUT                            |                             |                             | 
0029 610-07486              203.000  Mg   |      80.00000       16240.00|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0030 611-05330             1684.000  m2   |      38.50000       64834.00|                             | 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                             |                             | 
  150 mm                                  |                             |                             | 
0031 611-06497               34.000  EACH |     125.00000        4250.00|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0032 611-06498                3.000  EACH |     175.00000         525.00|                             | 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0033 615-06505                7.000  EACH |     400.00000        2800.00|                             | 
  MONUMENT, B                             |                             |                             | 
0034 615-06527                2.000  EACH |     300.00000         600.00|                             | 
  MONUMENT, SECTION CORNER                |                             |                             | 
0035 616-02320               40.000  m2   |       2.00000          80.00|                             | 
  GEOTEXTILES                             |                             |                             | 
0036 616-06405               36.000  Mg   |      30.00000        1080.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0037 621-01004                2.000  EACH |     550.00000        1100.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,486,708.40                                                   ROUTE : DUSTMAN ROAD 
     CALL ORDER   : 230                     CONTRACT ID : R -28072-A                   COUNTIES : WELLS 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0997978          |(       )                    |(      ) 
                                          |PHEND & BROWN, INC.          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 621-06545                5.000  Mg   |     995.00000        4975.00|                             | 
  FERTILIZER                              |                             |                             | 
0039 621-06553               78.000  kg   |      13.54000        1056.12|                             | 
  SEED MIXTURE, R                         |                             |                             | 
0040 621-06565                2.000  Mg   |     971.00000        1942.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0041 621-06575            10528.000  m2   |       3.24000       34110.72|                             | 
  SODDING, NURSERY                        |                             |                             | 
0043 714-93978               34.000  m    |     745.00000       25330.00|                             | 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 1200 mm x 600 mm              |                             |                             | 
0044 715-05048             3190.000  m    |      13.00000       41470.00|                             | 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0045 715-05049               10.000  m    |      48.00000         480.00|                             | 
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                             |                             | 
0046 715-05151              503.000  m    |     110.00000       55330.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0047 715-05152              259.000  m    |     162.00000       41958.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0048 715-05153              101.000  m    |     198.00000       19998.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                             |                             | 
0049 715-05154              673.000  m    |     205.00000      137965.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0050 715-05155              684.000  m    |     230.00000      157320.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 675 mm          |                             |                             | 
0051 715-05169               19.000  m    |      69.00000        1311.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0052 715-05203               10.000  m    |      40.00000         400.00|                             | 
  PIPE, TYPE 4, CIRCULAR, 100 mm          |                             |                             | 
0053 715-05208               10.000  m    |     165.00000        1650.00|                             | 
  PIPE, TYPE 4, CIRCULAR, 375 mm          |                             |                             | 
0054 715-05209               10.000  m    |     225.00000        2250.00|                             | 
  PIPE, TYPE 4, CIRCULAR, 450 mm          |                             |                             | 
0055 715-05711               70.000  m    |     120.00000        8400.00|                             | 
  PIPE, SANITARY SEWER, 150 mm , REPAIR   |                             |                             | 
0056 715-06814               60.000  m    |     118.00000        7080.00|                             | 
  PIPE, SANITARY SEWER, 100 mm , REPAIR   |                             |                             | 
0057 715-46005                5.000  EACH |     300.00000        1500.00|                             | 
  PIPE END SECTION, 375 mm                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,486,708.40                                                   ROUTE : DUSTMAN ROAD 
     CALL ORDER   : 230                     CONTRACT ID : R -28072-A                   COUNTIES : WELLS 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0997978          |(       )                    |(      ) 
                                          |PHEND & BROWN, INC.          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0058 715-46040                2.000  EACH |     620.00000        1240.00|                             | 
  PIPE END SECTION, 900 mm                |                             |                             | 
0059 718-06532             1000.000  m    |       3.00000        3000.00|                             | 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0060 718-52610              670.000  m3   |      21.00000       14070.00|                             | 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0061 720-01987                2.000  EACH |    2500.00000        5000.00|                             | 
  CATCH BASIN, A10                        |                             |                             | 
0062 720-44000                6.000  EACH |     400.00000        2400.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0063 720-44296                7.000  EACH |     250.00000        1750.00|                             | 
  CAP INLET                               |                             |                             | 
0064 720-45030                3.000  EACH |     900.00000        2700.00|                             | 
  INLET, E7                               |                             |                             | 
0065 720-45035                2.000  EACH |     900.00000        1800.00|                             | 
  INLET, F7                               |                             |                             | 
0066 720-45075                1.000  EACH |    1800.00000        1800.00|                             | 
  INLET, R13                              |                             |                             | 
0067 720-45410               18.000  EACH |    2725.00000       49050.00|                             | 
  MANHOLE, C4                             |                             |                             | 
0068 720-91973                8.000  EACH |    3700.00000       29600.00|                             | 
  MANHOLE, H4                             |                             |                             | 
0069 720-95422                1.000  EACH |    4600.00000        4600.00|                             | 
  MANHOLE, J4                             |                             |                             | 
0070 720-98174               36.000  EACH |    2100.00000       75600.00|                             | 
  INLET, B15                              |                             |                             | 
0071 720-98555                3.000  EACH |    2100.00000        6300.00|                             | 
  INLET, C15                              |                             |                             | 
0072 720-98625                2.000  EACH |    3100.00000        6200.00|                             | 
  MANHOLE, C4, DROP                       |                             |                             | 
0073 721-43025                1.000  EACH |    2000.00000        2000.00|                             | 
  AUTOMATIC DRAINAGE GATE, 675 mm         |                             |                             | 
0074 732-07653               23.000  Mg   |      20.00000         460.00|                             | 
  COARSE AGGREGATE, NO. 8                 |                             |                             | 
0075 801-04308                4.000  EACH |     235.00000         940.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0076 801-06625               16.000  EACH |      57.00000         912.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0077 801-06640                9.000  EACH |     200.00000        1800.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,486,708.40                                                   ROUTE : DUSTMAN ROAD 
     CALL ORDER   : 230                     CONTRACT ID : R -28072-A                   COUNTIES : WELLS 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0997978          |(       )                    |(      ) 
                                          |PHEND & BROWN, INC.          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0078 801-06645                5.000  EACH |       1.00000           5.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0079 801-06775                       LUMP |   80000.00000       80000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0080 801-07119               83.000  m    |      15.75000        1307.25|                             | 
  BARRICADE, III-B                        |                             |                             | 
0081 802-05701               64.000  m    |      48.00000        3072.00|                             | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0082 802-05702               25.000  m    |      40.00000        1000.00|                             | 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0083 802-07127                4.000  m2   |     280.00000        1120.00|                             | 
  SIGN, DOUBLE FACED, SHEET, ENCAPSULATED |                             |                             | 
  LENS, WITH LEGEND, 2.54 mm              |                             |                             | 
0084 802-76025               10.000  m2   |     180.00000        1800.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0085 802-76035                6.000  m2   |     210.00000        1260.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0086 802-76045                2.000  m2   |     250.00000         500.00|                             | 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                             |                             | 
  LEGEND, 3.18 mm THICKNESS               |                             |                             | 
0087 805-02328               22.000  m    |      10.00000         220.00|                             | 
  SIGNAL CABLE, 1C 14GA.                  |                             |                             | 
0088 805-06592                3.000  m    |     100.00000         300.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                             |                             | 
0089 805-78746                5.000  m    |     100.00000         500.00|                             | 
  PREFORMED LOOP DETECTORS                |                             |                             | 
0090 805-78785                1.000  EACH |     800.00000         800.00|                             | 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0091 808-06703              353.000  m    |       1.25000         441.25|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0092 808-75240              281.000  m    |       1.25000         351.25|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                             |                             | 
  100mm                                   |                             |                             | 
0093 808-75245             1250.000  m    |       1.25000        1562.50|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,486,708.40                                                   ROUTE : DUSTMAN ROAD 
     CALL ORDER   : 230                     CONTRACT ID : R -28072-A                   COUNTIES : WELLS 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0997978          |(       )                    |(      ) 
                                          |PHEND & BROWN, INC.          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0094 808-75297               39.000  m    |      13.50000         526.50|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0095 808-75320                5.000  EACH |      50.00000         250.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0096 808-75325                5.000  EACH |      70.00000         350.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0097 723-06660               12.000  m2   |     980.00000       11760.00|                             | 
  WINGWALL                                |                             |                             | 
     SECTION TOTALS                       |           $     2,146,246.95|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,146,246.95|           $             0.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,870,211.97                                                   ROUTE : 
     CALL ORDER   : 240                     CONTRACT ID : R -28104-A                   COUNTIES : SHELBY 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 08/16/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     4,078,218.30  100.0000% 
   2   35-1875662     CRIDER & CRIDER, INC.                                                      $     4,339,169.75  106.3987% 
   3   35-1357381     O`MARA, DAVE CONTRACTOR                                                    $     4,412,773.17  108.2035% 
   4   35-0175870     BERNS CONSTRUCTION COMPANY INC.                                            $     4,950,530.03  121.3895% 
   5   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     5,094,000.00  124.9075% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-1875662          |(   3  ) 35-1357381 
                                          |MILESTONE CONTRACTORS, L.P.  |CRIDER & CRIDER, INC.        |O`MARA, DAVE CONTRACTOR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   Category Number 0001 
                                          |                             |                             | 
0001 105-06845                       LUMP |   56000.00000       56000.00|   77000.00000       77000.00|   56000.00000       56000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               15.000  MOS  |    1300.00000       19500.00|    1500.00000       22500.00|    1450.00000       21750.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |  180000.00000      180000.00|  220000.00000      220000.00|  200000.00000      200000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   68000.00000       68000.00|   85000.00000       85000.00|   30000.00000       30000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 203-02000            43711.000  CYS  |       6.95000      303791.45|       7.50000      327832.50|       7.25000      316904.75 
  EXCAVATION, COMMON                      |                             |                             | 
0008 203-02070            40102.000  CYS  |       3.75000      150382.50|       3.00000      120306.00|       8.25000      330841.50 
  BORROW                                  |                             |                             | 
0009 205-06931              139.000  TON  |      42.00000        5838.00|      30.00000        4170.00|      40.00000        5560.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0010 205-06937             1100.000  LFT  |       1.28000        1408.00|       1.50000        1650.00|       1.70000        1870.00 
  TEMPORARY SILT FENCE ,PERIMETER         |                             |                             | 
  PROTECTION                              |                             |                             | 
0011 207-08268            41325.000  SYS  |       7.10000      293407.50|       4.50000      185962.50|       7.75000      320268.75 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 240 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,870,211.97                                                   ROUTE : 
     CALL ORDER   : 240                     CONTRACT ID : R -28104-A                   COUNTIES : SHELBY 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1875662         |(   3  ) 35-1357381 
                                          |MILESTONE CONTRACTORS, L.P.  |CRIDER & CRIDER, INC.        |O`MARA, DAVE CONTRACTOR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 211-07454             8241.000  CYS  |      14.75000      121554.75|      20.00000      164820.00|      21.00000      173061.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0013 303-01180             2366.000  TON  |      14.25000       33715.50|      20.00000       47320.00|      13.00000       30758.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0014 303-07449               12.000  TON  |      75.00000         900.00|      30.00000         360.00|      21.25000         255.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0015 306-08032              393.000  SYS  |       7.00000        2751.00|       9.00000        3537.00|      11.00000        4323.00 
  MILLING, TRANSITION                     |                             |                             | 
0016 401-07327             2322.000  TON  |      42.50000       98685.00|      47.00000      109134.00|      38.50000       89397.00 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                             |                             | 
0017 401-07397             3842.000  TON  |      35.75000      137351.50|      39.00000      149838.00|      35.50000      136391.00 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0018 401-07423            11105.000  TON  |      33.50000      372017.50|      37.00000      410885.00|      31.40000      348697.00 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
0019 401-08333             5464.000  TON  |      38.00000      207632.00|      42.00000      229488.00|      33.60000      183590.40 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0020 406-05520               31.000  TON  |     175.00000        5425.00|     190.00000        5890.00|     115.00000        3565.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 603-01932              112.000  LFT  |      49.00000        5488.00|      53.00000        5936.00|      50.50000        5656.00 
  FENCE, CHAIN LINK, 96 IN.               |                             |                             | 
0022 603-02009                2.000  EACH |    2900.00000        5800.00|    3100.00000        6200.00|    2950.00000        5900.00 
  FENCE GATE, CHAIN LINK, 96 IN. X 20 FT. |                             |                             | 
0023 603-06040              660.000  LFT  |       7.55000        4983.00|       8.00000        5280.00|       7.75000        5115.00 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0024 604-05528              668.000  TON  |      43.50000       29058.00|      48.00000       32064.00|      37.50000       25050.00 
  SIDEWALK, HMA                           |                             |                             | 
0025 604-07896               56.000  SYS  |     133.00000        7448.00|     125.00000        7000.00|     145.00000        8120.00 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0026 604-07901               60.000  SYS  |     133.00000        7980.00|     125.00000        7500.00|     145.00000        8700.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0027 604-91531             3204.000  SYS  |      26.15000       83784.60|      28.00000       89712.00|      31.25000      100125.00 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0028 605-04510               55.000  LFT  |      25.00000        1375.00|      11.00000         605.00|      15.00000         825.00 
  LIP GUTTER                              |                             |                             | 
0029 605-06120             6880.000  LFT  |       9.50000       65360.00|       9.00000       61920.00|      12.00000       82560.00 
  CURB, CONCRETE                          |                             |                             | 
0030 605-06140            12736.000  LFT  |      12.50000      159200.00|      11.00000      140096.00|      12.00000      152832.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,870,211.97                                                   ROUTE : 
     CALL ORDER   : 240                     CONTRACT ID : R -28104-A                   COUNTIES : SHELBY 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1875662         |(   3  ) 35-1357381 
                                          |MILESTONE CONTRACTORS, L.P.  |CRIDER & CRIDER, INC.        |O`MARA, DAVE CONTRACTOR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0031 605-06255              286.000  SYS  |      80.60000       23051.60|      50.00000       14300.00|      83.00000       23738.00 
  CENTER CURB, D, CONCRETE                |                             |                             | 
0032 605-97937               49.000  LFT  |      27.50000        1347.50|       8.00000         392.00|      21.25000        1041.25 
  CURB AND GUTTER, CONCRETE, ROLL         |                             |                             | 
0033 607-06370             1950.000  LFT  |      57.15000      111442.50|      50.00000       97500.00|      61.50000      119925.00 
  PAVED SIDE DITCH, H , MODIFIED          |                             |                             | 
0034 610-07486             1571.000  TON  |      62.00000       97402.00|      65.00000      102115.00|      46.50000       73051.50 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0035 611-05330              461.000  SYS  |      32.65000       15051.65|      45.00000       20745.00|      38.50000       17748.50 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                             |                             | 
  6 IN.                                   |                             |                             | 
0036 611-06497                5.000  EACH |     133.00000         665.00|     145.00000         725.00|     137.00000         685.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0037 615-06490                1.000  EACH |     143.00000         143.00|     155.00000         155.00|     147.00000         147.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0038 615-06505               10.000  EACH |     360.00000        3600.00|     375.00000        3750.00|     368.00000        3680.00 
  MONUMENT, B                             |                             |                             | 
0039 615-06510                8.000  EACH |     255.00000        2040.00|     275.00000        2200.00|     263.00000        2104.00 
  MONUMENT, C                             |                             |                             | 
0040 615-06527                4.000  EACH |     255.00000        1020.00|     275.00000        1100.00|     263.00000        1052.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0041 616-02320              570.000  SYS  |       2.75000        1567.50|       3.50000        1995.00|       3.20000        1824.00 
  GEOTEXTILES                             |                             |                             | 
0042 616-06405              388.000  TON  |      22.00000        8536.00|      30.00000       11640.00|      19.75000        7663.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0043 621-06545                5.000  TON  |     460.00000        2300.00|     550.00000        2750.00|     630.00000        3150.00 
  FERTILIZER                              |                             |                             | 
0044 621-06554             1851.000  LBS  |       2.30000        4257.30|       3.40000        6293.40|       3.80000        7033.80 
  SEED MIXTURE, U                         |                             |                             | 
0045 621-06557              825.000  LBS  |       2.15000        1773.75|       2.20000        1815.00|       2.35000        1938.75 
  SEED MIXTURE, T                         |                             |                             | 
0046 621-06565               25.000  TON  |     310.00000        7750.00|     416.00000       10400.00|     480.00000       12000.00 
  MULCHING MATERIAL                       |                             |                             | 
0047 621-06574             1178.000  SYS  |       3.00000        3534.00|       3.00000        3534.00|       4.40000        5183.20 
  SODDING                                 |                             |                             | 
0050 715-04612              135.000  LFT  |      58.00000        7830.00|      60.00000        8100.00|      67.50000        9112.50 
  PIPE , 33IN.                            |                             |                             | 
0051 715-04612             2778.000  LFT  |      47.00000      130566.00|      95.00000      263910.00|      63.75000      177097.50 
  PIPE , SANITARY SEWER, 21 IN.           |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,870,211.97                                                   ROUTE : 
     CALL ORDER   : 240                     CONTRACT ID : R -28104-A                   COUNTIES : SHELBY 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1875662         |(   3  ) 35-1357381 
                                          |MILESTONE CONTRACTORS, L.P.  |CRIDER & CRIDER, INC.        |O`MARA, DAVE CONTRACTOR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0053 715-05024              860.000  LFT  |      46.00000       39560.00|      60.00000       51600.00|      63.50000       54610.00 
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                             |                             | 
0054 715-05048            12911.000  LFT  |       2.55000       32923.05|       3.00000       38733.00|       2.25000       29049.75 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0055 715-05053              197.000  LFT  |      20.40000        4018.80|       9.00000        1773.00|      21.00000        4137.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0056 715-05119              142.000  LFT  |      22.00000        3124.00|      25.00000        3550.00|      29.00000        4118.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0058 715-05136              165.000  LFT  |     150.00000       24750.00|     180.00000       29700.00|     200.00000       33000.00 
  PIPE, TYPE 1, CIRCULAR, 72 IN.          |                             |                             | 
0059 715-05151             3978.000  LFT  |      20.00000       79560.00|      22.00000       87516.00|      27.50000      109395.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0060 715-05152             1014.000  LFT  |      22.00000       22308.00|      25.00000       25350.00|      27.75000       28138.50 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0061 715-05154              184.000  LFT  |      32.00000        5888.00|      31.00000        5704.00|      40.25000        7406.00 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0062 715-05156              120.000  LFT  |      38.00000        4560.00|      40.00000        4800.00|      53.25000        6390.00 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 
0063 715-05159              343.000  LFT  |      58.00000       19894.00|      63.00000       21609.00|      77.00000       26411.00 
  PIPE, TYPE 2, CIRCULAR, 42 IN.          |                             |                             | 
0064 715-05408               90.000  LFT  |      45.00000        4050.00|      29.00000        2610.00|      30.00000        2700.00 
  PIPE, SANITARY SEWER, 8 IN.             |                             |                             | 
0065 715-05409              131.000  LFT  |      36.00000        4716.00|      30.00000        3930.00|      45.00000        5895.00 
  PIPE, SANITARY SEWER, 10 IN.            |                             |                             | 
0066 715-05412              489.000  LFT  |      43.00000       21027.00|      41.00000       20049.00|      59.50000       29095.50 
  PIPE, SANITARY SEWER, 15 IN.            |                             |                             | 
0067 715-05413               50.000  LFT  |      86.00000        4300.00|      72.00000        3600.00|     130.00000        6500.00 
  PIPE, SANITARY SEWER, 18 IN.            |                             |                             | 
0068 715-05417               94.000  LFT  |      94.00000        8836.00|     105.00000        9870.00|     132.00000       12408.00 
  PIPE, SANITARY SEWER, 30 IN.            |                             |                             | 
0069 715-05711               54.000  LFT  |      36.00000        1944.00|      22.00000        1188.00|      41.25000        2227.50 
  PIPE, SANITARY SEWER, 6 IN.             |                             |                             | 
0070 715-06357                2.000  EACH |    2000.00000        4000.00|    1800.00000        3600.00|    2500.00000        5000.00 
  CONCRETE ANCHOR, 72 IN.                 |                             |                             | 
0071 715-06357                2.000  EACH |    2050.00000        4100.00|    1800.00000        3600.00|    3500.00000        7000.00 
  CONCRETE ANCHOR, 72 IN. ,MODIFIED       |                             |                             | 
0072 715-06696              100.000  LFT  |      13.09000        1309.00|      40.00000        4000.00|      20.00000        2000.00 
  PIPE, PVC, 10 IN.                       |                             |                             | 
0073 715-06825                2.000  EACH |    1800.00000        3600.00|    1200.00000        2400.00|    1950.00000        3900.00 
  CONCRETE ANCHOR , 33 IN., MODIFIED      |                             |                             | 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0074 715-07667                2.000  EACH |    1900.00000        3800.00|    1200.00000        2400.00|    2200.00000        4400.00 
  CONCRETE ANCHOR, 36 IN. MODIFIED        |                             |                             | 
0075 715-46005               10.000  EACH |     225.00000        2250.00|     300.00000        3000.00|     250.00000        2500.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0076 715-46010                1.000  EACH |     235.00000         235.00|     360.00000         360.00|     260.00000         260.00 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0077 715-46020                1.000  EACH |     275.00000         275.00|     475.00000         475.00|     320.00000         320.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0078 715-46030                1.000  EACH |     350.00000         350.00|     600.00000         600.00|     585.00000         585.00 
  PIPE END SECTION, 30 IN.                |                             |                             | 
0079 715-46040                3.000  EACH |     500.00000        1500.00|     715.00000        2145.00|     620.00000        1860.00 
  PIPE END SECTION, 36 IN.                |                             |                             | 
0080 715-90052                       LUMP |  185000.00000      185000.00|  175000.00000      175000.00|  190000.00000      190000.00 
  LIFT STATION                            |                             |                             | 
0081 715-91361              100.000  LFT  |      10.00000        1000.00|      30.00000        3000.00|      17.50000        1750.00 
  PIPE, PVC, 6 IN.                        |                             |                             | 
0082 715-92537              100.000  LFT  |      11.00000        1100.00|      35.00000        3500.00|      19.25000        1925.00 
  PIPE, PVC, 8 IN.                        |                             |                             | 
0083 715-97695                1.000  EACH |   10500.00000       10500.00|   12000.00000       12000.00|   13500.00000       13500.00 
  GRATED BOX END SECTION, I, 3:1, 48 IN.  |                             |                             | 
  MODIFIED                                |                             |                             | 
0084 716-04832               20.000  LFT  |      30.00000         600.00|      90.00000        1800.00|     108.00000        2160.00 
  PIPE CASING, , I8 IN.                   |                             |                             | 
0085 716-07728               92.000  LFT  |    1605.00000      147660.00|    1250.00000      115000.00|    1635.00000      150420.00 
  PIPE INSTALLATION, TRENCHLESS, 72 IN.   |                             |                             | 
0086 718-06529                2.000  EACH |     510.00000        1020.00|     700.00000        1400.00|     685.00000        1370.00 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0087 718-06532             3208.000  LFT  |       0.92000        2951.36|       1.00000        3208.00|       0.95000        3047.60 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0088 718-52610             3347.000  CYS  |      25.50000       85348.50|      30.00000      100410.00|      23.00000       76981.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0089 718-99153            13596.000  SYS  |       0.82000       11148.72|       1.25000       16995.00|       1.25000       16995.00 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0090 720-45045               31.000  EACH |    1050.00000       32550.00|    1300.00000       40300.00|    1150.00000       35650.00 
  INLET, J10                              |                             |                             | 
0091 720-45055               28.000  EACH |    1100.00000       30800.00|    1300.00000       36400.00|    1185.00000       33180.00 
  INLET, M10                              |                             |                             | 
0092 720-45410               25.000  EACH |    1350.00000       33750.00|    1850.00000       46250.00|    1325.00000       33125.00 
  MANHOLE, C4                             |                             |                             | 
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0093 720-45410               12.000  EACH |    3100.00000       37200.00|    3700.00000       44400.00|    3925.00000       47100.00 
  MANHOLE, C4 , SANITARY                  |                             |                             | 
0094 720-45431                1.000  EACH |    4400.00000        4400.00|    7000.00000        7000.00|    5700.00000        5700.00 
  MANHOLE, J , SANITARY                   |                             |                             | 
0095 720-93501                1.000  EACH |    3700.00000        3700.00|    7000.00000        7000.00|    6300.00000        6300.00 
  MANHOLE, L4                             |                             |                             | 
0096 720-94612                6.000  EACH |    3200.00000       19200.00|    4000.00000       24000.00|    3600.00000       21600.00 
  MANHOLE, K4                             |                             |                             | 
0097 720-95422                8.000  EACH |    2100.00000       16800.00|    2600.00000       20800.00|    2300.00000       18400.00 
  MANHOLE, J4                             |                             |                             | 
0098 720-98174                5.000  EACH |    1600.00000        8000.00|    2000.00000       10000.00|    1700.00000        8500.00 
  INLET, B15                              |                             |                             | 
0099 720-98555                8.000  EACH |    1800.00000       14400.00|    2000.00000       16000.00|    1750.00000       14000.00 
  INLET, C15                              |                             |                             | 
0100 801-04308                3.000  EACH |     185.00000         555.00|     200.00000         600.00|     189.00000         567.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0101 801-06625               39.000  EACH |      79.00000        3081.00|      85.00000        3315.00|      81.00000        3159.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0102 801-06640                6.000  EACH |     215.00000        1290.00|     230.00000        1380.00|     221.00000        1326.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0103 801-06645                3.000  EACH |      46.00000         138.00|      50.00000         150.00|      47.25000         141.75 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0104 801-06710               30.000  DAY  |      14.00000         420.00|      15.00000         450.00|      13.75000         412.50 
  FLASHING ARROW SIGN                     |                             |                             | 
0105 801-06775                       LUMP |   20000.00000       20000.00|     910.00000         910.00|    9500.00000        9500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0106 801-07118               66.000  LFT  |       6.15000         405.90|       7.00000         462.00|       6.30000         415.80 
  BARRICADE, III-A                        |                             |                             | 
0107 801-07119              156.000  LFT  |       7.65000        1193.40|       8.40000        1310.40|       7.90000        1232.40 
  BARRICADE, III-B                        |                             |                             | 
0108 802-05701              290.000  LFT  |      13.10000        3799.00|      15.00000        4350.00|      14.50000        4205.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0109 802-76025               52.000  SFT  |      21.20000        1102.40|      20.00000        1040.00|      19.00000         988.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0110 802-76035              146.000  SFT  |      21.20000        3095.20|      16.00000        2336.00|      14.75000        2153.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 240 -7 
                                                        TABULATION OF BIDS 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0111 802-76035               34.000  SFT  |      33.15000        1127.10|      18.00000         612.00|      16.80000         571.20 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS , DOUBLE    |                             |                             | 
  SIDED                                   |                             |                             | 
0112 805-02426              450.000  LFT  |       6.45000        2902.50|       5.00000        2250.00|       4.85000        2182.50 
  WIRE, THW, NO. 4 CU, IN PLASTIC DUCT,   |                             |                             | 
  IN CONDUIT, 4 1C                        |                             |                             | 
0113 805-06592              450.000  LFT  |      15.80000        7110.00|      16.00000        7200.00|      15.00000        6750.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0114 805-96014               57.000  LFT  |       3.05000         173.85|       7.00000         399.00|      15.75000         897.75 
  SAW CUT, FULL DEPTH                     |                             |                             | 
0115 807-02191                2.000  EACH |     655.00000        1310.00|     450.00000         900.00|     800.00000        1600.00 
  HANDHOLE, LIGHTING                      |                             |                             | 
0116 807-02193               16.000  EACH |     690.00000       11040.00|     775.00000       12400.00|     730.00000       11680.00 
  LIGHT STANDARD FOUNDATION, 3 FT. DIA. X |                             |                             | 
  8 FT.                                   |                             |                             | 
0117 807-03051             1696.000  LFT  |       0.45000         763.20|       0.50000         848.00|       0.50000         848.00 
  LIGHT CABLE, 1C 10GA.                   |                             |                             | 
0118 807-07580             2755.000  LFT  |       6.45000       17769.75|       5.00000       13775.00|       4.85000       13361.75 
  WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN |                             |                             | 
  TRENCH, 4 1/C                           |                             |                             | 
0119 807-83740                4.000  EACH |    1180.00000        4720.00|    1100.00000        4400.00|    1040.00000        4160.00 
  LIGHT POLE, 40 FT. E.M.H., 5.0 FT. MAST |                             |                             | 
  ARM, ANCHOR BASE                        |                             |                             | 
0120 807-83756                5.000  EACH |    1235.00000        6175.00|    1200.00000        6000.00|    1115.00000        5575.00 
  LIGHT POLE, 40 FT. E.M.H., 12.0 FT.     |                             |                             | 
  MAST ARM, ANCHOR BASE                   |                             |                             | 
0121 807-83762                7.000  EACH |    1355.00000        9485.00|    1300.00000        9100.00|    1250.00000        8750.00 
  LIGHT POLE, 40 FT. E.M.H., 15.0 FT.     |                             |                             | 
  MAST ARM, ANCHOR BASE                   |                             |                             | 
0122 807-86620               16.000  EACH |     265.00000        4240.00|     230.00000        3680.00|     215.00000        3440.00 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 
  SODIUM, 400 WATT                        |                             |                             | 
0123 807-86805                3.000  EACH |    2590.00000        7770.00|    1750.00000        5250.00|    1660.00000        4980.00 
  SERVICE POINT, I                        |                             |                             | 
0124 807-86910               16.000  EACH |      33.85000         541.60|      30.00000         480.00|      28.00000         448.00 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0125 807-86915               16.000  EACH |      33.85000         541.60|      30.00000         480.00|      28.00000         448.00 
  CONNECTOR KIT, FUSED                    |                             |                             | 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0126 807-86920               29.000  EACH |      18.25000         529.25|      11.00000         319.00|      10.75000         311.75 
  MULTIPLE COMPRESSION FITTING, NOT       |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0127 807-86925                8.000  EACH |      24.85000         198.80|      40.00000         320.00|      38.50000         308.00 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0128 807-86930               38.000  EACH |      17.00000         646.00|      10.00000         380.00|       9.50000         361.00 
  INSULATION LINK, NONWATERPROOFED        |                             |                             | 
0129 807-86935                7.000  EACH |      23.75000         166.25|      40.00000         280.00|      38.50000         269.50 
  INSULATION LINK, WATERPROOFED           |                             |                             | 
0130 808-04298                2.000  EACH |     280.00000         560.00|     305.00000         610.00|     289.00000         578.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  WORD (RR)                               |                             |                             | 
0131 808-06701              100.000  LFT  |       0.34000          34.00|       0.40000          40.00|       0.35000          35.00 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0132 808-06703             2540.000  LFT  |       0.26000         660.40|       0.30000         762.00|       0.26000         660.40 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0133 808-06713              688.000  LFT  |       0.14000          96.32|       0.15000         103.20|       0.14000          96.32 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0134 808-06714             8375.000  LFT  |       0.14000        1172.50|       0.15000        1256.25|       0.14000        1172.50 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0135 808-75245             5145.000  LFT  |       0.26000        1337.70|       0.30000        1543.50|       0.26000        1337.70 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0136 808-75297              198.000  LFT  |       2.55000         504.90|       2.80000         554.40|       2.60000         514.80 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0137 808-75300              918.000  LFT  |       2.05000        1881.90|       2.20000        2019.60|       2.10000        1927.80 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0138 808-75320               25.000  EACH |      51.00000        1275.00|      56.00000        1400.00|      52.50000        1312.50 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0139 808-75325               25.000  EACH |      59.20000        1480.00|      65.00000        1625.00|      61.00000        1525.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0140 715-05161              158.000  LFT  |      72.00000       11376.00|      70.00000       11060.00|      31.50000        4977.00 
  PIPE, TYPE 2, CIRCULAR, 48 IN.          |                             |                             | 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0141 715-04612               63.000  LFT  |     235.00000       14805.00|     228.00000       14364.00|     295.00000       18585.00 
  PIPE , REINFORCED CONCRETE, V, 72 IN.   |                             |                             | 
0142 716-04832              110.000  LFT  |     635.00000       69850.00|     620.00000       68200.00|     485.00000       53350.00 
  PIPE CASING, 36 IN., JACK AND BORE      |                             |                             | 
0143 715-05408             3059.000  LFT  |      17.75000       54297.25|      17.00000       52003.00|      14.50000       44355.50 
  PIPE, SANITARY SEWER, 8 IN. , FORCE MAI |                             |                             | 
0144 603-99208                1.000  EACH |    3875.00000        3875.00|    4200.00000        4200.00|    4000.00000        4000.00 
  FENCE GATE, CHAIN LINK, 48 IN. X 30 FT. |                             |                             | 
     SECTION TOTALS                       |           $     4,078,218.30|           $     4,339,169.75|           $     4,412,773.17 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     4,078,218.30|           $     4,339,169.75|           $     4,412,773.17 
==================================================================================================================================== 
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                                          |(   4  ) 35-0175870          |(   5   ) 35-0918397         |(      ) 
                                          |BERNS CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   Category Number 0001 
                                          |                             |                             | 
0001 105-06845                       LUMP |   90000.00000       90000.00|   80000.00000       80000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               15.000  MOS  |    2000.00000       30000.00|    2300.00000       34500.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |  247056.00000      247056.00|  239665.51000      239665.51| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |  364000.00000      364000.00|   37000.00000       37000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 203-02000            43711.000  CYS  |      11.10000      485192.10|       9.00000      393399.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0008 203-02070            40102.000  CYS  |       2.40000       96244.80|       6.00000      240612.00| 
  BORROW                                  |                             |                             | 
0009 205-06931              139.000  TON  |      36.10000        5017.90|      44.00000        6116.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0010 205-06937             1100.000  LFT  |       1.35000        1485.00|       1.60000        1760.00| 
  TEMPORARY SILT FENCE ,PERIMETER         |                             |                             | 
  PROTECTION                              |                             |                             | 
0011 207-08268            41325.000  SYS  |       6.40000      264480.00|       8.00000      330600.00| 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0012 211-07454             8241.000  CYS  |      17.10000      140921.10|      20.00000      164820.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0013 303-01180             2366.000  TON  |      22.50000       53235.00|      14.00000       33124.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0014 303-07449               12.000  TON  |     100.00000        1200.00|      35.00000         420.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0015 306-08032              393.000  SYS  |      12.40000        4873.20|       9.00000        3537.00| 
  MILLING, TRANSITION                     |                             |                             | 
0016 401-07327             2322.000  TON  |      42.50000       98685.00|      42.00000       97524.00| 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                             |                             | 
0017 401-07397             3842.000  TON  |      37.00000      142154.00|      37.00000      142154.00| 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0018 401-07423            11105.000  TON  |      33.75000      374793.75|      34.00000      377570.00| 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 401-08333             5464.000  TON  |      38.00000      207632.00|      37.50000      204900.00| 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0020 406-05520               31.000  TON  |     185.00000        5735.00|     180.00000        5580.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 603-01932              112.000  LFT  |      48.00000        5376.00|      43.00000        4816.00| 
  FENCE, CHAIN LINK, 96 IN.               |                             |                             | 
0022 603-02009                2.000  EACH |    2800.00000        5600.00|    2900.00000        5800.00| 
  FENCE GATE, CHAIN LINK, 96 IN. X 20 FT. |                             |                             | 
0023 603-06040              660.000  LFT  |       7.40000        4884.00|       7.00000        4620.00| 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0024 604-05528              668.000  TON  |      50.00000       33400.00|      50.00000       33400.00| 
  SIDEWALK, HMA                           |                             |                             | 
0025 604-07896               56.000  SYS  |     195.00000       10920.00|      83.00000        4648.00| 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0026 604-07901               60.000  SYS  |     195.00000       11700.00|      83.00000        4980.00| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0027 604-91531             3204.000  SYS  |      20.60000       66002.40|      30.00000       96120.00| 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0028 605-04510               55.000  LFT  |      23.90000        1314.50|      30.00000        1650.00| 
  LIP GUTTER                              |                             |                             | 
0029 605-06120             6880.000  LFT  |       9.20000       63296.00|      10.00000       68800.00| 
  CURB, CONCRETE                          |                             |                             | 
0030 605-06140            12736.000  LFT  |      12.30000      156652.80|      11.50000      146464.00| 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0031 605-06255              286.000  SYS  |      70.25000       20091.50|      75.00000       21450.00| 
  CENTER CURB, D, CONCRETE                |                             |                             | 
0032 605-97937               49.000  LFT  |      25.00000        1225.00|      30.00000        1470.00| 
  CURB AND GUTTER, CONCRETE, ROLL         |                             |                             | 
0033 607-06370             1950.000  LFT  |      60.90000      118755.00|      57.00000      111150.00| 
  PAVED SIDE DITCH, H , MODIFIED          |                             |                             | 
0034 610-07486             1571.000  TON  |      62.00000       97402.00|      65.00000      102115.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0035 611-05330              461.000  SYS  |      42.30000       19500.30|      42.00000       19362.00| 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                             |                             | 
  6 IN.                                   |                             |                             | 
0036 611-06497                5.000  EACH |     130.00000         650.00|     125.00000         625.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0037 615-06490                1.000  EACH |     140.00000         140.00|     120.00000         120.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
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0038 615-06505               10.000  EACH |     350.00000        3500.00|     460.00000        4600.00| 
  MONUMENT, B                             |                             |                             | 
0039 615-06510                8.000  EACH |     250.00000        2000.00|     330.00000        2640.00| 
  MONUMENT, C                             |                             |                             | 
0040 615-06527                4.000  EACH |     250.00000        1000.00|     740.00000        2960.00| 
  MONUMENT, SECTION CORNER                |                             |                             | 
0041 616-02320              570.000  SYS  |       1.00000         570.00|       3.00000        1710.00| 
  GEOTEXTILES                             |                             |                             | 
0042 616-06405              388.000  TON  |      30.00000       11640.00|      35.00000       13580.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0043 621-06545                5.000  TON  |     495.00000        2475.00|     610.00000        3050.00| 
  FERTILIZER                              |                             |                             | 
0044 621-06554             1851.000  LBS  |       3.05000        5645.55|       3.70000        6848.70| 
  SEED MIXTURE, U                         |                             |                             | 
0045 621-06557              825.000  LBS  |       2.00000        1650.00|       2.30000        1897.50| 
  SEED MIXTURE, T                         |                             |                             | 
0046 621-06565               25.000  TON  |     375.00000        9375.00|     460.00000       11500.00| 
  MULCHING MATERIAL                       |                             |                             | 
0047 621-06574             1178.000  SYS  |       5.00000        5890.00|       4.10000        4829.80| 
  SODDING                                 |                             |                             | 
0050 715-04612              135.000  LFT  |      75.75000       10226.25|      78.00000       10530.00| 
  PIPE , 33IN.                            |                             |                             | 
0051 715-04612             2778.000  LFT  |      80.00000      222240.00|     130.00000      361140.00| 
  PIPE , SANITARY SEWER, 21 IN.           |                             |                             | 
0053 715-05024              860.000  LFT  |      60.60000       52116.00|     110.00000       94600.00| 
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                             |                             | 
0054 715-05048            12911.000  LFT  |       4.63000       59777.93|       2.50000       32277.50| 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0055 715-05053              197.000  LFT  |      10.40000        2048.80|      20.00000        3940.00| 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0056 715-05119              142.000  LFT  |      29.30000        4160.60|      50.00000        7100.00| 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0058 715-05136              165.000  LFT  |     172.00000       28380.00|     210.00000       34650.00| 
  PIPE, TYPE 1, CIRCULAR, 72 IN.          |                             |                             | 
0059 715-05151             3978.000  LFT  |      20.00000       79560.00|      47.00000      186966.00| 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0060 715-05152             1014.000  LFT  |      23.00000       23322.00|      52.00000       52728.00| 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0061 715-05154              184.000  LFT  |      39.40000        7249.60|      64.00000       11776.00| 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,870,211.97                                                   ROUTE : 
     CALL ORDER   : 240                     CONTRACT ID : R -28104-A                   COUNTIES : SHELBY 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0175870          |(   5   ) 35-0918397         |(      ) 
                                          |BERNS CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0062 715-05156              120.000  LFT  |      55.30000        6636.00|      66.00000        7920.00| 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 
0063 715-05159              343.000  LFT  |      93.43000       32046.49|     110.00000       37730.00| 
  PIPE, TYPE 2, CIRCULAR, 42 IN.          |                             |                             | 
0064 715-05408               90.000  LFT  |      47.00000        4230.00|      56.00000        5040.00| 
  PIPE, SANITARY SEWER, 8 IN.             |                             |                             | 
0065 715-05409              131.000  LFT  |      53.00000        6943.00|      61.00000        7991.00| 
  PIPE, SANITARY SEWER, 10 IN.            |                             |                             | 
0066 715-05412              489.000  LFT  |      84.10000       41124.90|      61.00000       29829.00| 
  PIPE, SANITARY SEWER, 15 IN.            |                             |                             | 
0067 715-05413               50.000  LFT  |     140.00000        7000.00|      81.00000        4050.00| 
  PIPE, SANITARY SEWER, 18 IN.            |                             |                             | 
0068 715-05417               94.000  LFT  |     162.50000       15275.00|     110.00000       10340.00| 
  PIPE, SANITARY SEWER, 30 IN.            |                             |                             | 
0069 715-05711               54.000  LFT  |      31.20000        1684.80|      48.00000        2592.00| 
  PIPE, SANITARY SEWER, 6 IN.             |                             |                             | 
0070 715-06357                2.000  EACH |    1992.00000        3984.00|    1900.00000        3800.00| 
  CONCRETE ANCHOR, 72 IN.                 |                             |                             | 
0071 715-06357                2.000  EACH |    2292.00000        4584.00|    2100.00000        4200.00| 
  CONCRETE ANCHOR, 72 IN. ,MODIFIED       |                             |                             | 
0072 715-06696              100.000  LFT  |      25.35000        2535.00|      50.00000        5000.00| 
  PIPE, PVC, 10 IN.                       |                             |                             | 
0073 715-06825                2.000  EACH |    2240.00000        4480.00|    1700.00000        3400.00| 
  CONCRETE ANCHOR , 33 IN., MODIFIED      |                             |                             | 
0074 715-07667                2.000  EACH |    2180.00000        4360.00|    1800.00000        3600.00| 
  CONCRETE ANCHOR, 36 IN. MODIFIED        |                             |                             | 
0075 715-46005               10.000  EACH |     245.00000        2450.00|     280.00000        2800.00| 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0076 715-46010                1.000  EACH |     350.00000         350.00|     300.00000         300.00| 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0077 715-46020                1.000  EACH |     465.00000         465.00|     340.00000         340.00| 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0078 715-46030                1.000  EACH |     960.00000         960.00|     550.00000         550.00| 
  PIPE END SECTION, 30 IN.                |                             |                             | 
0079 715-46040                3.000  EACH |     990.00000        2970.00|     700.00000        2100.00| 
  PIPE END SECTION, 36 IN.                |                             |                             | 
0080 715-90052                       LUMP |  233000.00000      233000.00|  200000.00000      200000.00| 
  LIFT STATION                            |                             |                             | 
0081 715-91361              100.000  LFT  |      12.00000        1200.00|      46.00000        4600.00| 
  PIPE, PVC, 6 IN.                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,870,211.97                                                   ROUTE : 
     CALL ORDER   : 240                     CONTRACT ID : R -28104-A                   COUNTIES : SHELBY 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0175870          |(   5   ) 35-0918397         |(      ) 
                                          |BERNS CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0082 715-92537              100.000  LFT  |      14.00000        1400.00|      48.00000        4800.00| 
  PIPE, PVC, 8 IN.                        |                             |                             | 
0083 715-97695                1.000  EACH |   12560.00000       12560.00|   10000.00000       10000.00| 
  GRATED BOX END SECTION, I, 3:1, 48 IN.  |                             |                             | 
  MODIFIED                                |                             |                             | 
0084 716-04832               20.000  LFT  |      36.00000         720.00|     160.00000        3200.00| 
  PIPE CASING, , I8 IN.                   |                             |                             | 
0085 716-07728               92.000  LFT  |    1428.00000      131376.00|    1700.00000      156400.00| 
  PIPE INSTALLATION, TRENCHLESS, 72 IN.   |                             |                             | 
0086 718-06529                2.000  EACH |     700.00000        1400.00|     510.00000        1020.00| 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0087 718-06532             3208.000  LFT  |       1.00000        3208.00|       0.90000        2887.20| 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0088 718-52610             3347.000  CYS  |       1.00000        3347.00|      25.00000       83675.00| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0089 718-99153            13596.000  SYS  |       1.00000       13596.00|       0.80000       10876.80| 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0090 720-45045               31.000  EACH |    1500.00000       46500.00|    1700.00000       52700.00| 
  INLET, J10                              |                             |                             | 
0091 720-45055               28.000  EACH |    1500.00000       42000.00|    1750.00000       49000.00| 
  INLET, M10                              |                             |                             | 
0092 720-45410               25.000  EACH |    2065.00000       51625.00|    2300.00000       57500.00| 
  MANHOLE, C4                             |                             |                             | 
0093 720-45410               12.000  EACH |    5090.00000       61080.00|    3600.00000       43200.00| 
  MANHOLE, C4 , SANITARY                  |                             |                             | 
0094 720-45431                1.000  EACH |    7430.00000        7430.00|    4500.00000        4500.00| 
  MANHOLE, J , SANITARY                   |                             |                             | 
0095 720-93501                1.000  EACH |    9825.00000        9825.00|    6800.00000        6800.00| 
  MANHOLE, L4                             |                             |                             | 
0096 720-94612                6.000  EACH |    6050.00000       36300.00|    5700.00000       34200.00| 
  MANHOLE, K4                             |                             |                             | 
0097 720-95422                8.000  EACH |    2913.00000       23304.00|    3700.00000       29600.00| 
  MANHOLE, J4                             |                             |                             | 
0098 720-98174                5.000  EACH |    2110.00000       10550.00|    2100.00000       10500.00| 
  INLET, B15                              |                             |                             | 
0099 720-98555                8.000  EACH |    2110.00000       16880.00|    2200.00000       17600.00| 
  INLET, C15                              |                             |                             | 
0100 801-04308                3.000  EACH |     335.00000        1005.00|     340.00000        1020.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,870,211.97                                                   ROUTE : 
     CALL ORDER   : 240                     CONTRACT ID : R -28104-A                   COUNTIES : SHELBY 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0175870          |(   5   ) 35-0918397         |(      ) 
                                          |BERNS CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0101 801-06625               39.000  EACH |      78.00000        3042.00|      79.00000        3081.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0102 801-06640                6.000  EACH |     285.00000        1710.00|     290.00000        1740.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0103 801-06645                3.000  EACH |      50.00000         150.00|      51.00000         153.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0104 801-06710               30.000  DAY  |      20.00000         600.00|      20.00000         600.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0105 801-06775                       LUMP |   25000.00000       25000.00|   20000.00000       20000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0106 801-07118               66.000  LFT  |       7.77000         512.82|       7.90000         521.40| 
  BARRICADE, III-A                        |                             |                             | 
0107 801-07119              156.000  LFT  |       9.05000        1411.80|       9.20000        1435.20| 
  BARRICADE, III-B                        |                             |                             | 
0108 802-05701              290.000  LFT  |      16.70000        4843.00|      13.00000        3770.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0109 802-76025               52.000  SFT  |      15.50000         806.00|      21.00000        1092.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0110 802-76035              146.000  SFT  |      16.00000        2336.00|      21.00000        3066.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0111 802-76035               34.000  SFT  |      16.60000         564.40|      33.00000        1122.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS , DOUBLE    |                             |                             | 
  SIDED                                   |                             |                             | 
0112 805-02426              450.000  LFT  |       5.80000        2610.00|       6.40000        2880.00| 
  WIRE, THW, NO. 4 CU, IN PLASTIC DUCT,   |                             |                             | 
  IN CONDUIT, 4 1C                        |                             |                             | 
0113 805-06592              450.000  LFT  |      16.20000        7290.00|      16.00000        7200.00| 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0114 805-96014               57.000  LFT  |       5.00000         285.00|      30.00000        1710.00| 
  SAW CUT, FULL DEPTH                     |                             |                             | 
0115 807-02191                2.000  EACH |     580.00000        1160.00|     650.00000        1300.00| 
  HANDHOLE, LIGHTING                      |                             |                             | 
0116 807-02193               16.000  EACH |     990.00000       15840.00|     680.00000       10880.00| 
  LIGHT STANDARD FOUNDATION, 3 FT. DIA. X |                             |                             | 
  8 FT.                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,870,211.97                                                   ROUTE : 
     CALL ORDER   : 240                     CONTRACT ID : R -28104-A                   COUNTIES : SHELBY 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0175870          |(   5   ) 35-0918397         |(      ) 
                                          |BERNS CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0117 807-03051             1696.000  LFT  |       0.20000         339.20|       0.45000         763.20| 
  LIGHT CABLE, 1C 10GA.                   |                             |                             | 
0118 807-07580             2755.000  LFT  |       5.70000       15703.50|       1.00000        2755.00| 
  WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN |                             |                             | 
  TRENCH, 4 1/C                           |                             |                             | 
0119 807-83740                4.000  EACH |    1120.00000        4480.00|    1200.00000        4800.00| 
  LIGHT POLE, 40 FT. E.M.H., 5.0 FT. MAST |                             |                             | 
  ARM, ANCHOR BASE                        |                             |                             | 
0120 807-83756                5.000  EACH |    1170.00000        5850.00|    1200.00000        6000.00| 
  LIGHT POLE, 40 FT. E.M.H., 12.0 FT.     |                             |                             | 
  MAST ARM, ANCHOR BASE                   |                             |                             | 
0121 807-83762                7.000  EACH |    1290.00000        9030.00|    1300.00000        9100.00| 
  LIGHT POLE, 40 FT. E.M.H., 15.0 FT.     |                             |                             | 
  MAST ARM, ANCHOR BASE                   |                             |                             | 
0122 807-86620               16.000  EACH |     185.00000        2960.00|     260.00000        4160.00| 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 
  SODIUM, 400 WATT                        |                             |                             | 
0123 807-86805                3.000  EACH |    2010.00000        6030.00|    2600.00000        7800.00| 
  SERVICE POINT, I                        |                             |                             | 
0124 807-86910               16.000  EACH |      30.00000         480.00|      34.00000         544.00| 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0125 807-86915               16.000  EACH |      31.00000         496.00|      34.00000         544.00| 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0126 807-86920               29.000  EACH |      14.50000         420.50|      18.00000         522.00| 
  MULTIPLE COMPRESSION FITTING, NOT       |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0127 807-86925                8.000  EACH |      18.50000         148.00|      25.00000         200.00| 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0128 807-86930               38.000  EACH |      13.00000         494.00|      17.00000         646.00| 
  INSULATION LINK, NONWATERPROOFED        |                             |                             | 
0129 807-86935                7.000  EACH |      14.80000         103.60|      24.00000         168.00| 
  INSULATION LINK, WATERPROOFED           |                             |                             | 
0130 808-04298                2.000  EACH |     500.00000        1000.00|     410.00000         820.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  WORD (RR)                               |                             |                             | 
0131 808-06701              100.000  LFT  |       0.50000          50.00|       0.36000          36.00| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,870,211.97                                                   ROUTE : 
     CALL ORDER   : 240                     CONTRACT ID : R -28104-A                   COUNTIES : SHELBY 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0175870          |(   5   ) 35-0918397         |(      ) 
                                          |BERNS CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0132 808-06703             2540.000  LFT  |       0.50000        1270.00|       0.30000         762.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0133 808-06713              688.000  LFT  |       0.18000         123.84|       0.12000          82.56| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0134 808-06714             8375.000  LFT  |       0.18000        1507.50|       0.12000        1005.00| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0135 808-75245             5145.000  LFT  |       0.50000        2572.50|       0.29000        1492.05| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0136 808-75297              198.000  LFT  |       5.00000         990.00|       3.60000         712.80| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0137 808-75300              918.000  LFT  |       1.50000        1377.00|       0.71000         651.78| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0138 808-75320               25.000  EACH |      60.00000        1500.00|      61.00000        1525.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0139 808-75325               25.000  EACH |      70.00000        1750.00|      71.00000        1775.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0140 715-05161              158.000  LFT  |      93.75000       14812.50|     130.00000       20540.00| 
  PIPE, TYPE 2, CIRCULAR, 48 IN.          |                             |                             | 
0141 715-04612               63.000  LFT  |     172.00000       10836.00|     310.00000       19530.00| 
  PIPE , REINFORCED CONCRETE, V, 72 IN.   |                             |                             | 
0142 716-04832              110.000  LFT  |     759.36000       83529.60|     810.00000       89100.00| 
  PIPE CASING, 36 IN., JACK AND BORE      |                             |                             | 
0143 715-05408             3059.000  LFT  |      32.00000       97888.00|      23.00000       70357.00| 
  PIPE, SANITARY SEWER, 8 IN. , FORCE MAI |                             |                             | 
0144 603-99208                1.000  EACH |    3800.00000        3800.00|    1200.00000        1200.00| 
  FENCE GATE, CHAIN LINK, 48 IN. X 30 FT. |                             |                             | 
     SECTION TOTALS                       |           $     4,950,530.03|           $     5,094,000.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     4,950,530.03|           $     5,094,000.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE:                                                                   ROUTE : 
     CALL ORDER   : 250                     CONTRACT ID : R -28136-A                   COUNTIES : VERMILLION 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 07/30/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
                        NO BIDS RECEIVED - TO BE READVERTISED 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   940,510.71                                                   ROUTE : US 27 
     CALL ORDER   : 280                     CONTRACT ID : RS-27040-B                   COUNTIES : WAYNE 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :   65  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $       985,500.00  100.0000% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(      )                     |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    7500.00000        7500.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                5.000  MOS  |    2500.00000       12500.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|                             | 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   49400.00000       49400.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-52710              896.000  SYS  |      17.00000       15232.00|                             | 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0007 304-07491             3365.000  TON  |     135.00000      454275.00|                             | 
  HMA PATCHING, TYPE C                    |                             |                             | 
0008 402-03720            73905.000  SYS  |       1.50000      110857.50|                             | 
  MICRO-SURFACING, SURFACE COURSE         |                             |                             | 
0009 402-03721            73905.000  SYS  |       1.55000      114552.75|                             | 
  MICRO-SURFACING, LEVELING COURSE        |                             |                             | 
0010 604-06070              577.000  SYS  |      36.00000       20772.00|                             | 
  SIDEWALK, CONCRETE                      |                             |                             | 
0011 604-07894              102.000  SYS  |     142.00000       14484.00|                             | 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0012 604-07896               41.000  SYS  |     160.00000        6560.00|                             | 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0013 604-07897               47.000  SYS  |     185.00000        8695.00|                             | 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0014 604-07898               41.000  SYS  |     195.00000        7995.00|                             | 
  CURB RAMP, CONCRETE, D                  |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 280 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   940,510.71                                                   ROUTE : US 27 
     CALL ORDER   : 280                     CONTRACT ID : RS-27040-B                   COUNTIES : WAYNE 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0015 604-07899               69.000  SYS  |     200.00000       13800.00|                             | 
  CURB RAMP, CONCRETE, E                  |                             |                             | 
0016 604-07903                9.000  SYS  |     137.00000        1233.00|                             | 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0017 604-07904               10.000  SYS  |     200.00000        2000.00|                             | 
  CURB RAMP, CONCRETE, L                  |                             |                             | 
0018 615-06525                1.000  EACH |     500.00000         500.00|                             | 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0019 720-44000               75.000  EACH |     500.00000       37500.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0020 720-45230                1.000  EACH |    3000.00000        3000.00|                             | 
  CATCH BASIN, D6                         |                             |                             | 
0021 801-06640               67.000  EACH |     100.00000        6700.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0022 801-06775                       LUMP |   93818.20000       93818.20|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0023 808-06711             5635.000  LFT  |       0.19000        1070.65|                             | 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                             |                             | 
0024 808-06713             1196.000  LFT  |       0.19000         227.24|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0025 808-06721             4304.000  LFT  |       0.29000        1248.16|                             | 
  TRANSVERSE MARKINGS, PAINT, CROSSWALK   |                             |                             | 
  LINE, 4 IN.                             |                             |                             | 
0026 808-06723               12.000  EACH |      37.00000         444.00|                             | 
  PAVEMENT MESSAGE MARKINGS, PAINT, LANE  |                             |                             | 
  INDICATION ARROW                        |                             |                             | 
0027 808-06724                8.000  EACH |      53.00000         424.00|                             | 
  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                             |                             | 
  ONLY                                    |                             |                             | 
0028 808-06726              430.000  LFT  |       1.65000         709.50|                             | 
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
     SECTION TOTALS                       |           $       985,500.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       985,500.00|           $     5,094,000.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 290 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,494,492.42                                                   ROUTE : 154 
     CALL ORDER   : 290                     CONTRACT ID : RS-27712-D                   COUNTIES : SULLIVAN 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :   60  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1418333     ROGERS GROUP, INC.                                                         $     1,239,990.70  100.0000% 
   2   35-2126716     WABASH VALLEY ASPHALT CO. LLC.                                             $     1,481,356.10  119.4651% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1418333          |(   2  ) 35-2126716          |(      ) 
                                          |ROGERS GROUP, INC.           |WABASH VALLEY ASPHALT CO. LL | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   15000.00000       15000.00|   11000.96000       11000.96| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               10.000  MOS  |    1850.00000       18500.00|    1953.00000       19530.00| 
  FIELD OFFICE, A                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   25000.00000       25000.00|   76324.00000       76324.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-02271               12.000  EACH |     150.00000        1800.00|     275.00000        3300.00| 
  HEADWALL, REMOVE                        |                             |                             | 
0007 202-02278              110.000  LFT  |       8.00000         880.00|       5.25000         577.50| 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0008 202-52710               26.000  SYS  |      30.00000         780.00|      12.75000         331.50| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0009 202-93741               23.000  EACH |     250.00000        5750.00|     350.50000        8061.50| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0010 203-02376                       LUMP |   20000.00000       20000.00|    2500.00000        2500.00| 
  EXCAVATION, COMMON, FOR DITCH GRADING   |                             |                             | 
0011 205-06931              100.000  TON  |      65.00000        6500.00|      29.00000        2900.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0012 213-08058              435.000  CYS  |      50.00000       21750.00|      84.50000       36757.50| 
  FLOWABLE BACKFILL                       |                             |                             | 
0013 301-07448             3000.000  TON  |      22.00000       66000.00|      19.20000       57600.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 290 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,494,492.42                                                   ROUTE : 154 
     CALL ORDER   : 290                     CONTRACT ID : RS-27712-D                   COUNTIES : SULLIVAN 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1418333          |(   2   ) 35-2126716         |(      ) 
                                          |ROGERS GROUP, INC.           |WABASH VALLEY ASPHALT CO. LL | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 304-07490              800.000  TON  |      75.00000       60000.00|     102.34000       81872.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0015 306-08033           127860.000  SYS  |       0.30000       38358.00|       0.65000       83109.00| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0016 306-08043             5340.000  SYS  |       3.50000       18690.00|       1.42000        7582.80| 
  MILLING, TRANSITION                     |                             |                             | 
0017 401-07321            11215.000  TON  |      36.00000      403740.00|      40.26000      451515.90| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0018 402-07451              100.000  TON  |      85.00000        8500.00|      80.16000        8016.00| 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0019 405-05517               72.000  TON  |     275.00000       19800.00|     124.22000        8943.84| 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0020 406-05520               34.000  TON  |     150.00000        5100.00|     201.60000        6854.40| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 601-01625                1.000  EACH |    1525.00000        1525.00|    1525.00000        1525.00| 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 1                               |                             |                             | 
0022 601-01846                4.000  EACH |    1755.00000        7020.00|    1755.00000        7020.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0023 601-06035              100.000  LFT  |       8.00000         800.00|       8.00000         800.00| 
  GUARDRAIL, RESET                        |                             |                             | 
0024 601-06037                1.000  EACH |     800.00000         800.00|     800.00000         800.00| 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0025 601-94689               18.000  EACH |    2290.00000       41220.00|    2325.00000       41850.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0026 601-95300                4.000  EACH |      75.00000         300.00|      75.00000         300.00| 
  CONNECTOR, A S                          |                             |                             | 
0027 604-06070               10.000  SYS  |     225.00000        2250.00|     100.00000        1000.00| 
  SIDEWALK, CONCRETE                      |                             |                             | 
0028 604-07894               28.000  SYS  |     100.00000        2800.00|     127.50000        3570.00| 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0029 604-07902                9.000  SYS  |     100.00000         900.00|     155.00000        1395.00| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0030 605-06140               40.000  LFT  |      50.00000        2000.00|      32.00000        1280.00| 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0031 610-07487             1750.000  TON  |      75.00000      131250.00|      98.58000      172515.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0032 611-95023               49.000  EACH |     185.00000        9065.00|     300.00000       14700.00| 
  MAILBOX ASSEMBLY, RESET                 |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 290 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,494,492.42                                                   ROUTE : 154 
     CALL ORDER   : 290                     CONTRACT ID : RS-27712-D                   COUNTIES : SULLIVAN 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1418333          |(   2   ) 35-2126716         |(      ) 
                                          |ROGERS GROUP, INC.           |WABASH VALLEY ASPHALT CO. LL | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 616-02320             1030.000  SYS  |       2.00000        2060.00|       3.75000        3862.50| 
  GEOTEXTILES                             |                             |                             | 
0034 616-06451             2000.000  TON  |      30.00000       60000.00|      30.00000       60000.00| 
  RIPRAP, UNIFORM                         |                             |                             | 
0035 621-01004                2.000  EACH |    8000.00000       16000.00|     900.00000        1800.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0036 621-06559              200.000  SYS  |       1.00000         200.00|      18.40000        3680.00| 
  MULCHED SEEDING, R                      |                             |                             | 
0037 711-91996                       LUMP |   10000.00000       10000.00|   13533.00000       13533.00| 
  REPAIR EXISTING STRUCTURE               |                             |                             | 
0038 715-05019               61.000  LFT  |      60.00000        3660.00|     115.10000        7021.10| 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                             |                             | 
0039 715-05119               10.000  LFT  |      65.00000         650.00|      94.25000         942.50| 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0040 715-05121              132.000  LFT  |      40.00000        5280.00|      75.95000       10025.40| 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 
0041 715-05123              149.000  LFT  |      50.00000        7450.00|      86.10000       12828.90| 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0042 715-05125               55.000  LFT  |      58.00000        3190.00|     112.75000        6201.25| 
  PIPE, TYPE 1, CIRCULAR, 30 IN.          |                             |                             | 
0043 715-05128               70.000  LFT  |      95.00000        6650.00|     120.80000        8456.00| 
  PIPE, TYPE 1, CIRCULAR, 48 IN.          |                             |                             | 
0044 715-05235               96.000  LFT  |      75.00000        7200.00|      78.00000        7488.00| 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 4.4   |                             |                             | 
  SQ. FT.                                 |                             |                             | 
0045 715-06004                2.000  EACH |    1500.00000        3000.00|    1350.00000        2700.00| 
  CONCRETE ANCHOR, 48 IN.                 |                             |                             | 
0046 715-08305              136.000  TON  |      75.00000       10200.00|     115.50000       15708.00| 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0047 715-46010                4.000  EACH |     375.00000        1500.00|     302.00000        1208.00| 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0048 715-46020                4.000  EACH |     500.00000        2000.00|     376.25000        1505.00| 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0049 715-46030                4.000  EACH |     550.00000        2200.00|     508.00000        2032.00| 
  PIPE END SECTION, 30 IN.                |                             |                             | 
0050 715-46040                2.000  EACH |     600.00000        1200.00|     638.00000        1276.00| 
  PIPE END SECTION, 36 IN.                |                             |                             | 
0051 715-46080                2.000  EACH |     500.00000        1000.00|     477.50000         955.00| 
  PIPE END SECTION, MIN. AREA 4.4 SQ. FT. |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 290 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,494,492.42                                                   ROUTE : 154 
     CALL ORDER   : 290                     CONTRACT ID : RS-27712-D                   COUNTIES : SULLIVAN 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1418333          |(   2   ) 35-2126716         |(      ) 
                                          |ROGERS GROUP, INC.           |WABASH VALLEY ASPHALT CO. LL | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0052 718-52610               14.000  CYS  |     125.00000        1750.00|      60.00000         840.00| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0053 718-99153              141.000  SYS  |       4.00000         564.00|       4.00000         564.00| 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0054 720-45055                1.000  EACH |    1500.00000        1500.00|    1950.00000        1950.00| 
  INLET, M10                              |                             |                             | 
0055 725-06857               60.000  LFT  |     164.00000        9840.00|     202.23000       12133.80| 
  PIPE LINER, THERMOPLASTIC, 24 IN.       |                             |                             | 
0056 725-06858               73.000  LFT  |     229.00000       16717.00|     217.34000       15865.82| 
  PIPE LINER, THERMOPLASTIC, 36 IN.       |                             |                             | 
0057 725-06872               78.000  LFT  |     281.00000       21918.00|     218.20000       17019.60| 
  PIPE LINER, THERMOPLASTIC, 42 IN.       |                             |                             | 
0058 725-06873              100.000  LFT  |     379.00000       37900.00|     261.64000       26164.00| 
  PIPE LINER, THERMOPLASTIC, 54 IN.       |                             |                             | 
0059 801-06203             3900.000  LFT  |       0.50000        1950.00|       0.70000        2730.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0060 801-06207             3900.000  LFT  |       1.25000        4875.00|       1.61000        6279.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0061 801-06625               36.000  EACH |      55.00000        1980.00|      55.00000        1980.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0062 801-06640               60.000  EACH |      95.00000        5700.00|      95.00000        5700.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0063 801-06775                       LUMP |   24200.00000       24200.00|   85520.95000       85520.95| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0064 801-07118               96.000  LFT  |      11.00000        1056.00|      11.00000        1056.00| 
  BARRICADE, III-A                        |                             |                             | 
0065 808-06712             2580.000  LFT  |       0.10000         258.00|       0.09000         232.20| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0066 808-06713            72452.000  LFT  |       0.10000        7245.20|       0.09000        6520.68| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0067 808-06714            38750.000  LFT  |       0.10000        3875.00|       0.09000        3487.50| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0068 808-75300              114.000  LFT  |       2.35000         267.90|       2.35000         267.90| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0069 808-75996              782.000  EACH |       3.95000        3088.90|       3.95000        3088.90| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,494,492.42                                                   ROUTE : 154 
     CALL ORDER   : 290                     CONTRACT ID : RS-27712-D                   COUNTIES : SULLIVAN 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1418333          |(   2   ) 35-2126716         |(      ) 
                                          |ROGERS GROUP, INC.           |WABASH VALLEY ASPHALT CO. LL | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0070 808-75998              782.000  EACH |      17.75000       13880.50|      17.00000       13294.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0071 808-97322                1.000  EACH |     710.00000         710.00|     710.00000         710.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORDS (SIGNAL AHEAD), 10 |                             |                             | 
  FT. HEIGHT                              |                             |                             | 
0072 808-97323              288.000  LFT  |       4.15000        1195.20|       4.15000        1195.20| 
  LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $     1,239,990.70|           $     1,481,356.10|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,239,990.70|           $     1,481,356.10|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 300 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,497,254.53                                                   ROUTE : 46 
     CALL ORDER   : 300                     CONTRACT ID : RS-27757-A                   COUNTIES : CLAY            OWEN 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 11/01/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1418333     ROGERS GROUP, INC.                                                         $     1,748,999.25  100.0000% 
   2   35-1357381     O`MARA, DAVE CONTRACTOR                                                    $     2,067,290.39  118.1985% 
   3   35-2126716     WABASH VALLEY ASPHALT CO. LLC.                                             $     2,608,841.55  149.1620% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1418333          |(   2  ) 35-1357381          |(   3  ) 35-2126716 
                                          |ROGERS GROUP, INC.           |O`MARA, DAVE CONTRACTOR      |WABASH VALLEY ASPHALT CO. LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    7500.00000        7500.00|    7900.00000        7900.00|   11800.00000       11800.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               12.000  MOS  |    1630.00000       19560.00|    1100.00000       13200.00|    2236.00000       26832.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 105-07577               12.000  MOS  |     100.00000        1200.00|     175.00000        2100.00|     230.00000        2760.00 
  CELLULAR SERVICE                        |                             |                             | 
0004 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0005 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0006 110-01001                       LUMP |   44000.00000       44000.00|   36000.00000       36000.00|  159026.00000      159026.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |    6738.00000        6738.00|    3400.00000        3400.00|    3200.00000        3200.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-02241             2143.000  LFT  |       1.60000        3428.80|       3.20000        6857.60|       1.60000        3428.80 
  GUARDRAIL, REMOVE                       |                             |                             | 
0009 202-02271                7.000  EACH |     115.00000         805.00|     270.00000        1890.00|     300.00000        2100.00 
  HEADWALL, REMOVE                        |                             |                             | 
0010 202-93741               87.000  EACH |     225.00000       19575.00|     320.00000       27840.00|     306.01000       26622.87 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0011 203-02000              306.000  CYS  |       1.00000         306.00|      30.40000        9302.40|      22.00000        6732.00 
  EXCAVATION, COMMON                      |                             |                             | 
0012 203-02070              104.000  CYS  |      10.75000        1118.00|      25.00000        2600.00|      22.00000        2288.00 
  BORROW                                  |                             |                             | 
0013 211-07454              105.000  CYS  |      16.00000        1680.00|      28.30000        2971.50|      28.00000        2940.00 
  STRUCTURE BACKFILL                      |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 300 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,497,254.53                                                   ROUTE : 46 
     CALL ORDER   : 300                     CONTRACT ID : RS-27757-A                   COUNTIES : CLAY            OWEN 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1418333          |(   2   ) 35-1357381         |(   3  ) 35-2126716 
                                          |ROGERS GROUP, INC.           |O`MARA, DAVE CONTRACTOR      |WABASH VALLEY ASPHALT CO. LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 213-08058              103.000  CYS  |      70.00000        7210.00|      69.10000        7117.30|      82.00000        8446.00 
  FLOWABLE BACKFILL                       |                             |                             | 
0015 303-01180             2487.000  TON  |      11.00000       27357.00|      19.95000       49615.65|      18.87000       46929.69 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0016 304-07491              250.000  TON  |     117.50000       29375.00|     100.00000       25000.00|     147.36000       36840.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0017 306-08033           147900.000  SYS  |       0.25000       36975.00|       0.33000       48807.00|       0.94000      139026.00 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0018 306-08034              780.000  SYS  |       0.75000         585.00|       0.60000         468.00|       4.67000        3642.60 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0019 306-08042            67557.000  SYS  |       0.60000       40534.20|       0.45000       30400.65|       0.79000       53370.03 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0020 306-08043            10592.000  SYS  |       2.50000       26480.00|       0.33000        3495.36|       2.02000       21395.84 
  MILLING, TRANSITION                     |                             |                             | 
0021 401-06264                       LUMP |   11200.00000       11200.00|    1750.00000        1750.00|    9998.72000        9998.72 
  PROFILOGRAPH, HMA                       |                             |                             | 
0022 401-07322            18376.000  TON  |      31.50000      578844.00|      37.95000      697369.20|      40.25000      739634.00 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             | 
0023 401-07372            16898.000  TON  |      26.00000      439348.00|      31.00000      523838.00|      38.16000      644827.68 
  QC/QA-HMA, 3, 64, INTERMEDIATE, 12.5 mm |                             |                             | 
0024 406-05520               94.000  TON  |     162.00000       15228.00|     125.00000       11750.00|     185.00000       17390.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 601-01522                4.000  EACH |    1415.00000        5660.00|    1485.00000        5940.00|    1415.00000        5660.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0026 601-02103               25.000  LFT  |      19.00000         475.00|      20.00000         500.00|      19.00000         475.00 
  GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 |                             |                             | 
  IN. SPACING                             |                             |                             | 
0027 601-06854                2.000  EACH |    2625.00000        5250.00|    2680.00000        5360.00|    2625.00000        5250.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0028 601-92948             1694.000  LFT  |       2.00000        3388.00|       2.10000        3557.40|       2.00000        3388.00 
  GUARDRAIL, ADJUST HEIGHT                |                             |                             | 
0029 601-94689               91.000  EACH |    2085.00000      189735.00|    2685.00000      244335.00|    2085.00000      189735.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0030 601-99105              875.000  LFT  |      13.00000       11375.00|      13.25000       11593.75|      13.00000       11375.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0031 601-99132               71.000  EACH |      60.00000        4260.00|      65.00000        4615.00|      60.00000        4260.00 
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                             |                             | 
  SPACING                                 |                             |                             | 
0032 610-07488             1099.000  TON  |      58.00000       63742.00|      66.70000       73303.30|     103.30000      113526.70 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,497,254.53                                                   ROUTE : 46 
     CALL ORDER   : 300                     CONTRACT ID : RS-27757-A                   COUNTIES : CLAY            OWEN 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1418333          |(   2   ) 35-1357381         |(   3  ) 35-2126716 
                                          |ROGERS GROUP, INC.           |O`MARA, DAVE CONTRACTOR      |WABASH VALLEY ASPHALT CO. LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 615-06505                7.000  EACH |     750.00000        5250.00|     930.00000        6510.00|    1025.00000        7175.00 
  MONUMENT, B                             |                             |                             | 
0034 615-06525                4.000  EACH |     600.00000        2400.00|    1135.00000        4540.00|    1230.00000        4920.00 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0035 616-02320               31.000  SYS  |      12.00000         372.00|       3.40000         105.40|       9.00000         279.00 
  GEOTEXTILES                             |                             |                             | 
0036 616-06405                2.000  TON  |     100.00000         200.00|     195.00000         390.00|     205.00000         410.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0037 621-01004                1.000  EACH |     570.00000         570.00|     700.00000         700.00|     675.00000         675.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0038 621-02770             1531.000  SYS  |       1.45000        2219.95|       1.65000        2526.15|       1.55000        2373.05 
  EROSION CONTROL BLANKET                 |                             |                             | 
0039 621-06559             1531.000  SYS  |       0.85000        1301.35|       0.93000        1423.83|       0.88000        1347.28 
  MULCHED SEEDING, R                      |                             |                             | 
0040 622-52436                4.000  EACH |      20.00000          80.00|      35.00000         140.00|      40.00000         160.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0041 706-08188              118.000  LFT  |      65.50000        7729.00|      50.50000        5959.00|      65.50000        7729.00 
  RAILING, TR RETROFIT THRIE BEAM TO      |                             |                             | 
  ALUMINUM RAIL                           |                             |                             | 
0042 714-02930                1.000  EACH |    2600.00000        2600.00|    5800.00000        5800.00|    3600.00000        3600.00 
  HEADWALL STRUCTURE 4F                   |                             |                             | 
0043 715-03475                1.000  EACH |     300.00000         300.00|     590.00000         590.00|    1465.00000        1465.00 
  SAFETY METAL END SECTION, 4:1, 15 IN.   |                             |                             | 
0044 715-05119              237.000  LFT  |      32.00000        7584.00|      41.30000        9788.10|     125.00000       29625.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0045 715-05123               62.000  LFT  |      63.00000        3906.00|      79.95000        4956.90|     137.00000        8494.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0046 715-08306               42.000  TON  |     100.00000        4200.00|     115.00000        4830.00|     350.00000       14700.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE C  |                             |                             | 
0047 715-97404                3.000  EACH |    1600.00000        4800.00|    3350.00000       10050.00|    6300.00000       18900.00 
  GRATED BOX END SECTION, I, 3:1, 15 IN.  |                             |                             | 
0048 715-97836                2.000  EACH |    1900.00000        3800.00|    3895.00000        7790.00|    7125.00000       14250.00 
  GRATED BOX END SECTION, II, 4:1, 15 IN. |                             |                             | 
0049 720-45030                1.000  EACH |    1250.00000        1250.00|     995.00000         995.00|    2180.00000        2180.00 
  INLET, E7                               |                             |                             | 
0050 720-45140                2.000  EACH |    1350.00000        2700.00|    1150.00000        2300.00|    3740.00000        7480.00 
  INLET, G7, MODIFIED                     |                             |                             | 
0051 801-03290                5.000  EACH |      30.00000         150.00|      31.50000         157.50|      30.00000         150.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,497,254.53                                                   ROUTE : 46 
     CALL ORDER   : 300                     CONTRACT ID : RS-27757-A                   COUNTIES : CLAY            OWEN 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1418333          |(   2   ) 35-1357381         |(   3  ) 35-2126716 
                                          |ROGERS GROUP, INC.           |O`MARA, DAVE CONTRACTOR      |WABASH VALLEY ASPHALT CO. LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0052 801-04308                2.000  EACH |     115.00000         230.00|     120.00000         240.00|     115.00000         230.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0053 801-06203            15300.000  LFT  |       0.25000        3825.00|       0.40000        6120.00|       0.28000        4284.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0054 801-06207             7650.000  LFT  |       0.95000        7267.50|       0.74000        5661.00|       1.10000        8415.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0055 801-06624                2.000  EACH |     110.00000         220.00|     115.00000         230.00|     110.00000         220.00 
  STANDARD BARRICADE, IIIB, WITH SIGNS    |                             |                             | 
0056 801-06625               25.000  EACH |      80.00000        2000.00|      84.00000        2100.00|      80.00000        2000.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0057 801-06640               71.000  EACH |      70.00000        4970.00|      74.00000        5254.00|      70.00000        4970.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0058 801-06775                       LUMP |     500.00000         500.00|   36500.00000       36500.00|   82487.84000       82487.84 
  MAINTAINING TRAFFIC                     |                             |                             | 
0059 801-07119              320.000  LFT  |       3.00000         960.00|       3.15000        1008.00|       3.00000         960.00 
  BARRICADE, III-B                        |                             |                             | 
0060 801-99182                3.000  EACH |    4000.00000       12000.00|    4200.00000       12600.00|    4000.00000       12000.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN,      |                             |                             | 
  INSTALL AND MAINTAIN                    |                             |                             | 
0061 804-04435                1.000  EACH |       7.00000           7.00|       3.00000           3.00|       7.00000           7.00 
  DELINEATOR POST, REMOVE                 |                             |                             | 
0062 804-76350                1.000  EACH |      25.00000          25.00|      20.00000          20.00|      25.00000          25.00 
  DELINEATOR WITH POST, D3, 3 IN. DIA.    |                             |                             | 
0063 808-03631             1009.000  LFT  |       0.70000         706.30|       0.74000         746.66|       0.70000         706.30 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0064 808-03632              800.000  LFT  |       0.70000         560.00|       0.74000         592.00|       0.70000         560.00 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0065 808-04896               26.000  LFT  |       0.70000          18.20|       0.74000          19.24|       0.70000          18.20 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0066 808-06703           146876.000  LFT  |       0.21000       30843.96|       0.22000       32312.72|       0.21000       30843.96 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0067 808-06716             1835.000  LFT  |       0.25000         458.75|       0.26000         477.10|       0.25000         458.75 
  LINE, REMOVE                            |                             |                             | 
0068 808-75240            10753.000  LFT  |       0.21000        2258.13|       0.22000        2365.66|       0.21000        2258.13 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0069 808-75245            98491.000  LFT  |       0.21000       20683.11|       0.22000       21668.02|       0.21000       20683.11 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,497,254.53                                                   ROUTE : 46 
     CALL ORDER   : 300                     CONTRACT ID : RS-27757-A                   COUNTIES : CLAY            OWEN 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1418333          |(   2   ) 35-1357381         |(   3  ) 35-2126716 
                                          |ROGERS GROUP, INC.           |O`MARA, DAVE CONTRACTOR      |WABASH VALLEY ASPHALT CO. LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0070 808-75996             1780.000  EACH |       4.00000        7120.00|       3.90000        6942.00|       5.00000        8900.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
     SECTION TOTALS                       |           $     1,748,999.25|           $     2,067,290.39|           $     2,608,841.55 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,748,999.25|           $     2,067,290.39|           $     2,608,841.55 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,903,860.63                                                   ROUTE : 246 
     CALL ORDER   : 310                     CONTRACT ID : RS-27758-A                   COUNTIES : VIGO 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 11/01/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2126716     WABASH VALLEY ASPHALT CO. LLC.                                             $     1,737,674.75  100.0000% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2126716          |(      )                     |(      ) 
                                          |WABASH VALLEY ASPHALT CO. LL |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PAVEMENT REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1487.84000        1487.84|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               12.000  MOS  |    2001.25000       24015.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0003 105-07577               12.000  MOS  |     230.00000        2760.00|                             | 
  CELLULAR SERVICE                        |                             |                             | 
0004 106-03285                1.000  DOL  |       1.00000           1.00|                             | 
  FAILED MATERIAL                         |                             |                             | 
0005 106-03289                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0006 110-01001                       LUMP |   86392.00000       86392.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-02241              343.000  LFT  |       3.00000        1029.00|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 202-93741                8.000  EACH |     372.86000        2982.88|                             | 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0009 205-06931               59.000  TON  |      96.54000        5695.86|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0010 205-06937             6475.000  LFT  |       1.10000        7122.50|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0011 301-07448             7804.000  TON  |      15.38000      120025.52|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0012 303-07449             1214.000  TON  |      23.06000       27994.84|                             | 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0013 304-07491              208.000  TON  |     105.23000       21887.84|                             | 
  HMA PATCHING, TYPE C                    |                             |                             | 
0014 304-07494             4303.000  TON  |      50.13000      215709.39|                             | 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,903,860.63                                                   ROUTE : 246 
     CALL ORDER   : 310                     CONTRACT ID : RS-27758-A                   COUNTIES : VIGO 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2126716          |(       )                    |(      ) 
                                          |WABASH VALLEY ASPHALT CO. LL |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0015 306-08033            91593.000  SYS  |       0.75000       68694.75|                             | 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0016 306-08043             3641.000  SYS  |       2.77000       10085.57|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0017 401-06264                       LUMP |    4519.36000        4519.36|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0018 401-07322             9231.000  TON  |      39.18000      361670.58|                             | 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             | 
0019 401-07372            12176.000  TON  |      33.45000      407287.20|                             | 
  QC/QA-HMA, 3, 64, INTERMEDIATE, 12.5 mm |                             |                             | 
0020 406-05520               55.000  TON  |     185.00000       10175.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 601-94689                8.000  EACH |    2200.00000       17600.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0022 601-99105              225.000  LFT  |      13.30000        2992.50|                             | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0023 610-07488              554.000  TON  |      91.15000       50497.10|                             | 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0024 615-06505               20.000  EACH |     930.00000       18600.00|                             | 
  MONUMENT, B                             |                             |                             | 
0025 621-01004                1.000  EACH |     950.00000         950.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0026 621-02468              775.000  LBS  |       9.20000        7130.00|                             | 
  SEED MIXTURE, GRASS, 1                  |                             |                             | 
0027 801-03290                5.000  EACH |     120.00000         600.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0028 801-06203             7725.000  LFT  |       0.18000        1390.50|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0029 801-06207             3863.000  LFT  |       1.19000        4596.97|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0030 801-06640               47.000  EACH |      98.00000        4606.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0031 801-06775                       LUMP |   71741.76000       71741.76|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0032 808-03631              350.000  LFT  |       3.75000        1312.50|                             | 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0033 808-04896               44.000  LFT  |       3.75000         165.00|                             | 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
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                                                                                                                   PAGE : 310 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,903,860.63                                                   ROUTE : 246 
     CALL ORDER   : 310                     CONTRACT ID : RS-27758-A                   COUNTIES : VIGO 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2126716          |(       )                    |(      ) 
                                          |WABASH VALLEY ASPHALT CO. LL |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0034 808-06703            73942.000  LFT  |       0.25000       18485.50|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0035 808-06716             3863.000  LFT  |       0.30000        1158.90|                             | 
  LINE, REMOVE                            |                             |                             | 
0036 808-75240             7493.000  LFT  |       0.24000        1798.32|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0037 808-75245            27135.000  LFT  |       0.24000        6512.40|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0038 808-75996              726.000  EACH |       3.95000        2867.70|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0039 203-02000             1606.000  CYS  |      29.19000       46879.14|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0040 402-07442             1817.000  TON  |      53.49000       97191.33|                             | 
  HMA BASE, TYPE C                        |                             |                             | 
0041 808-04298                2.000  EACH |     375.00000         750.00|                             | 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  WORD (RR)                               |                             |                             | 
0042 808-75297               48.000  LFT  |       6.50000         312.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
     SECTION TOTALS                       |           $     1,737,674.75|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,737,674.75|           $             0.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,753,024.43                                                   ROUTE : 136 
     CALL ORDER   : 320                     CONTRACT ID : RS-27759-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 10/15/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     1,158,447.93  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,275,340.49  110.0904% 
   3   31-4351261     SHELLY & SANDS, INC.                                                       $     1,349,590.96  116.4999% 
   4   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                            $     1,404,717.29  121.2586% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-0918397          |(   3  ) 31-4351261 
                                          |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION     |SHELLY & SANDS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5300.00000        5300.00|    5100.00000        5100.00|    5831.78000        5831.78 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06904                1.000  EACH |     150.00000         150.00|     100.00000         100.00|      26.51000          26.51 
  PHONE(SUPERVISOR)                       |                             |                             | 
0003 105-06905                1.000  EACH |     150.00000         150.00|     100.00000         100.00|      26.51000          26.51 
  PHONE(INSPECTOR)                        |                             |                             | 
0004 105-06906                9.000  MOS  |     100.00000         900.00|     125.00000        1125.00|      42.41000         381.69 
  CELLULAR SERVICE(SUPERVISOR)            |                             |                             | 
0005 105-06907                9.000  MOS  |      50.00000         450.00|     125.00000        1125.00|      42.41000         381.69 
  CELLULAR SERVICE(INSPECTOR)             |                             |                             | 
0006 105-07038                8.000  MOS  |    2000.00000       16000.00|    2125.00000       17000.00|    1630.25000       13042.00 
  FIELD OFFICE, A                         |                             |                             | 
0007 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0008 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0009 110-01001                       LUMP |   22000.00000       22000.00|   51100.00000       51100.00|   67485.00000       67485.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-91385                1.000  EACH |     500.00000         500.00|     500.00000         500.00|    4087.66000        4087.66 
  INLET, REMOVE                           |                             |                             | 
0011 202-93741                9.000  EACH |     300.00000        2700.00|     500.00000        4500.00|     227.97000        2051.73 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0012 202-96133               60.000  LFT  |      13.00000         780.00|      13.50000         810.00|      34.00000        2040.00 
  PIPE, REMOVE                            |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,753,024.43                                                   ROUTE : 136 
     CALL ORDER   : 320                     CONTRACT ID : RS-27759-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(   3  ) 31-4351261 
                                          |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION     |SHELLY & SANDS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 203-02000               20.000  CYS  |      55.00000        1100.00|      17.00000         340.00|      50.88000        1017.60 
  EXCAVATION, COMMON                      |                             |                             | 
0014 203-02080                7.000  MILE |    1855.00000       12985.00|    7500.00000       52500.00|    7200.00000       50400.00 
  LINEAR GRADING                          |                             |                             | 
0015 213-04324               20.000  CYS  |      47.00000         940.00|      52.00000        1040.00|      52.49000        1049.80 
  FLOWABLE FILL                           |                             |                             | 
0016 304-07490              500.000  TON  |     110.00000       55000.00|      90.00000       45000.00|      96.46000       48230.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0017 306-08033           110731.000  SYS  |       0.40000       44292.40|       0.43000       47614.33|       0.76000       84155.56 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0018 306-08034             4699.000  SYS  |       0.40000        1879.60|       1.10000        5168.90|       2.42000       11371.58 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0019 306-08043            15748.000  SYS  |       0.35000        5511.80|       2.30000       36220.40|       1.44000       22677.12 
  MILLING, TRANSITION                     |                             |                             | 
0020 401-06264                       LUMP |    3000.00000        3000.00|    5500.00000        5500.00|    5301.62000        5301.62 
  PROFILOGRAPH, HMA                       |                             |                             | 
0021 401-07321            10350.000  TON  |      33.00000      341550.00|      32.00000      331200.00|      33.21000      343723.50 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0022 401-07356            11785.000  TON  |      30.00000      353550.00|      31.00000      365335.00|      29.57000      348482.45 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 9.5 mm  |                             |                             | 
0023 402-07451              300.000  TON  |      40.00000       12000.00|      37.00000       11100.00|      37.80000       11340.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0024 406-05520               60.000  TON  |     170.00000       10200.00|     175.00000       10500.00|     198.81000       11928.60 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 601-01846                1.000  EACH |    1900.00000        1900.00|    1750.00000        1750.00|    1818.46000        1818.46 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0026 601-94689                8.000  EACH |    2600.00000       20800.00|    2250.00000       18000.00|    2338.02000       18704.16 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0027 601-99105               38.000  LFT  |      30.00000        1140.00|      17.25000         655.50|      18.03000         685.14 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0028 610-07487              997.000  TON  |      69.00000       68793.00|      70.00000       69790.00|      85.39000       85133.83 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0029 612-04315              115.000  TON  |     772.00000       88780.00|     772.00000       88780.00|     818.57000       94135.55 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0030 612-60410             1947.000  EACH |       5.20000       10124.40|       5.20000       10124.40|       5.51000       10727.97 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0031 715-05121               60.000  LFT  |      30.00000        1800.00|      63.00000        3780.00|     110.67000        6640.20 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,753,024.43                                                   ROUTE : 136 
     CALL ORDER   : 320                     CONTRACT ID : RS-27759-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(   3  ) 31-4351261 
                                          |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION     |SHELLY & SANDS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 715-08305               10.000  TON  |      35.00000         350.00|     100.00000        1000.00|      53.02000         530.20 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0033 720-45035                2.000  EACH |     400.00000         800.00|    1500.00000        3000.00|     362.58000         725.16 
  INLET, F7                               |                             |                             | 
0034 801-03290                4.000  EACH |      65.00000         260.00|      65.00000         260.00|      68.92000         275.68 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0035 801-06203             7150.000  LFT  |       0.19000        1358.50|       0.21000        1501.50|       0.88000        6292.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0036 801-06207             3650.000  LFT  |       0.55000        2007.50|       1.05000        3832.50|       2.12000        7738.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0037 801-06640               54.000  EACH |      70.00000        3780.00|      72.00000        3888.00|      74.22000        4007.88 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0038 801-06775                       LUMP |   30000.00000       30000.00|   39000.00000       39000.00|   36994.41000       36994.41 
  MAINTAINING TRAFFIC                     |                             |                             | 
0039 805-78470             1680.000  LFT  |       0.32000         537.60|       0.52000         873.60|       0.53000         890.40 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0040 805-78795              420.000  LFT  |       6.44000        2704.80|       6.70000        2814.00|       6.89000        2893.80 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0041 805-92951                3.000  EACH |     135.00000         405.00|     155.00000         465.00|     159.05000         477.15 
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                             |                             | 
0042 808-03631              542.000  LFT  |       1.20000         650.40|       1.25000         677.50|       1.27000         688.34 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0043 808-03632              130.000  LFT  |       1.20000         156.00|       1.25000         162.50|       1.27000         165.10 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0044 808-04896               68.000  LFT  |       1.20000          81.60|       1.25000          85.00|       1.27000          86.36 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0045 808-06703            73000.000  LFT  |       0.20000       14600.00|       0.21000       15330.00|       0.22000       16060.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0046 808-06716              740.000  LFT  |       0.25000         185.00|       0.25000         185.00|       0.27000         199.80 
  LINE, REMOVE                            |                             |                             | 
0047 808-75240             5161.000  LFT  |       0.21000        1083.81|       0.22000        1135.42|       0.22000        1135.42 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0048 808-75245            44702.000  LFT  |       0.21000        9387.42|       0.22000        9834.44|       0.22000        9834.44 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0049 808-75297               73.000  LFT  |       2.50000         182.50|       2.60000         189.80|       2.65000         193.45 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,753,024.43                                                   ROUTE : 136 
     CALL ORDER   : 320                     CONTRACT ID : RS-27759-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(   3  ) 31-4351261 
                                          |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION     |SHELLY & SANDS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0050 808-75320               10.000  EACH |      48.00000         480.00|      50.00000         500.00|      50.90000         509.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0051 808-75325                3.000  EACH |      52.00000         156.00|      53.00000         159.00|      55.14000         165.42 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0052 808-75996              882.000  EACH |       4.80000        4233.60|       4.30000        3792.60|       6.84000        6032.88 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0053 801-04308                7.000  EACH |      35.00000         245.00|      36.00000         252.00|      37.11000         259.77 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0054 801-06625                9.000  EACH |      25.00000         225.00|      26.00000         234.00|      26.51000         238.59 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0055 801-06645                6.000  EACH |      10.00000          60.00|      10.35000          62.10|      10.60000          63.60 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0056 801-07118               60.000  LFT  |       2.00000         120.00|       2.05000         123.00|       2.12000         127.20 
  BARRICADE, III-A                        |                             |                             | 
0057 801-07119               60.000  LFT  |       2.00000         120.00|       2.05000         123.00|       2.12000         127.20 
  BARRICADE, III-B                        |                             |                             | 
     SECTION TOTALS                       |           $     1,158,447.93|           $     1,275,340.49|           $     1,349,590.96 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,158,447.93|           $     1,275,340.49|           $     1,349,590.96 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,753,024.43                                                   ROUTE : 136 
     CALL ORDER   : 320                     CONTRACT ID : RS-27759-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1151771          |(       )                    |(      ) 
                                          |CALUMET ASPHALT PAVING CO. I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4400.00000        4400.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06904                1.000  EACH |     150.00000         150.00|                             | 
  PHONE(SUPERVISOR)                       |                             |                             | 
0003 105-06905                1.000  EACH |     150.00000         150.00|                             | 
  PHONE(INSPECTOR)                        |                             |                             | 
0004 105-06906                9.000  MOS  |      70.00000         630.00|                             | 
  CELLULAR SERVICE(SUPERVISOR)            |                             |                             | 
0005 105-06907                9.000  MOS  |      70.00000         630.00|                             | 
  CELLULAR SERVICE(INSPECTOR)             |                             |                             | 
0006 105-07038                8.000  MOS  |    1500.00000       12000.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0007 106-03285                1.000  DOL  |       1.00000           1.00|                             | 
  FAILED MATERIAL                         |                             |                             | 
0008 106-03289                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0009 110-01001                       LUMP |   70000.00000       70000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-91385                1.000  EACH |     600.00000         600.00|                             | 
  INLET, REMOVE                           |                             |                             | 
0011 202-93741                9.000  EACH |     223.00000        2007.00|                             | 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0012 202-96133               60.000  LFT  |      35.00000        2100.00|                             | 
  PIPE, REMOVE                            |                             |                             | 
0013 203-02000               20.000  CYS  |      46.00000         920.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0014 203-02080                7.000  MILE |    6420.00000       44940.00|                             | 
  LINEAR GRADING                          |                             |                             | 
0015 213-04324               20.000  CYS  |      59.00000        1180.00|                             | 
  FLOWABLE FILL                           |                             |                             | 
0016 304-07490              500.000  TON  |     100.00000       50000.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0017 306-08033           110731.000  SYS  |       0.56000       62009.36|                             | 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0018 306-08034             4699.000  SYS  |       1.20000        5638.80|                             | 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0019 306-08043            15748.000  SYS  |       1.50000       23622.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,753,024.43                                                   ROUTE : 136 
     CALL ORDER   : 320                     CONTRACT ID : RS-27759-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1151771          |(       )                    |(      ) 
                                          |CALUMET ASPHALT PAVING CO. I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 401-06264                       LUMP |    4500.00000        4500.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0021 401-07321            10350.000  TON  |      37.00000      382950.00|                             | 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0022 401-07356            11785.000  TON  |      34.30000      404225.50|                             | 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 9.5 mm  |                             |                             | 
0023 402-07451              300.000  TON  |      35.00000       10500.00|                             | 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0024 406-05520               60.000  TON  |     150.00000        9000.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 601-01846                1.000  EACH |    1784.00000        1784.00|                             | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0026 601-94689                8.000  EACH |    2293.00000       18344.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0027 601-99105               38.000  LFT  |      17.50000         665.00|                             | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0028 610-07487              997.000  TON  |      70.00000       69790.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0029 612-04315              115.000  TON  |     800.00000       92000.00|                             | 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0030 612-60410             1947.000  EACH |       5.20000       10124.40|                             | 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0031 715-05121               60.000  LFT  |      40.00000        2400.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 
0032 715-08305               10.000  TON  |      57.00000         570.00|                             | 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0033 720-45035                2.000  EACH |     987.00000        1974.00|                             | 
  INLET, F7                               |                             |                             | 
0034 801-03290                4.000  EACH |      67.00000         268.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0035 801-06203             7150.000  LFT  |       0.80000        5720.00|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0036 801-06207             3650.000  LFT  |       0.80000        2920.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0037 801-06640               54.000  EACH |      72.00000        3888.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0038 801-06775                       LUMP |   63056.00000       63056.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,753,024.43                                                   ROUTE : 136 
     CALL ORDER   : 320                     CONTRACT ID : RS-27759-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1151771          |(       )                    |(      ) 
                                          |CALUMET ASPHALT PAVING CO. I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 805-78470             1680.000  LFT  |       0.52000         873.60|                             | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0040 805-78795              420.000  LFT  |       6.70000        2814.00|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0041 805-92951                3.000  EACH |     156.00000         468.00|                             | 
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                             |                             | 
0042 808-03631              542.000  LFT  |       1.25000         677.50|                             | 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0043 808-03632              130.000  LFT  |       1.25000         162.50|                             | 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0044 808-04896               68.000  LFT  |       1.25000          85.00|                             | 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0045 808-06703            73000.000  LFT  |       0.21000       15330.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0046 808-06716              740.000  LFT  |       0.25000         185.00|                             | 
  LINE, REMOVE                            |                             |                             | 
0047 808-75240             5161.000  LFT  |       0.21000        1083.81|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0048 808-75245            44702.000  LFT  |       0.21000        9387.42|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0049 808-75297               73.000  LFT  |       2.60000         189.80|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0050 808-75320               10.000  EACH |      49.90000         499.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0051 808-75325                3.000  EACH |      54.00000         162.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0052 808-75996              882.000  EACH |       7.20000        6350.40|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0053 801-04308                7.000  EACH |      36.40000         254.80|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0054 801-06625                9.000  EACH |      26.00000         234.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0055 801-06645                6.000  EACH |      10.40000          62.40|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,753,024.43                                                   ROUTE : 136 
     CALL ORDER   : 320                     CONTRACT ID : RS-27759-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1151771          |(       )                    |(      ) 
                                          |CALUMET ASPHALT PAVING CO. I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0056 801-07118               60.000  LFT  |       2.00000         120.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
0057 801-07119               60.000  LFT  |       2.00000         120.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
     SECTION TOTALS                       |           $     1,404,717.29|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,404,717.29|           $             0.00|           $ 
==================================================================================================================================== 



                                               
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 350 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,236,586.71                                                   ROUTE : 469 
     CALL ORDER   : 350                     CONTRACT ID : RS-27932-A                   COUNTIES : ALLEN 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/22/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $     1,163,918.13  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,199,088.21  103.0217% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(      ) 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-07039                8.000  MOS  |    1000.00000        8000.00|    1580.00000       12640.00| 
  FIELD OFFICE, B                         |                             |                             | 
0002 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0003 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0004 110-01001                       LUMP |   58000.00000       58000.00|   59000.00000       59000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 303-07449              720.000  TON  |      18.00000       12960.00|      19.00000       13680.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0007 306-08032            14571.000  SYS  |       0.01000         145.71|       0.01000         145.71| 
  MILLING, TRANSITION                     |                             |                             | 
0009 306-08036             2500.000  SYS  |       2.00000        5000.00|       5.00000       12500.00| 
  MILLING, ASPHALT, 2 IN.                 |                             |                             | 
0010 401-06264                       LUMP |    3000.00000        3000.00|    2000.00000        2000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0011 401-07320             4579.000  TON  |      33.00000      151107.00|      40.00000      183160.00| 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0012 401-07330             8521.000  TON  |      40.00000      340840.00|      28.50000      242848.50| 
  QC/QA-HMA, 5, 70, SURFACE, 9.5 mm --SMA |                             |                             | 
0013 402-07452              567.000  TON  |      40.00000       22680.00|      31.00000       17577.00| 
  HMA, TYPE C, WEDGE AND LEVEL            |                             |                             | 
0014 406-05520               27.000  TON  |     165.00000        4455.00|     215.00000        5805.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0015 606-07484            69500.000  LFT  |       0.20000       13900.00|       0.01000         695.00| 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,236,586.71                                                   ROUTE : 469 
     CALL ORDER   : 350                     CONTRACT ID : RS-27932-A                   COUNTIES : ALLEN 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0016 616-02320              100.000  SYS  |       1.00000         100.00|       3.85000         385.00| 
  GEOTEXTILES                             |                             |                             | 
0017 616-06405               75.000  TON  |      45.00000        3375.00|      28.00000        2100.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0018 715-03405              255.000  LFT  |     300.00000       76500.00|     299.10000       76270.50| 
  PIPE, POLYETHYLENE LINER, 60 IN         |                             |                             | 
0019 801-01093               28.000  EACH |     300.00000        8400.00|     498.00000       13944.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0020 801-06207            10500.000  LFT  |       0.40000        4200.00|       3.00000       31500.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0021 801-06640               32.000  EACH |      60.00000        1920.00|      91.00000        2912.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0022 801-06710              200.000  DAY  |      21.50000        4300.00|       0.01000           2.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0023 801-06775                       LUMP |  191200.00000      191200.00|  105100.00000      105100.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0024 801-09133                8.000  EACH |    4995.00000       39960.00|    4995.00000       39960.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0025 801-92448              300.000  DAY  |       1.00000         300.00|       1.60000         480.00| 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0026 804-04435               50.000  EACH |       1.00000          50.00|       4.00000         200.00| 
  DELINEATOR POST, REMOVE                 |                             |                             | 
0027 804-06771               48.000  EACH |      10.00000         480.00|      37.00000        1776.00| 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0028 808-01328                2.000  EACH |     285.00000         570.00|     285.00000         570.00| 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC, WRONG WAY RAMP ARROW           |                             |                             | 
0029 808-03631            33100.000  LFT  |       0.33000       10923.00|       0.27000        8937.00| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0030 808-03632            33000.000  LFT  |       0.33000       10890.00|       0.27000        8910.00| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0031 808-05534             5400.000  LFT  |       1.15000        6210.00|       0.80000        4320.00| 
  LINE, EPOXY, SOLID, WHITE, 8 IN.        |                             |                             | 
0032 808-05535              600.000  LFT  |      10.00000        6000.00|      10.00000        6000.00| 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 
  WHITE, CROSSHATCH LINE, 24 IN.          |                             |                             | 
0033 808-06194             1500.000  LFT  |       1.50000        2250.00|       1.50000        2250.00| 
  LINE, EPOXY, SOLID, WHITE, 12 IN.       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,236,586.71                                                   ROUTE : 469 
     CALL ORDER   : 350                     CONTRACT ID : RS-27932-A                   COUNTIES : ALLEN 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0034 808-06368              300.000  LFT  |       2.00000         600.00|       2.00000         600.00| 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0035 808-06716             5100.000  LFT  |       0.14000         714.00|       0.14000         714.00| 
  LINE, REMOVE                            |                             |                             | 
0036 808-74805               20.000  LFT  |      10.50000         210.00|      10.50000         210.00| 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0037 808-75061             5500.000  LFT  |       2.85000       15675.00|       2.65000       14575.00| 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                             |                             | 
  5 IN.                                   |                             |                             | 
0038 808-75994               50.000  EACH |       5.45000         272.50|       5.45000         272.50| 
  PRISMATIC REFLECTOR                     |                             |                             | 
0039 808-75996              740.000  EACH |       4.32000        3196.80|       2.10000        1554.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0040 808-75998              740.000  EACH |      18.00000       13320.00|      21.00000       15540.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0041 210-08372                1.000  EACH |    8512.12000        8512.12|   10253.00000       10253.00| 
  ROADWAY WEATHER INFORMATION SYSTEM ,    |                             |                             | 
  REPLACEMENT AND RECONNECT               |                             |                             | 
0042 306-08034           143000.000  SYS  |       0.90000      128700.00|       2.00000      286000.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0043 304-07783              100.000  TON  |      50.00000        5000.00|     137.00000       13700.00| 
  HMA PATCHING, TYPE D                    |                             |                             | 
     SECTION TOTALS                       |           $     1,163,918.13|           $     1,199,088.21|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,163,918.13|           $     1,199,088.21|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 360 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,533,376.01                                                   ROUTE : SR 39 
     CALL ORDER   : 360                     CONTRACT ID : RS-27946-A                   COUNTIES : JACKSON         WASHINGTON 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   40  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     O`MARA, DAVE CONTRACTOR                                                    $       888,839.66  100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $       919,000.00  103.3932% 
   3   35-0844079     ROHE, PAUL H. COMPANY                                                      $       998,500.32  112.3375% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-2040801          |(   3  ) 35-0844079 
                                          |O`MARA, DAVE CONTRACTOR      |GOHMANN ASPHALT & CONSTR., I |ROHE, PAUL H. COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-07039                6.000  MOS  |    1000.00000        6000.00|    1100.00000        6600.00|    1800.00000       10800.00 
  FIELD OFFICE, B                         |                             |                             | 
0002 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0003 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0004 110-01001                       LUMP |   22000.00000       22000.00|   45950.00000       45950.00|   30615.00000       30615.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 303-01180             3000.000  TON  |      13.75000       41250.00|      15.70000       47100.00|      16.50000       49500.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0006 304-07490              600.000  TON  |      71.50000       42900.00|     100.00000       60000.00|      65.00000       39000.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0007 306-08042           211648.000  SYS  |       0.20000       42329.60|       0.10000       21164.80|       0.26000       55028.48 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0008 306-08043            14112.000  SYS  |       0.20000        2822.40|       0.10000        1411.20|       0.30000        4233.60 
  MILLING, TRANSITION                     |                             |                             | 
0009 401-07327            18173.000  TON  |      32.25000      586079.25|      32.00000      581536.00|      34.25000      622425.25 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                             |                             | 
0010 402-07451              150.000  TON  |      50.00000        7500.00|      32.00000        4800.00|      55.00000        8250.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0011 406-05520               78.000  TON  |     180.00000       14040.00|     170.00000       13260.00|     210.00000       16380.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0012 610-07487             1164.300  TON  |      40.00000       46572.00|      42.00000       48900.60|      65.00000       75679.50 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0013 615-06525                9.000  EACH |     250.00000        2250.00|     260.00000        2340.00|     350.00000        3150.00 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,533,376.01                                                   ROUTE : SR 39 
     CALL ORDER   : 360                     CONTRACT ID : RS-27946-A                   COUNTIES : JACKSON         WASHINGTON 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-2040801         |(   3  ) 35-0844079 
                                          |O`MARA, DAVE CONTRACTOR      |GOHMANN ASPHALT & CONSTR., I |ROHE, PAUL H. COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 720-44000                1.000  EACH |     500.00000         500.00|     260.00000         260.00|     275.00000         275.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0015 801-06207            39931.000  LFT  |       0.25000        9982.75|       0.75000       29948.25|       0.70000       27951.70 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0016 801-06640               47.000  EACH |     105.00000        4935.00|     105.00000        4935.00|      70.00000        3290.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0017 801-06775                       LUMP |   32000.00000       32000.00|   19622.67000       19622.67|   26200.00000       26200.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0018 808-06712             9926.250  LFT  |       0.08000         794.10|       0.08000         794.10|       0.10000         992.63 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0019 808-06713           159724.000  LFT  |       0.08000       12777.92|       0.09000       14375.16|       0.08000       12777.92 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0020 808-06714           108558.000  LFT  |       0.08000        8684.64|       0.09000        9770.22|       0.08000        8684.64 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0021 808-75297               84.000  LFT  |       5.00000         420.00|       7.50000         630.00|       3.15000         264.60 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0022 401-06264                       LUMP |    5000.00000        5000.00|    5600.00000        5600.00|    3000.00000        3000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
     SECTION TOTALS                       |           $       888,839.66|           $       919,000.00|           $       998,500.32 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       888,839.66|           $       919,000.00|           $       998,500.32 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 370 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,243,635.54                                                   ROUTE : SR 62 
     CALL ORDER   : 370                     CONTRACT ID : RS-27952-A                   COUNTIES : JEFFERSON 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   45  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     O`MARA, DAVE CONTRACTOR                                                    $       779,077.73  100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $       829,000.00  106.4079% 
   3   35-0844079     ROHE, PAUL H. COMPANY                                                      $       928,910.25  119.2320% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-2040801          |(   3  ) 35-0844079 
                                          |O`MARA, DAVE CONTRACTOR      |GOHMANN ASPHALT & CONSTR., I |ROHE, PAUL H. COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-07039                6.000  MOS  |    1000.00000        6000.00|    1100.00000        6600.00|    1700.00000       10200.00 
  FIELD OFFICE, B                         |                             |                             | 
0002 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0003 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0004 110-01001                       LUMP |    8000.00000        8000.00|   41400.00000       41400.00|   43125.00000       43125.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 304-07491              200.000  TON  |      75.00000       15000.00|      90.00000       18000.00|      65.00000       13000.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0006 306-08034           171027.000  SYS  |       0.25000       42756.75|       0.01000        1710.27|       0.30000       51308.10 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0007 306-08043            10975.000  SYS  |       0.50000        5487.50|       1.13000       12401.75|       1.00000       10975.00 
  MILLING, TRANSITION                     |                             |                             | 
0008 401-07334            14109.730  TON  |      36.00000      507950.28|      38.00000      536169.74|      39.50000      557334.34 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0009 402-07452              100.000  TON  |      50.00000        5000.00|      38.00000        3800.00|      55.00000        5500.00 
  HMA, TYPE C, WEDGE AND LEVEL            |                             |                             | 
0010 406-05520               60.600  TON  |     180.00000       10908.00|     170.00000       10302.00|     200.00000       12120.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0011 610-07488              905.440  TON  |      50.00000       45272.00|      45.00000       40744.80|      75.00000       67908.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0012 720-44000               67.000  EACH |     100.00000        6700.00|     245.00000       16415.00|     300.00000       20100.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0013 801-06203            10471.000  LFT  |       0.60000        6282.60|       0.26000        2722.46|       0.70000        7329.70 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 370 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,243,635.54                                                   ROUTE : SR 62 
     CALL ORDER   : 370                     CONTRACT ID : RS-27952-A                   COUNTIES : JEFFERSON 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-2040801         |(   3  ) 35-0844079 
                                          |O`MARA, DAVE CONTRACTOR      |GOHMANN ASPHALT & CONSTR., I |ROHE, PAUL H. COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 801-06207            10471.000  LFT  |       0.25000        2617.75|       0.75000        7853.25|       0.75000        7853.25 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0015 801-06640               52.000  EACH |     105.00000        5460.00|     105.00000        5460.00|      64.00000        3328.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0016 801-06775                       LUMP |   20000.00000       20000.00|   41079.58000       41079.58|   32000.00000       32000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0017 805-02503            14125.000  LFT  |       0.30000        4237.50|       0.30000        4237.50|       0.30000        4237.50 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 
0018 805-78510             1413.000  LFT  |       0.50000         706.50|       0.50000         706.50|       0.75000        1059.75 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0019 805-78795             4520.000  LFT  |       6.00000       27120.00|       6.00000       27120.00|       7.20000       32544.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0020 808-01226              877.000  EACH |      18.50000       16224.50|      17.40000       15259.80|      17.40000       15259.80 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
  CASTING, INSTALL                        |                             |                             | 
0021 808-06701            10471.000  LFT  |       0.25000        2617.75|       0.25000        2617.75|       0.23000        2408.33 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0022 808-06703            16571.000  LFT  |       0.25000        4142.75|       0.25000        4142.75|       0.22000        3645.62 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0023 808-75240             7662.000  LFT  |       0.25000        1915.50|       0.25000        1915.50|       0.23000        1762.26 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0024 808-75245            42910.000  LFT  |       0.25000       10727.50|       0.25000       10727.50|       0.22000        9440.20 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0025 808-75247             2180.000  LFT  |       0.35000         763.00|       0.01000          21.80|       0.27000         588.60 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 6   |                             |                             | 
  IN.                                     |                             |                             | 
0026 808-75297              894.000  LFT  |       4.00000        3576.00|       3.90000        3486.60|       2.20000        1966.80 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0027 808-75320               49.000  EACH |      50.00000        2450.00|      60.00000        2940.00|      48.00000        2352.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0028 808-75325               36.000  EACH |      75.00000        2700.00|      65.00000        2340.00|      50.00000        1800.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
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                                                                                                                   PAGE : 370 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,243,635.54                                                   ROUTE : SR 62 
     CALL ORDER   : 370                     CONTRACT ID : RS-27952-A                   COUNTIES : JEFFERSON 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-2040801         |(   3  ) 35-0844079 
                                          |O`MARA, DAVE CONTRACTOR      |GOHMANN ASPHALT & CONSTR., I |ROHE, PAUL H. COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0029 808-75340                6.000  EACH |     400.00000        2400.00|     295.00000        1770.00|     250.00000        1500.00 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0030 808-75996              877.000  EACH |       8.05000        7059.85|       4.85000        4253.45|       6.00000        5262.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0031 401-06264                       LUMP |    5000.00000        5000.00|    2800.00000        2800.00|    3000.00000        3000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
     SECTION TOTALS                       |           $       779,077.73|           $       829,000.00|           $       928,910.25 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       779,077.73|           $       829,000.00|           $       928,910.25 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 380 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,453,377.65                                                   ROUTE : 160 
     CALL ORDER   : 380                     CONTRACT ID : RS-27958-A                   COUNTIES : CLARK           SCOTT 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT                        WASHINGTON 
                                          CONTRACT TIME :   50  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $       859,000.00  100.0000% 
   2   35-1357381     O`MARA, DAVE CONTRACTOR                                                    $       864,066.92  100.5899% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2  ) 35-1357381          |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |O`MARA, DAVE CONTRACTOR      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-07038                6.000  MOS  |    1100.00000        6600.00|    1000.00000        6000.00| 
  FIELD OFFICE, A                         |                             |                             | 
0002 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0003 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0004 110-01001                       LUMP |   42000.00000       42000.00|   18000.00000       18000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 303-01180              120.000  TON  |      18.00000        2160.00|      20.00000        2400.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0006 304-07490              691.000  TON  |     120.00000       82920.00|      65.00000       44915.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0007 306-08032            14954.000  SYS  |       0.38000        5682.52|       0.40000        5981.60| 
  MILLING, TRANSITION                     |                             |                             | 
0008 306-08042           202608.000  SYS  |       0.10000       20260.80|       0.25000       50652.00| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0009 401-07327            16715.000  TON  |      31.00000      518165.00|      32.50000      543237.50| 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                             |                             | 
0010 402-07451              800.000  TON  |      31.00000       24800.00|      40.00000       32000.00| 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0011 406-05520               72.000  TON  |     170.00000       12240.00|     180.00000       12960.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0012 610-07487             1234.000  TON  |      44.00000       54296.00|      50.00000       61700.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0013 615-06525                1.000  EACH |     260.00000         260.00|     200.00000         200.00| 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 380 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,453,377.65                                                   ROUTE : 160 
     CALL ORDER   : 380                     CONTRACT ID : RS-27958-A                   COUNTIES : CLARK           SCOTT 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT                        WASHINGTON 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1357381         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |O`MARA, DAVE CONTRACTOR      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 801-06207            22604.000  LFT  |       1.30000       29385.20|       0.50000       11302.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0015 801-06640               39.000  EACH |     105.00000        4095.00|      90.00000        3510.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0016 801-06775                       LUMP |   11902.91000       11902.91|   30000.00000       30000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0017 808-04298                2.000  EACH |     295.00000         590.00|     500.00000        1000.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  WORD (RR)                               |                             |                             | 
0018 808-06712             6912.250  LFT  |       0.09000         622.10|       0.08000         552.98| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0019 808-06713           180830.000  LFT  |       0.09000       16274.70|       0.08000       14466.40| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0020 808-06714           145693.000  LFT  |       0.09000       13112.37|       0.08000       11655.44| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0021 808-75297               90.000  LFT  |       7.90000         711.00|       4.00000         360.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0022 808-97323               96.000  LFT  |       4.90000         470.40|       7.00000         672.00| 
  LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 |                             |                             | 
  IN.                                     |                             |                             | 
0023 401-06264                       LUMP |    5600.00000        5600.00|    5000.00000        5000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0024 805-05906                1.000  EACH |    6850.00000        6850.00|    7500.00000        7500.00| 
  ATR STATION- 2 LANE                     |                             |                             | 
     SECTION TOTALS                       |           $       859,000.00|           $       864,066.92|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       859,000.00|           $       864,066.92|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 390 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,519,850.50                                                   ROUTE : 356 
     CALL ORDER   : 390                     CONTRACT ID : RS-27962-A                   COUNTIES : JEFFERSON       SCOTT 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   45  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     O`MARA, DAVE CONTRACTOR                                                    $       765,961.56  100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $       908,000.00  118.5438% 
   3   35-0844079     ROHE, PAUL H. COMPANY                                                      $     1,078,677.41  140.8266% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-2040801          |(   3  ) 35-0844079 
                                          |O`MARA, DAVE CONTRACTOR      |GOHMANN ASPHALT & CONSTR., I |ROHE, PAUL H. COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-07038                6.000  MOS  |    1000.00000        6000.00|    1100.00000        6600.00|    1950.00000       11700.00 
  FIELD OFFICE, A                         |                             |                             | 
0002 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0003 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0004 110-01001                       LUMP |    7000.00000        7000.00|   45400.00000       45400.00|   44600.00000       44600.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 303-01180             2975.000  TON  |      12.00000       35700.00|      14.75000       43881.25|      15.25000       45368.75 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0006 304-07489              218.000  TON  |      60.00000       13080.00|      90.00000       19620.00|      75.00000       16350.00 
  HMA PATCHING, TYPE A                    |                             |                             | 
0007 306-08042           230750.000  SYS  |       0.20000       46150.00|       0.09000       20767.50|       0.28000       64610.00 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0008 306-08043            19998.000  SYS  |       0.20000        3999.60|       0.03000         599.94|       1.00000       19998.00 
  MILLING, TRANSITION                     |                             |                             | 
0009 401-07327            19470.000  TON  |      26.00000      506220.00|      31.40000      611358.00|      35.25000      686317.50 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                             |                             | 
0010 402-07450              150.000  TON  |      40.00000        6000.00|      31.40000        4710.00|      48.00000        7200.00 
  HMA, TYPE A, WEDGE AND LEVEL            |                             |                             | 
0011 406-05520               64.000  TON  |     180.00000       11520.00|     170.00000       10880.00|     210.00000       13440.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0012 610-07486             1576.000  TON  |      40.00000       63040.00|      42.00000       66192.00|      60.00000       94560.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0013 801-06207            20300.000  LFT  |       0.25000        5075.00|       0.75000       15225.00|       0.75000       15225.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 390 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,519,850.50                                                   ROUTE : 356 
     CALL ORDER   : 390                     CONTRACT ID : RS-27962-A                   COUNTIES : JEFFERSON       SCOTT 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-2040801         |(   3  ) 35-0844079 
                                          |O`MARA, DAVE CONTRACTOR      |GOHMANN ASPHALT & CONSTR., I |ROHE, PAUL H. COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 801-06640               56.000  EACH |     105.00000        5880.00|     105.00000        5880.00|      60.00000        3360.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0015 801-06775                       LUMP |   20000.00000       20000.00|   22628.80000       22628.80|   27550.00000       27550.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0016 808-04298                2.000  EACH |     300.00000         600.00|     295.00000         590.00|     275.00000         550.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  WORD (RR)                               |                             |                             | 
0017 808-06712             6272.000  LFT  |       1.00000        6272.00|       0.09000         564.48|       0.10000         627.20 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0018 808-06713           162300.000  LFT  |       0.08000       12984.00|       0.09000       14607.00|       0.08000       12984.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0019 808-06714           132787.000  LFT  |       0.08000       10622.96|       0.09000       11950.83|       0.08000       10622.96 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0020 808-75297              144.000  LFT  |       4.00000         576.00|       5.90000         849.60|       3.00000         432.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0021 808-75300              120.000  LFT  |       2.00000         240.00|       0.78000          93.60|       1.50000         180.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0022 401-06264                       LUMP |    5000.00000        5000.00|    5600.00000        5600.00|    3000.00000        3000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
     SECTION TOTALS                       |           $       765,961.56|           $       908,000.00|           $     1,078,677.41 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       765,961.56|           $       908,000.00|           $     1,078,677.41 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 400 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   726,715.69                                                   ROUTE : SR 362 
     CALL ORDER   : 400                     CONTRACT ID : RS-27963-A                   COUNTIES : JEFFERSON       SCOTT 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   30  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     O`MARA, DAVE CONTRACTOR                                                    $       389,548.13  100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $       403,000.00  103.4532% 
   3   35-0844079     ROHE, PAUL H. COMPANY                                                      $       520,073.51  133.5069% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-2040801          |(   3  ) 35-0844079 
                                          |O`MARA, DAVE CONTRACTOR      |GOHMANN ASPHALT & CONSTR., I |ROHE, PAUL H. COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-07038                6.000  MOS  |    1000.00000        6000.00|    1100.00000        6600.00|    1900.00000       11400.00 
  FIELD OFFICE, A                         |                             |                             | 
0002 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0003 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0004 110-01001                       LUMP |    9000.00000        9000.00|   20150.00000       20150.00|   24100.00000       24100.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 303-01180             1384.000  TON  |      12.50000       17300.00|      14.75000       20414.00|      15.50000       21452.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0006 304-07490              217.000  TON  |      60.00000       13020.00|      90.00000       19530.00|      80.00000       17360.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0007 306-08042           106257.000  SYS  |       0.20000       21251.40|       0.07000        7437.99|       0.28000       29751.96 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0008 306-08043             8718.000  SYS  |       0.20000        1743.60|       0.01000          87.18|       0.24000        2092.32 
  MILLING, TRANSITION                     |                             |                             | 
0009 401-07321             8766.500  TON  |      27.00000      236695.50|      28.00000      245462.00|      33.80000      296307.70 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0010 402-07451              150.000  TON  |      40.00000        6000.00|      28.00000        4200.00|      50.00000        7500.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0011 406-05520               39.000  TON  |     180.00000        7020.00|     170.00000        6630.00|     210.00000        8190.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0012 610-07487              719.500  TON  |      50.00000       35975.00|      44.00000       31658.00|      65.00000       46767.50 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0013 801-06207            20085.000  LFT  |       0.25000        5021.25|       0.75000       15063.75|       0.75000       15063.75 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 400 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   726,715.69                                                   ROUTE : SR 362 
     CALL ORDER   : 400                     CONTRACT ID : RS-27963-A                   COUNTIES : JEFFERSON       SCOTT 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-2040801         |(   3  ) 35-0844079 
                                          |O`MARA, DAVE CONTRACTOR      |GOHMANN ASPHALT & CONSTR., I |ROHE, PAUL H. COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 801-06640               33.000  EACH |      60.00000        1980.00|     105.00000        3465.00|      58.00000        1914.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0015 801-06775                       LUMP |   15000.00000       15000.00|    7148.98000        7148.98|   15500.00000       15500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0016 808-06712            10201.000  LFT  |       0.10000        1020.10|       0.10000        1020.10|       1.00000       10201.00 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0017 808-06713            80810.000  LFT  |       0.08000        6464.80|       0.09000        7272.90|       0.08000        6464.80 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0018 808-06714            35781.000  LFT  |       0.08000        2862.48|       0.10000        3578.10|       0.08000        2862.48 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0019 808-75297               48.000  LFT  |       4.00000         192.00|      10.00000         480.00|       3.00000         144.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0020 401-06264                       LUMP |    3000.00000        3000.00|    2800.00000        2800.00|    3000.00000        3000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
     SECTION TOTALS                       |           $       389,548.13|           $       403,000.00|           $       520,073.51 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       389,548.13|           $       403,000.00|           $       520,073.51 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 410 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                       ROUTE : 38 
     CALL ORDER   : 410                     CONTRACT ID : RS-27971-A                   COUNTIES : WAYNE 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :   35  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $       585,045.00  100.0000% 
 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 420 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                       ROUTE : 70 
     CALL ORDER   : 420                     CONTRACT ID : RS-28076-A                   COUNTIES : VIGO 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME :   65  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2126716     WABASH VALLEY ASPHALT CO. LLC.                                             $     2,068,991.03  100.0000% 
 
==================================================================================================================================== 


